NOTICE

To receive DRAWINGS please email Iwilson@aoc.gov with the
following information:

RFP Number
Company Name
Address

POC

POC Phone Number
POC Fax Number
POC email address

CD will be “Express” Mailed to you ASAP.



NOTICE

NO HAND CARRIED BIDS!
NO MAILED BIDS!

Current security requirements established by the U.S. Capitol Police to
screen mail being delivered to the U.S. Capitol Complex of buildings
preclude the use of U.S. Postal Service by offerors to deliver their
proposals submitted in response to this solicitation. In addition, because
all packages must be screened for security purposes at a central location
prior to their delivery, the Architect of the Capitol cannot accept
packages containing offers handcarried directly to the Bid Room address
within the Ford House Office Building, as specified elsewhere in this
solicitation, or at any other location in the U.S. Capitol Complex of
buildings.

Due to these unusual circumstances the Procurement Division for the
Architect of the Capitol will only accept offers/proposals via- UPS or
FEDEX. See provision AOC52.215-1 Instructions to Offerors located in
Section L for solicitations for services/supplies or the Solicitation
Conditions for solicitations for construction. All handcarried
offers/proposals will be rejected. ~Any attempt to handcarry an
offer/proposal to any location in the U.S. Capitol Complex of buildings
will be refused. Offerors are advised when sending proposals via
FEDEX or UPS not to use same day delivery. FEDEX/UPS often
subcontract out the delivery for same-day service. It is necessary for
delivery personnel to arrive in a FEDEX/UPS truck and be in a uniform
recognized as FEDEX/UPS. Offerors are encouraged to determine who
will be making the delivery when making arrangements with
FEDEX/UPS.



SOLICITATION,OFFER,
AND AWARD
{Construction, Alteration, or Repair)

1. SOLICITATION NO.
RFP090025

i

e
2. TYPE OF SOLICITATION

SEALED BID (IFB)
NEGOTIATED (RFP)

3
0.

—_—————
. DATE ISSUED
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2/25/2009

IMPORTANT -The “offer” section on the reverse must be fully complated by offeror.

4. CONTRACT NO.

5. REQUISITION/PURCHASE REQUEST NO.
CB 090078

6. PROJECT NO.

CB05047

7.ISSUED BY CODE | 9901 8. ADDRESS OFFER TO

AOC - Procurement Division AQC - Procurement Division

2nd & D Streets, SW 2nd & D Streels, SW

Room H2-263 Room H2-263

WASHINGTON, DC 20515 WASHINGTON, DC 20515

9. FOR INFORMATION a. NAME b. TELEPHONE NO. (Include area code){NO COLLEGT CALLS)
CALL: Lauren Wilson 202-226-1932

SOLICITATION

NOTE: In sealed bid solicitations "offer” and "offeror” means "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date)

Modernization of Elevator H-9 in the United States Capitol Building, Washington, D.C.

11. The Contractor shall begin performance 20 calendar days and complete it within — 175 calendar days after receiving

anard, D notice to proceed. This performance period is Emandatory Dnegotiable. (See

-

12a. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT
BONDS? (If "YES," indicate within how many calendar days after award in Item 12b).

12b. CALENDAR DAYS

ves  [Jno %

13. ADDITIONAL SOLICITATION REQUIREMENTS
a.  Sealed offers in original and ! copies to perform the work required are due at the place specified in item & by 17:00 (hour)

local time _04#07/2009 (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.
b.  An offer guarantee Eis. Dis not required.
€. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by

60

d. Offers providing lessthan —_________ calendar days for Government acceptance after the date offers are due will not be considered and will be

rejected.

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

Generated by: AMS

STANDARD FORM 1442 (REV. 4-85)
Prescribad by GSA - FAR (48 CFR) 53.236-1(d)
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OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

CODE FACILITY CODE

15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only i different than ltem 14.)

17.  The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted

by the Government in writing within

calendar days after the date offers are due. (Insert any number equal to or greater than the minimum

requirement stated in tem 13d. Failure to insert any number means the offeror accepts the minimum in ltem 13d.)

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

AMENDMENT NO.

DATE

20a. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
(Type or print)

20b. SIGNATURE

20c. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED

22. AMOUNT

23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN

{4 copies unless otherwise specified) a7

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
10 U.S.C. 2304(c) () 41U.5.C. 253(c) ()

26. ADMINISTERED BY CODE | 9901

AQOC - Procurement Division
2nd & D Streets, SW

Room H2-263
WASHINGTON, DC 20515

27. PAYMENT WILL BE MADE BY

Architect of the Capitol
Accounting Division
Ford House Office Bldg.
Rm. H2-205
Washington, DC 20515

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

D 28. NEGOTIATED AGREEMENT (Contractor is required to sign this document
and return copies to issuing office) Contractor agrees to furnish and
deliver all items or perform all work requirements identified on this form and any
continuation sheets for the consideration stated in this contract. The rights and
obligations of the parties to this contract shall be governed by (a) this contract
award, (b) the solicitation, and (c) the clauses, representations, certifications, and
specifications incorporated by reference in or attached to this contract.

g 29. AWARD (Contractor is not required to sign this document.) Your offer on
this solicitation is hereby accepted as fo the items listed. This award consummates
the contract, which consists of (a) the Government solicitation and your offer, and (b)
this contract award. No futher contractual document is necessary.

30a.NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN
{Type or print)

31a. NAME OF CONTRACTING OFFICER (Type or print)
Lauren Wilson

30b. SIGNATURE 30c. DATE

31b. UNITED STATES OF AMERICA 31c. DATE

BY

Generated by: AMS

STANDARD FORM 1442 (REV. 4-85)BACK
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Summary Info Continuation Page

Contractor to provide all materials, equipment, labor and supplies necessary for the Modernization of Elevator H-9 in the United States
Capitol Building, Washington, D.C. in accordance with the Contract Documents and Drawings.

BASE

Number Commodity Name Qu'antily Unit of Issue !Jnrt Price _($) Total Cost ($, Inc. disc)

1 Construction Services Total : 1.000000 JB $ $

Description:Modernize all components of Elevator H9 in the U.S. Capitol. To include controls, fixtures, cab and door equipment, and to

meet ADA requirements in accordance with the specifications and drawings. AOC Project CB05047, Elevator H9 Modemization, USC.

Lump-Sum Price for Base $

. TABLE OF CONTENTS

PART 1 - CONTRACT DOCUMENTS
SOLICITATION, OFFER, AND AWARD, page 1
SUMMARY INFO CONTINUATION PAGE, page 3
GENERAL CONDITIONS, page 4

SUPPLEMENTARY CONDITIONS, page 31
REPRESENTATIONS AND CERTIFICATIONS, page 34
SOLICITATIONS CONDITIONS, page 46

PART 2 - GENERAL REQUIREMENTS

01000 GENERAL REQUIREMENTS, 22 Pages

14212 MODERNIZATION OF TRACTION ELEVATORS, 42 Pages
028313 LEAD ABATEMENT PROCEDURES, 13 Pages

ATTACHMENTS
1 - GENERAL DECISION NUMBER DC20080003, MODIFICATION NO. 15, DATED FEBRUARY 20, 2009, 6 Pages
2-U.S. CAPITOL POLICE REQUEST FOR CRIMINAL HISTORY RECORDES (for informational purposes only) 2 Pages

3 - CONTINUING CONTRACT PERFORMANCE DURING A PANDEMIC INFLUENZA OR OTHER NATIONAL
EMERGENCY, 2 Page

4 - CONTRACTOR’S REQUEST FOR PAYMENT, 2 Pages

5 - BID BOND, 2 Page

6 - ACH VENDOR/MISCELLANEOUS PAYMENT ENROLLMENT FORM, 1 Page
7 - PAST PERFORMANCE QUESTIONNAIRE, 4 Pages

DRAWINGS
A101 - ELEVATOR H-9 MODERNIZATION, 1 Page
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General Conditions

52.211-12 Liquidated Damages--Construction(Sept 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay liquidated damages to
the Government in the amount of $2,000.00 for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's ri ght to proceed, liquidated damages will continue to accrue until the work is
completed. These liquidated damages are in addition to excess costs of repurchase under the Termination clause.

(End of clause)

52.223-3 Hazardous Material Identification and Material Safety Data (Jan 1997)

(a) "Hazardous material," as used in this clause, includes any material defined as hazardous under the latest version of Federal
Standard No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this contract. The
hazardous material shall be properly identified and include any applicable identification number, such as National Stock Number or
Special Item Number. This information shall also be included on the Material Safety Data Sheet submitted under this contract.

Material (If |[dentification
none, list  [No.
None)

(c) This list must be updated during performance of the contract whenever the Contractor determines that any other material to be
delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety Data Sheet, meeting
the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous material identified in
paragraph (b) of this clause. Data shall be submitted in accordance with Federal Standard No. 313, whether or not the apparently
successful offeror is the actual manufacturer of these items. Failure to submit the Material Safety Data Sheet prior to award may result
in the apparently successful offeror being considered nonresponsible and ineligible for award.

(e) If; after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 31 3, which renders
incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall promptly notify the Contracting
Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the Contractor of any
responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or property.

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and local laws, codes,
ordinances, and regulations (including the obtaining of licenses and permits) in connection with hazardous material.

(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows:
(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to--

(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or disposing of
hazardous materials;

(i1) Obtain medical treatment for those affected by the material; and
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with paragraph (h)(1) of this clause, in precedence
over any other clause of this contract providing for rights in data.

(3) The Government is not precluded from using similar or identical data acquired from other sources.

(End of clause)
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52.225-9 Buy American Act--Construction Materials (Jan 2005)

(a) Definitions. As used in this clause--
"Component" means an article, material, or supply incorporated directly into a construction material.

"Construction material" means an article, material, or supply brought to the construction site by the Contractor or a subcontractor for
incorporation into the building or work. The term also includes an jtem brought to the site preassembled from articles, materials, or
supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are
discrete systems incorporated into a public building or work and that are produced as complete systems, are evaluated as a single and
distinct construction material regardless of when or how the individual parts or components of those systems are delivered to the
construction site. Materials purchased directly by the Government are supplies, not construction material.

"Cost of components" means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of incorporation into
the construction material (whether or not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free
entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, including
transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding profit. Cost of
components does not include any costs associated with the manufacture of the construction material.

"Domestic construction material” means--
(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or manufactured in the
United States exceeds 50 percent of the cost of all its components, Components of foreign origin of the same class or kind for which
nonavailability determinations have been made are treated as domestic.

"Foreign construction material" means a construction material other than a domestic construction material,
"United States" means the 50 States, the District of Columbia, and outlying areas.
(b) Domestic preference.

(1) This clause implements the Buy American Act (41 U.S.C. 10a - 10d) by providing a preference for domestic construction material.
The Contractor shall use only domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and
(b)(3) of this clause.

(2) This requirement does not apply to the construction material or components listed by the Government as follows:
None

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if the Government
determines that--

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction material subject
to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds the cost of foreign material by
more than 6 percent;

(i1) The application of the restriction of the Buy American Act to a particular construction material would be impracticable or
inconsistent with the public interest; or

(iif) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably available
commercial quantities of a satisfactory quality.

(¢) Request for determination of inapplicability of the Buy American Act.

(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall include
adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

RFP090025



Page 6 of 45

(F) Location of the construction project;
(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b)(3) of this
clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price comparison table in
the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty (whether or not a
duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not reasonably
foresee the need for such determination and could not have requested the determination before contract award. If the Contractor does
not submit a satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the Contracting Officer
and the Contractor negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of the foreign
construction material. However, when the basis for the exception is the unreasonable price of a domestic construction material,
adequate consideration is not less than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign construction material is
noncompliant with the Buy American Act,

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the Contractor shall include
the following information and any applicable supporting data based on the survey of suppliers:

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON
"(\I{onstruction ';;T/_Init of Quantity ~ [Price

aterial easure (Dollars)*
Description
[tem 1: = - -
Foreign
(Construction
IMaterial
Domestic
Construction
Material
Item 2: - - --
Foreign
Construction
Material
Domestic
Construction
Material

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response, if oral, attach summary.]
[Include other applicable supporting information.]
[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).]

(End of clause)

52.228-14 Irrevocable Letter of Credit (Dec 1999)

(a) "Irrevocable letter of credit (ILC)," as used in this clause, means a written commitment by a federally insured financial institution
to pay all or part of a stated amount of money, until the expiration date of the letter, upon presentation by the Government (the
beneficiary) of a written demand therefor. Neither the financial institution nor the offeror/Contractor can revoke or condition the letter
of credit.

(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance and payment
bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause shall be used.

(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand and the ILC
(including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured financial institution as provided in
paragraph (d) of this clause, and -
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(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance period;

(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the offeror/Contractor
may submit an ILC with an initial expiration date estimated to cover the entire period for which financial security is required or may
submit an ILC with an initial expiration date that is a minimum period of one year from the date of issuance. The ILC shall provide
that, unless the issuer provides the beneficiary written notice of non-renewal at least 60 days in advance of the current expiration date,
the ILC is automatically extended without amendment for one year from the expiration date, or any future expiration date, until the
period of required coverage is completed and the Contracting Officer provides the financial institution with a written statement
waiving the right to payment. The period of required coverage shall be:

(i) For contracts subject to the Miller Act, the later of -
(A) One year following the expected date of final payment;
(B) For performance bonds only, until completion of any warranty period; or

(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period following final
payment.

(i) For contracts not subject to the Miller Act, the later of -
(A) 90 days following final payment; or
(B) For performance bonds only, until completion of any warranty period.

(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The offeror/Contractor
shall provide the Contracting Officer a credit rating that indicates the financial institution has the required rating(s) as of the date of
issuance of the ILC. Unless the financial institution issuing the ILC had letter of credit business of at least $25 million in the past year,
ILCs over $5 million must be confirmed by another acceptable financial institution that had letter of credit business of at least $25
million in the past year.

(e) The following format shall be used by the issuing financial institution to create an ILC:

Issue Date

Irrevocable Letter of Credit No.

Account party's name

Account party's address
For Solicitation No. RFP No. 090025 (for reference only)

To: Architect of the Capitol

1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up to United States
$ - This Letter of Credit is payable at [issuing financial institution's and, if any, confirming financial institution's]
office at [issuing financial institution's address and, if any, confirming financial institution's address] and expires with our close of
business on or any automatically extended expiration date,

2. We hereby undertake to honor your or the transferee's sight drafi(s) drawn on the issuing or, if any, the confirming financial
institution, for all or any part of this credit if presented with this Letter of Credit and confirmation, if any, at the office specified in
paragraph 1 of this Letter of Credit on or before the expiration date or any automatically extended expiration date.

3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition of this Letter
of Credit that it is deemed to be automatically extended without amendment Jor one year from the expiration date hereof, or any future
expiration date, unless at least 60 days prior to any expiration date, we notify you or the transferee by registered mail, or other
receipted means of delivery, that we elect not to consider this Letter of Credit renewed for any such additional period. At the time we
notify you, we also agree to notify the account party (and confirming financial institution, if any) by the same means of delivery.

4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to either the
beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written direction of the
Government (the beneficiary) in a form satisfactory to the issuing financial institution and the confirming financial institution, if any.

3. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) Jor Documentary Credits, 1993 Revision, International
Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of [state of confirming financial
institution, if any, otherwise state of issuing financial institution] .

6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of the UCP, the
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JSinancial institution specifically agrees to effect payment if this credit is drawn against within 30 days after the resumption of our
business.

Sincerely,

[Issuing financial institution]

(f) The following format shall be used by the financial institution to confirm an ILC:

(Date)
Our Letter of Credit Advice Number

Beneficiary: [U.S. Government agency]

Issuing Financial Institution:

Issuing Financial Institution's LC No.:

Gentlemen:

1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by [name of issuing financial
institution] for drawings of up to United States dollars /US. § and expiring with our close of
business on [the expiration date], or any automatically extended expiration date,

2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at

3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this Confirmation at our
offices as specified herein.

4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition of this
confirmation that it be deemed automatically extended without amendment for one year from the expiration date hereof, or any
automatically extended expiration date, unless:

(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferec and the issuing
financial institution, by registered mail or other receipted means of delivery, that we elect not to consider this confirmation extended
for any such additional period; or

(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, and ourselves, of its
election not to extend the expiration date of the Letter of Credit.

5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 Revision, International
Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of [state of confirming financial
institution].

6. If this confirmation expires during an interruption of business of this financial institution as described in Article 17 of the UCP, we
specifically agree to effect payment if this credit is drawn against within 30 days after the resumption of our business.

Sincerely,

[Confirming financial institution]

(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:
SIGHT DRAFT
[City, State]

[Confirming financial institution]

(Date)

Pay to the order of [Beneficiary Agency] the sum of United States $ . This draft is drawn under Irrevocable Letter of
Credit No. .

[Beneficiary Agency]
[Beneficiary Agency]
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[By]
[By]
(End of clause)
52.236-5 Material and Workmanship (Apr 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the most suitable
grade for the purpose intended, unless otherwise specifically provided in this contract. References in the specifications to equipment,
material, articles, or patented processes by trade name, make, or catalog number, shall be regarded as establishing a standard of quality
and shall not be construed as limiting competition. The Contractor ma , at its option, usc any equipment, material, article, or process
that, in the judgment of the Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in
this contract.

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other equipment to be
incorporated into the work. When requesting approval, the Contractor shall furnish to the Contracting Officer the name of the
manufacturer, the model number, and other information concerning the performance, capacity, nature, and rating of the machinery and
mechanical and other equipment. When required by this contract or by the Contracting Officer, the Contractor shall also obtain the
Contracting Officer's approval of the material or articles which the Contractor contemplates incorporating into the work. When
requesting approval, the Contractor shall provide full information concerning the material or articles. When directed to do so, the
Contractor shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, equipment,
material, and articles that do not have the required approval shall be installed or used at the risk of subsequent rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer may require, in
writing, that the Contractor remove from the work any employee the Contracting Officer deems incompetent, careless, or otherwise
objectionable,

(End of clause)

52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements (Apr 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and grass) on or adjacent
to the work site, which are not to be removed and which do not unreasonably interfere with the work required under this contract. The
Contractor shall only remove trees when specifically authorized to do so, and shall avoid damaging vegetation that will remain in
place. If any limbs or branches of trees are broken during contract performance, or by the careless operation of equipment, or by
workmen, the Contractor shall trim those limbs or branches with a clean cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities (1) at or near the work site, and (2) on adjacent
property of a third party, the locations of which are made known to or should be known by the Contractor. The Contractor shall repair
any damage to those facilities, including those that are the property of a third party, resulting from failure to comply with the
requirements of this contract or failure to exercise reasonable care in performing the work. If the Contractor fails or refuses to repair
the damage promptly, the Contracting Officer may have the necessary work performed and charge the cost to the Contractor.

(End of clause)

52.242-14 Suspension of Work (Apr 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the work of this
contract for the period of time that the Contracting Officer determines appropriate for the convenience of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or interrupted (1) by an
act of the Contracting Officer in the administration of this contract, or (2) by the Contracting Officer's failure to act within the time
specified in this contract (or within a reasonable time if not specified), an adjustment shall be made for any increase in the cost of
performance of this contract (excluding profit) necessarily caused by the unreasonable suspension, delay, or interruption, and the
contract modified in writing accordingly. However, no adjustment shall be made under this clause for any suspension, delay, or
interruption to the extent that performance would have been so suspended, delayed, or interrupted by any other cause, including the
fault or negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term or
condition of this contract.

(c) A claim under this clause shall not be allowed-

(1) For any costs incurred more than 20 days before the Contractor shall have notified the Contracting Officer in writing of the act or
failure to act involved (but this requirement shall not apply as to a claim resulting from a suspension order); and
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(2) Unless the claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, or
interruption, but not later than the date of final payment under the contract.

(End of clause)

52.243-7 Notification Of Changes

52.243-7 NOTIFICATION OF CHANGES (APR 1984)
(2) Definitions. "Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer,

"Specifically authorized representative (SAR)," as used in this clause, means any person the Contracting Officer has so designated by
written notice (a copy of which shall be provided to the Contractor) which shall refer to this subparagraph and shall be issued to the
designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the Contractor considers to
constitute a change to this contract. Except for changes identified as such in writing and signed by the Contracting Officer, the
Contractor shall notify the Administrative Contracting Officer in writing, within 10 (to be negotiated) calendar days from the date that
the Contractor identifies any Government conduct (including actions, inactions, and written or oral communications) that the
Contractor regards as a change to the contract terms and conditions. On the basis of the most accurate information available to the
Contractor, the notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of cach Government individual and Contractor official or employee involved in or knowledgeable
about such conduct;

(3) The identification of any documents and the substance of any oral communication involved in such conduct;

(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment under this clause,
including--

(i) What contract line items have been or may be affected by the alleged change;

(i1) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on continued
performance have been or may be caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to minimize cost, delay or
disruption of performance.

(¢) Continued performance. Following submission of the notice required by (b) above, the Contractor shall diligently continue
performance of this contract to the maximum extent possible in accordance with its terms and conditions as construed by the
Contractor, unless the notice reports a direction of the Contracting Officer or a communication from a SAR of the Contracting Officer,
in either of which events the Contractor shall continue performance; provided, however, that if the Contractor regards the direction or
communication as a change as described in (b) above, notice shall be given in the manner provided. All directions, communications,
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the Contractor and to the
Contracting Officer. The Contracting Officer shall countermand any action which exceeds the authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within 30 (to be negotiated) calendar days after receipt of notice,
respond to the notice in writing. In responding, the Contracting Officer shall either--

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of further
performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of further
performance; or

(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, advise the Contractor
what additional information is required, and establish the date by which it should be furnished and the date thereafter by which the
Government will respond.

(e) Equitable adjustments. (1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the
Contractor, and the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any part
of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall be made--

(1) In the contract price or delivery schedule or both; and
(i1) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which are defective and
for which the Government is responsible, the equitable adjustment shall include the cost and time extension for delay reasonably
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incurred by the Contractor in attempting to comply with the defective drawings, designs or specifications before the Contractor
identified, or reasonably should have identified, such defect. When the cost of property made obsolete or excess as a result of a
change confirmed by the Contracting Officer under this clause is included in the equitable adjustment, the Contracting Officer shall
have the right to prescribe the manner of disposition of the property. The equitable adjustment shall not include increased costs or
time extensions for delay resulting from the Contractor's failure to provide notice or to continue performance as provided,
respectively, in (b) and (c) above.

NOTE: The phrases "contract price" and "cost" wherever they appear in the clause, may be appropriately modified to apply to
cost-reimbursement or incentive contracts, or to combinations thereof.

(End of clause)

AOC52.202-2 Definitions - Construction (Jun 2004)

(2) The term Government means the United States of America, represented by the Architect of the Capitol, who is the Contracting
Officer.

(b) The term head of the agency means the Committee, Commission, or other authority of the Legislative Branch of the Government
having final jurisdiction or supervision over the work involved. The other authority as used in this paragraph includes the Architect
of the Capitol in cases in which he has final jurisdiction or supervision over the work involved.

(c) The term Architect as used in the contract documents shall mean the Architect of the Capitol.

(d) The term Contracting Officer as used in the contract documents means the Architect of the Capitol or his duly authorized
representative.

(e) The term his duly authorized representative means any person or persons or board authorized to act for the head of the agency
within the scope of their authority.

(f) The term Contractor means the individual, partnership or corporation entering into a contract with the Government to perform the
work specified.

(g) The term Subcontractor , as used in this part, means any supplier, distributor, vendor, or firm that furnishes supplies or services to
or for a prime contractor or other subcontractor. There is no privity of contract between the Government and the Subcontractors.

(h) The term Project Director means the individual designated by the Architect to monitor the progress of work from a technical
standpoint. The duties and responsibilities of the Project Director shall include supervision of scheduling, receipt and verification of
Contractor s payrolls in accordance with the Davis Bacon Act, coordination between Divisions, concerning resolution and/or
avoidance of potential problems and, to the extent authorized by the Delegation of Authority, if any, issuance of clarifications,
supplemental agreements and change orders to the Contractor.

(1) The term contract documents includes, collectively, the Project Manual, the contract drawings and the addenda and modifications
thereto, if any.

(j) The term work includes, but is not limited to, ma'terials, labor, and manufacture and fabrication of components.

(k) The term specifications means the portion of the Contract Documents that consist of the written requirements for materials,
equipment, construction systems, standards and workmanship for the Work, and performance of related services.

(1) The term  drawings means the graphic and pictorial portions of the Contract Documents, wherever located and whenever issued,
that show the design, location and dimensions of the Work, and generally includes plans, elevations, scctions, details, schedules and
diagrams.

(m) Wherever in the specifications or upon the drawings the word directed, required, ordered, designated, prescribed, or words
of like import are used, it shall be understood that the direction, requirement, order, designation, or prescription, of the
Contracting Officer is intended and similarly the words approved, acceptable, satisfactory, or words of like import shall

mean approved by or acceptable to, or satisfactory to the Contracting Officer, unless otherwise expressly stated.

(n) Where as shown, as indicated, as detailed, or words of similar import are used, it shall be understood that the reference is made
to the drawings accompanying this contract unless stated otherwise. The word provided as used herein shall be understood to
mean provide complete in place, thatis furnished and installed.

(End of clause)

AOC52.203-1 Advertising/Promotional Materials (Dec 2005)

(a) It is the policy of the Congress to discourage contractors providing services and supplies to the Legislative Branch entities,
including the Architect of the Capitol, from advertising practices that feature the Capitol and Capitol Complex in a manner in which
conveys, or is reasonably calculated to convey, a false impression of sponsorship, approval or endorsement of any product or service
by the Congress, the Government of the United States, or any Department, Agency or instrumentality thereof,

(b) Contractors performing construction services for Legislative Branch entities, including the Architect of the Capitol, are
discouraged from capitalizing on their contractual relationships with such entities and shall not engage in advertising practices which
convey, or are reasonably calculated to convey, a false impression of sponsorship, approval or endorsement of any product or service
by the Congress, the Government of the United States, of any Department, Agency or instrumentality thereof. This includes utilizing,
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in conjunction with the fact of their contractual relationship, images of the Capitol, any other buildings in the Capitol Complex, or any
part of the United States Capitol Grounds in their advertising or promotional materials; and/or publishing or disseminating the
aforementioned advertising or promotional materials.

(¢) The Contractor, by signing this contract, agrees to comply with the foregoing and to submit any proposed advertising or
promotional copy connected in any manner with this contract and/or the Capitol, other Capitol Complex Buildings, or the United
States Capitol Grounds to the Contracting Officer for approval prior to publication.

(d) If this solicitation is for supplies or services, including construction, to be provided to or performed for the United States Supreme
Court, the Contractor, by signing this contract, agrees that he or she will not advertise the award of the contract in his/her commercial
advertising in such a manner as to state or imply that the Supreme Court of the United States endorses a product, project, or
commercial line of endeavor.

(End of clause)

AO0CS52.203-2 Disclosure of Information to the General Public (Jun 2004)

(a) Promptly after receiving any request from the general public for information on or data derived from this contract, the contractor
shall notify the Architect of the Capitol, Procurement Division. The contractor shall cooperate with the Procurement Division in
compiling or collecting information or data if the Architect of the Capitol determines the information or data to be releasable.

(b) General public, for purposes of this clause, are those groups or individuals who are not authorized by law or regulation to have
access.

(c) This clause is not intended to prevent the contractor from providing contract information or data which the contractor is required to
provide in order to conduct its business, such as insurance, banking, subcontracting.

(d) The contractor is permitted to request that proprietary information or data not be released if such release would harm or impair the
contractor in conducting its normal business. Such request must be documented with clear and specific grounds for that claim.

(End of clause)

AOC52.204-1 Printed or Copied Double-sided on Recycled Paper (Jun 2004)

The Contractor is encouraged to submit paper documents, such as offers, letters, or reports, that are printed or copied doubled-sided on
recycled paper and meet minimum content standards when not using electronic commerce methods to submit information or data to
the Government.

(End of clause)

AOCS52.204-4 Personal Identity Verification of Contractor Personnel (Sep 2007)

(2) By entering into this contract, the Contractor agrees to comply with all Federal laws that apply to the Contractor's activities,
including but not limited to the U.S. Citizenship and Immigration Services' requirement to maintain a signed copy of I-9 Employment
Eligibility Verification for each employee in accordance with 8 U.S.C. 1324(a).

(b) The Employment Eligibility Verification Program (E-Verify), operated by the Department of Homeland Security and the Social
Security Administration, allows U.S. employers to verify name, date of birth, and Social Security Number, as well as immigration
information for non-citizens, against Federal databases in order to verify the employment eligibility of both citizen and non-citizen

new hires. All contractors receiving AOC contracts are strongly encouraged to use this program to verify the status of their
personnel. Information about the program can be obtained at www.dhs.gov/E-Verify or by calling 1-888-464-4218.

(c) The Contractor shall insert this clause in all subcontracts when the subcontractor is required to have physical access to a
Federally-controlled facility or access to a Federal information system.

(End of clause)

AQCS52.209-2 __ Restrictions and Disclosures of Organizational and Personal Conflicts of Interest (Oct 2008)

(a) If this contract is for the development of specifications or a statement of work, the Contractor shall not incorporate its products or
services, or the products or services of its affiliates or companies owned or partially owned by its principals, into the specifications or
statement of work without the express written permission of the Contracting Officer. The Contractor agrees to include this
requirement in any subcontracts concerning the performance of this contract.

(b) If the Contractor, under the terms of this contract or through the performance of work pursuant to this contract, is required to
develop specifications or statements of work and such specifications or statements of work are incorporated subscquently into a
solicitation for the AOC requirement, the Contractor shall be ineligible to perform the work described in that solicitation as a prime
contractor or subcontractor under any subsequent contract.

RFP090025



Page 13 of 45

(c) The Contractor agrees to notify immediately the AOC Contracting Officer of (1) any actual or potential personal conflict of interest
with regard to any of its principals or employees working on or having access to information regarding this contract, or (2) any such
conflicts concerning subcontractor employees or consultants working on or having access to information regarding this contract, when
such conflicts have been reported to the Contractor. A personal conflict of interest is defined as a relationship of an employee,
subcontractor employee, or consultant with an entity that may impair the objectivity of the employee, subcontractor employee, or
consultant in performing the contract work.

(d) Nondisclosure or misrepresentation of a conflict of interest may result in the termination of the contract at no expense to the
Government.

(End of clause)

AOC52.211-3 Deficiencies in Contract Documents (Jun 2004)

The Contractor shall promptly inform the Contracting Officer, in writing, of any discovered errors, omissions, discrepancies, conflicts
or ambiguitics in the contract documents before proceeding with any work affected by such factors. Failure to do so will be at the risk
of the Contractor.

(End of clause)

AOC52.211-6 Notice to Proceed (Jun 2004)

A formal notice, or notices, to proceed will be issued as soon as practical, normally after approval by the Contracting Officer of the
bonds and insurance. Unless specifically authorized in writing, any steps taken in connection with the performance of, or the
preparation to perform, the contract, prior to issuance of the notice to proceed, will be the responsibility of and at the risk of the
Contractor, and without any cost whatsoever to the Government.

(End of clause)

AOC52.215-10 Examination of Records (Jun 2004)

(a) The Contractor agrees that the Architect of the Capitol or any duly authorized representatives shall, until the expiration of 3 years
after final payment under this contract, have access to and the right to examine any books, accounting procedures and practices
documents, papers, records and other data regardless of whether such items are in written form, in the form of computer data or in any
other form and other supporting evidence, involving transactions related to this contract or compliance with any clause or certification
thereunder.

(b) The Contractor further agrees to include in all its subcontracts hereunder a provision to the effect that subcontractor agrees that the
Architect of the Capitol or any authorized representatives shall, until the expiration of 3 years after final payment under the
subcontract, have access to and the right to examine books, documents, papers, records other data regardless of whether such items are
in written form, in the form of computer data or in any other form, and other supporting evidence, involving transactions related to the
subcontract or compliance with any clause or certification thereunder.

(c) The term subcontract as used in this clause excludes purchase orders not exceeding $10,000.
(End of clause)

AOC52.215-11 _ Audits (Jun 2004)

(a) If the price of this contract is changed through the operation of any of the provisions of this contract, the Contractor, within such
reasonable time as the Contracting Officer may direct, shall submit complete and accurate cost and pricing data in support of any
claim asserted under such provisions.

(b) With the submission of cost and pricing data the Contractor shall supply the following certification by a duly authorized corporate
officer, partner, or owner, as applicable:

"This is to certify that, to the best of my knowledge and belicf, the cost and pricing data herewith submitted to the Contracting Officer
in support of a price adjustment under Supplement/Claim No. for (identify by
description) are accurate and complete and they are current as of (date).

Date of Execution

Firm

Signature
Title "
(c) The Contracting Officer in accordance with the FAR clause Audit and Records - Negotiation , 52.215-2, has the right to examine
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all books, records, documents and other data of the Contractor or subcontractor in order to evaluate the accuracy, completeness, and
currency of cost or pricing data thus submitted. The Contractor shall insert an appropriate provision in all subcontracts for the purpose
of making the requirements of this paragraph applicable thereto.

(End of clause)

AOC52.216-6 Undefinitized Contract Actions (Mar 2005)

(2) In the event of an urgent situation, the services or supplies may be required on an emergency basis under an undefinitized contract
action (emergency task/delivery order, contract modification, or letter contract). The contract action may be either verbal, typed, or
hand written, with the form of the undefinitized contract action dictated by the access the issuing Contracting Officer has to the AOC
network or a computer. If issued verbally, the Contracting Officer shall provide a written confirming document to the location
identified by the contractor within 5 calendar days after issuance of the verbal undefinitized contract action. If an undefinitized
contract action is issued under an existing contract, the terms and conditions of the contract shall be in effect and incorporated by
reference under any undefinitized contract issued.

(b) The scope of work as originally issued on the undefinitized contract action will, of necessity, be somewhat broad and general in
nature. It is to also be considered as a Notice to Proceed immediately with the work under the undefinitized contract action. An
estimated amount for the work to be performed shall be obligated to ensure that reasonable funds are available for payment to the
contractor, and an estimated completion date shall be identified on the undefinitized contract action. If the contractor believes the
amount of funds obligated or time for completion as stated in the undefinitized contract action are unreasonable, within 30 calendar
days after issuance of the written undefinitized contract action the contractor is responsible for notifying the Contracting Officer of
this and providing a suggested amount of funds for obligation or time for completion. In no instance shall the contractor's suggested
amount of funds for obligation or time for completion be considered as binding to the contractor or the Government in future
negotiations. The Government can clect to use the contractor's suggested amount of funds or time for completion as an indication that
some additional funds or time for completion may be required and obligated or adjusted, respectively, in order to ensure that
reasonably adequate funds are available to pay the contractor for services performed or that the completion time is reasonable.

(c) Within a reasonable amount of time after the issuance of the undefinitized contract action but not later than an estimated 25% of
the way through the completion of the work under the undefinitized contract action, an authorized representative of the contractor
must meet, either in person or telephonically, with the Contracting Officer to further define the scope of work, negotiate the price,
identify a final completion date, and address other activities necessary to definitize the undefinitzed contract action. This estimated
25% shall use the best information reasonably available and be based upon (1) an estimate of the amount of work completed relative
to the original general scope of work or (2) the amount of payments made relative to the original amount obligated.

(d) Payments can be made from the original amount obligated, but the undefinitized contract action must be definitized before
payments exceed 40% of the funds originally obligated.

(e) If communications are distrupted to the degree that it is necessary to communicate with the Contracting Officer at their residence
or through other devices that do not utilize AOC-owned equipment, i.e., the Contracting Officer's residential telephone line, home
address, etc., the contractor shall treat the Contracting Officer's personal information as confidential and shall not divulge the
information to any individual or organization, including but not limited to other AOC personnel, without the Contracting Officer's
express written permission. If it becomes necessary for the Contracting Officer to communicate with the contractor through means
other than the contractor's normal place of business, i.e., the contractor's residential telephone line or home address, the Contracting
Officer shall not divulge the information to any individual or organization, including but not limited to other AOC or contractor
personnel, without the contractor's express written permission.

(f) For the purposes of this clause, e-mail is considered express written permission.
(End of clause)

AOC52.219-1 Utilization of Small Business Concerns (Aug 2004)
(a) It is the policy of the Government as declared by the Congress that a fair proportion of the purchases and contracts for supplies and
services for the Government be placed with all types of small business concerns as determined by the size standards in 13 CFR 121.

(b) The Contractor agrees to accomplish the maximum amount of subcontracting to all types of small business concerns that the
Contractor finds to be consistent with the efficient performance of this contract.

(End of clause)

AOC52.222-1 Overtime Work - Construction (Aug 2004)

No extra reimbursement will be allowed for work performed outside regular working hours or on Saturday, Sundays or holidays and,
for work performed in the District of Columbia, Presidential Inauguration Day, unless such work is ordered in writing by the
Contracting Officer and payment therefore is authorized in the written order, and provided such work is not otherwise required to be
performed under terms of the contract.

(End of clause)

RFP030025



Page 15 of 45
AOC52.222-3 Convict Labor (Jun 2004)

In connection with the performance of work under this contract the Contractor agrees not to employ any person undergoing sentence
of imprisonment except as provided by Public Law 89-176, approved September 10, 1965, 18 U.S.C. 4082(c)(2).

(End of clause)

AOCS52.222-7  Workmen's Compensation Laws (Jun 2004)

The Contractor and his subcontractors employed on the site shall comply with the Workmen's Compensation Laws of the
District of Columbia.
(End of clause)

AQC52.223-1  Hazardous Material Identification and Material Safety Data - Supplement (Jun 2005)

(a) Except as provided in paragraph (c), the Contractor shall prepare and submit a sufficient number of Material Safety Data Sheets
(MSDS s), meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous
materials identified in FAR 52.223-3(b).

(b) For items shipped to consignees, the Contractor shall include a copy of the MSDS s with the packing list or other suitable shipping
document which accompanies cach shipment. Alternatively, the Contractor is permitted to transmit MSDS s to consignees in advance
of receipt of shipments by consignees, if authorized in writing by the Contracting Officer,

(c) For items shipped to consignees identified by mailing address as agency depots, distribution centers or customer supply centers,
the Contractor shall provide one copy of the MSDS in or on each shipping container. If affixed to the outside of each container, the
MSDS s must be placed in a weather resistant envelope.

(d) For items provided to a construction site, the contractor shall provide two copies of each MSDS. One copy shall be provided to
the COTR in accordance with the Division 1 submittal requirements, and a second copy shall be kept in an MSDS binder on the job
site.

(End of clause)

AOC52.223-3 Security Markings (Jun 2004)

(a) Before dissemination to subcontractors or other personnel, all AOC drawings and electronic copies thereof shall be considered at a
minimum to be sensitive but unclassified (SBU). The following statement shall be imprinted on each page of drawings:

PROPERTY OF THE UNITED STATES GOVERNMENT

COPYING, DISSEMINATING, OR DISTRIBUTING THESE DRAWINGS, PLANS OR SPECIFICATIONS TO
UNAUTHORIZED USERS IS PROHIBITED

Do not remove this notice

Properly destroy documents when no longer needed

(b) The following paragraph shall be included on the cover page of the information (such as the cover page on a set of construction
drawings and on the cover page of the specifications).

PROPERTY OF THE UNITED STATES GOVERNMENT

COPYING, DISSEMINATING, OR DISTRIBUTING THESE DRAWINGS, PLANS OR SPECIFICATIONS TO
UNAUTHORIZED USERS IS PROHIBITED

Do not remove this notice
Properly destroy documents when no longer needed
(End of clause)

AOC52.223-4 Transmission or Posting of Drawings/Specifications (Jun 2004)

Due to security issues, the contractor is strictly prohibited from placing or transmitting drawings and specifications on the internet or
modem without express permission from the Architect of the Capitol.

(End of clause)

AOC52.225-1  Buy American Act - Supplement (Jun 2004)

In addition to provisions of the above clause entitled, Buy American Act, the General Provisions of the Legislative Branch
Appropriations Act provides in part, as follows:
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(a) It is the sense of the Congress that, to the greatest extent practicable, all equipment and products purchased with funds made
available in the Act should be American-made.

(b) In providing financial assistance to or entering into any contract with, any entity using funds made available in the Act, the head of
cach Federal Agency, to the greatest extent practicable, shall provide to such entity a notice describing the statement made in
Paragraph (a) above, by the Congress.

(End of clause)

AOC52.228-2 Insurance - Work on a Government Installation (May 2008)

(a) The Contractor shall, at his own expense, provide and maintain during the entire performance of this contract at least the kinds and
minimum amounts of insurance as required in this clause.

(b) Within 20 calendar days after the date of contract award or before commencing work under this contract, whichever is earlier, the
Contractor shall notify the Contracting Officer in writing that the required insurance has been obtained. A Certificate of Insurance
showing the contract number and evidencing the Contractor's compliance with the requirements of this clause, identifying all policies
of insurance and sureties proposed for the provision of liability coverage pertinent to the work of the instant contract, including the
endorsement required in this paragraph, and manually countersigned by an authorized representative of the insurance company shall
be submitted in accordance with the time frame stated in this paragraph. All policies for liability protection, bodily injury, or property
damage shall include the United States of America, acting by and through the Architect of the Capitol, as an additional insured with
respect to operations under this contract. Each policy of insurance shall contain the following endorsement, which may be attached as
a rider:

"It is understood and agreed that the Contractor's Insurance Company or surety shall notify the Architect of the Capitol, in writing,
thirty (30) calendar days in advance of the effective date of any reduction in or cancellation of this policy."

(c) Insurance and required minimum liability limits are:

(1) Appropriate bodily injury and property damage liability insurance, with limits of not less than $500,000 for each occurrence and
$2,000,000 for annual aggregate, including requirements for protection of hoisting and scaffolding operations, when applicable, and
servicing areas adjacent to the building;

(2) Automobile bodily injury liability insurance with limits of not less than $200,000 for each person and $500,000 for each accident,
and property liability insurance, with a limit of not less than $20,000 for each accident. A combined single limit for thesc coverages is
acceptable; and/or

(3) Workmen's compensation insurance as required by the laws of (1) the District of Columbia for work performed on a Government

site located in the District of Columbia; (2) the State of Maryland for work performed on a Government site located in Maryland; or
(3) the Commonwealth of Virginia for work performed on a Government site located in Virginia.

(d) The Contractor shall insert the substance of this clause, including this paragraph, in subcontracts under this contract that require
work on a2 Government installation, and shall require subcontractors to provide and maintain the insurance required in this clause. The
Contractor shall maintain a copy of all subcontractors proofs of required insurance, and shall make copies available to the Contracting
Officer upon request.

(End of clause)

AOC52.228-4  Indemnification and Hold Harmless Agreement (Jun 2004)

The Contractor agrees to indemnify and hold the Government harmless against any and all claims for damages to persons or property
from any cause or causes whatsoever arising out of the performance of services covered by the contract; including, but not limited to,
errors, omissions or negligent acts of the Contractor, but excluding active negligence of the Government, and against any and all costs,
expenses, attorney's fees, and liability incurred by the Government in defending against such claims, whether the same proceed to
Jjudgement or not. In the prosecution of any successful claim or suit by the Government for the enforcement of this contract, the
Contractor shall reimburse the Government for any reasonable attorney's fees and costs of claim or suit incurred by the Government.

(End of clause)

AOC52.228-5 Payment Protection and Performance Bonds - Construction (Dec 2006)

(a) Payment protection and performance bonds. (1) For a new definitive contract (one containing no provisions for issuance of task
orders) or purchase order, payment protection and performance bonds, if required, shall be provided by the contractor after notice of
award of the contract.

(2) For indefinite-delivery contracts, the contractor has the option of providing --

(1) Payment protection and performance bonds for the total estimated amount of the contract within the time frame as specified
elsewhere in the contract; or

(ii) Payment protection and performance bonds upon the issuance of each task order under the contract and as determined by the value
of the instant task order within the time frame as specified elsewhere for the instant task order.
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(b) Required bonds. (1) A performance bond is not required if the ori ginal contract, purchase order, or task order amount is $100,000
or less.

(2) A performance bond (Standard Form 25) is required if the original contract, purchase order, or task order amount exceeds
$100,000. The penal amount of performance bonds at the time of contract award shall be 100 percent of the original contract,
purchase order, or task order amount.

(3) Payment protection is not required if the original contract, purchase order, or task order amount is $30,000 or less.

(4) Payment protection is required if the original contract, purchase order, or task order is greater than $30,000. The penal amount of
payment protection at the time of award shall be 100 percent of the original contract, purchase order, or task order amount. See FAR
52.228-13, Alternative Payment Protections, for the types of acceptable payment protection.

(¢) Irrevocable letter of credit. If an irrevocable letter of credit is used, FAR 52.228-14, Irrevocable Letter of Credit, is applicable and
can be found at http://www.arnet.gov/far/index.html.

(d) Additional bond protection. (1) The Government may require additional performance and payment bond protecction if the
contract price is increased. The increase in protection generally will equal 100 percent of the increase in contract price.

(2) The Government may secure the additional protection by directing the Contractor to increase the penal amount of hte existing
bonds or to obtain an additional bond.

(e) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance agreements, to
the Contracting Officer, within the time period specified elsewhere in the contract or order or prior to commencing work, whichever is
sooner.

(f) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate sureties whose
names appear on the list contained in Treasury Department Circular 570, or by other acceptable security such as postal money order,
certified check, cashier s check, irrevocable letter of credit, or, in accordance with Treasury Department regulations, certain bonds or
notes of the United States. Treasury Circular 570 is published in the Federal Register or may be obtained from the U.S. Department of
Treasury, Financial Management Service, Surety Bond Branch, 3700 East West Hi ghway Room 6F01, Hyattsville MD 20782 or via
the internet at http://www.fms.treas.gov/c570.

(8) Notice of subcontractor waiver of protection (40 U.S.C. 270 b(c). Any waiver of the right to sue on the payment bond is void
unless it is in writing, signed by the person whose right is waived, and executed after such person has first furnished labor or material
for use in the performance of the contract.

(h) Upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the performance of this
contract for which a payment bond has been furnished to the Government pursuant to the Miller Act, the Contractor shall promptly
provide a copy of such payment bond to the requester.

(End of clause)

AQC52.228-6 Notice to Sureties (Jun 2004)

The final inspection and acceptance of the work included in this contract shall not be binding or conclusive upon the Government if it
shall subsequently appear that the Contractor has willfully or fraudulently, or through collusion with the representatives of the
Government in charge of the work, supplied inferior material or workmanship, or has departed from the terms of the contract, or if
defects of any kind should develop during the period that the guarantees covering such material and workmanship are in force. In
such event, the Government shall have the right, notwithstanding such final acceptance and payment, to have the work removed and to
cause the work to be properly performed and satisfactory material supplied to such extent as, in the opinion of the Contracting Officer,
may be necessary to finish the work in accordance with the drawings, if any, and specifications, at the expense of the Contractor and
the sureties on its bond, and the Government shall have the ri ght to recover against the Contractor and its sureties the cost of such
work, together with such other damages as the Government may suffer because of the default of the Contractor in the premises, the
same as though such acceptance and final payment had not been made.

(End of clause)

AQC52.232-4 Payments - Construction (Jul 2008)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more frequent intervals as
determined by the Contracting Officer, or estimates of work accomplished which meets the standards of quality established under the
contract, as approved by the Contracting Officer,

(1) The Contractor s request for progress payments shall including the following substantiation:

(i) An itemization of the amounts requested, related to the various elements of work required by the contract covered by the payment
requested; '

(i1) A listing of the amount included for work performed by each subcontractor under the contract;
(iii) A listing of the total amount of each subcontract under the contract;
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(iv) A list of the amounts previously paid to each such subcontractor under the contract; and
(v) Additional supporting data in a form and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and preparatory work done to
be taken into consideration. Material delivered to the Contractor at locations other than the site also may be taken into consideration
if--

(i) Consideration is specifically authorized by this contract; and

(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will be used to
perform this contract.

(¢) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the following certification, or
payment shall not be made: (However, if the Contractor elects to delcte Paragraph (c)(4) from the certification, the certification is still
acceptable.) '

I hereby certify, to the best of my knowledge and belief, that--
(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of the contract;

(2) Payments to subcontractors and suppliers have been made from previous payments received under the contract, and timely
payments will be made from the proceeds of the payment covered by this certification.

(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold or retain from a
subcontractor or supplier in accordance with the terms and conditions of the subcontract; and

(4) This certification is not to be construed as final acceptance of a subcontractor s performance.

(Name)
(Title)
(Date)

(d) Retainage. In making such progress payments, there shall be retained 10 percent of the estimated amount until final completion
and acceptance of all work required by the contract. However, if the Contracting Officer, at any time after 50 percent of the work has
been completed, finds that satisfactory progress is being made, he may authorize any of the remaining partial payments to be made in
full. Also, whenever the work is substantially complete, the Contracting Officer, if he considers the amount to be retained to be in
excess of the amount adequate for the protection of the Government, at his discretion, may release to the Contractor all or a portion of
such excess amount. Furthermore, on completion and acceptance of each separate building, public work, or other division of the
contract, on which the price is stated separately in the contract, payment may be made therefore without retention of a

percentage. Retainage under any contract action awarded by the Architect functioning in the capacity as a Contracting Officer for the
agency shall be released by the Architect rather than an administrative Contracting Officer.

(e) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the time of payment,
become the sole property of the Government, but this shall not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been made or the
restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.
(f) Final payment. The Government shall pay the amount due the Contractor under this contract after--
(1) Completion and acceptance of all work;

(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against the Government arising by virtue of this contract, other than claims, in stated amounts,
that the Contractor has specifically excepted from the operation of the release. A release may also be required of the assignee if the
Contractor s claims to amounts payable under this contract has been assigned under the Assignment of Claims Act of 1940 (31 U.S.C.
3727 and 41 U.S.C. 15).

(g) Invoices shall be issued monthly as defined in Paragraph (b) in which services are performed by the Contractor. Properly certified
invoices shall be FAXED to the Architect of the Capitol, Accounting Division at (202) 226-2580. Information concerning
requirements for payment requisitions must be secured by telephoning the Accounting Officer at (202) 226 2552. Payment will be
made on a monthly basis. To assist the AOC in making timely payments, the Contractor is requested to furnish the following
additional information on the invoice:

(1) Contract Number;

(2) Name and address of Contractor;

(3) Invoice Date;

(4) Period the payment covers; and

(5) Amount by line item as identified in the Schedule.

(h) Each invoice shall be in accordance with the SCHEDULE OF SUPPLIES OR SERVICES AND PRICES/COSTS FOR
CONSTRUCTION completed during the payment period. The Contractor shall keep accurate time records for each of his personnel
employed in the work, and information copies of the Contractor's time records (payrolls) shall be submitted with.cach invoice for
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payment. Original certified copies of Contractor s payrolls shall have been submitted weckly in arrears to the Contracting Officer in
accordance with the Davis Bacon Act.

(i) Payments will be made directly to your financial institution through Direct Deposit/Electronic Funds Transfer (DD/EFT). The
Contractor s attention is directed to the requirements of AOC52.232-6, Payment By Electronic Funds Transfer - Other than Central
Contractor Registration.

() The obligation of the Government to make any of the payments required under any of the provisions of this contract shall, at the
discretion of the Contracting Officer, be subject to:

(1) Reasonable deductions on account of defects in material or workmanship; and

(2) Any claims which the Government may have against the Contractor under or in connection with this contract. Any overpayments
to the Contractor shall, unless othewise adjusted, be repaid to the Government upon demand.

(End of clause)

AO0C52.232-6 Payment by Electronic Funds Transfer - Other than Central Contractor Registration (Oct 2008)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds transfer (EFT)
except as provided in paragraph (a)(2) of this clause. As used in this clause, the term "EFT" refers to the funds transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either--
(1) Accept payment by check or some other mutually agreeable method of payment; or
(ii) Request the Government to delay payment until such time as the Government makes payment by EFT (but see paragraph (c)).

(b) Mechanisms for EFT payment. The Government may make payment by EFT through the Automated Clearing House (ACH)
network, subject to the rules of the National Automated Clearing House Association. The rules governing Federal payments through
the ACH are contained in 31 CFR part 210.

(c) Changes after award to EFT information. (1) If any EFT information changes after award of the contract or if the Contractor seeks
to correct EFT information previously submitted, the Contractor shall request the SF 3881, ACH VENDOR/MISCELLANEOUS
PAYMENT ENROLLMENT FORM, and AOC Form 34-04-01, ARCHITECT OF THE CAPITOL VENDOR REQUEST FORM,
from the Contracting Officer, complete the two forms, and submit them to the address designated in this paragraph. The Contractor
shall designate a single financial agent per contract capable of receiving and processing the EFT information using the EFT methods
described in paragraph (b) of this clause.

(2) The Contractor shall send any changes to EFT information to the office designated in this paragraph of this clause. The Contractor
shall not send EFT information to any other office and the Government need not use any EFT information sent to any office other than
that designated in this paragraph. The designated office is:

Architect of the Capital

Procurement Division, Ford House Office Building
2™ and D Streets SW

Washington, DC 20515

Telephone: (202) 226-1942

Facsimile: (202) 225-3221

(3) Notwithstanding the provisions of any other clause of this contract, the Government is not required to make any payment under
this contract until after receipt, by the designated office, of the correct EFT payment information from the Contractor. Until receipt of
the correct EFT information, any invoice or contract financing request shall be deemed not to be a valid invoice.

(4) If the EFT information changes after submission of correct EFT information, the Government shall begin using the changed EFT
information no later than the 30 days afier its receipt by the designated office to the extent payment is made by EFT. However, the
Contractor may request that no further payments be made until the changed EFT information is implemented by the payment office.

(d) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the Government
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failed to use the Contractor-provided EFT information in the correct manner, the Government remains responsible for--
(i) Making a correct payment; and
(ii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect at the time of Government
release or was revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made payment and the
Contractor is responsible for recovery of any erroneously directed funds; or

(if) If the funds remain under the control of the payment office, the Government shall not make payment and the provisions of
paragraph (c) shall apply.

(e) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the assi gnment of claims
terms of this contract, the Contractor shall require as a condition of any such assignment that the assignee shall provide the EFT
information required by paragraph (c) of this clause to the designated office and shall be paid by EFT in accordance with the terms of
this clause. In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. EFT information that
shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a proper assignment of claims acceptable
to the Government, is incorrect EFT information within the meaning of paragraph (c) of this clause.

() Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from changes to EFT
information provided by the Contractor's financial agent.

() Payment information. The payment or disbursing office shall forward to the Contractor available payment information that is
suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve System. The Government may request
the Contractor to designate a desired format and method(s) for delivery of payment information from a list of formats and methods the
payment office is capable of executing. However, the Government does not guarantee that any particular format or method of delivery
is available at any particular payment office and retains the latitude to use the format and delivery method most convenient to the
Government. If the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall mail
the payment information to the remittance address in the contract.

(1) The obligation of the Government to make any of the payments required under any of the provisions of this contract shall, at the
discretion of the Contracting Officer, be subject to:

(1) Reasonable deductions on account of defects in material or workmanship; and

(2) Any claims which the Government may have against the Contractor under or in connection with this contract. Any overpayments
to the Contractor shall, unless otherwise adjusted, be repaid to the Government upon demand.

(End of clause)

AOCS52.232-12  Assignment - Supplement (Sep 2004)

Neither the contract nor any interest therein shall be assigned. However, moneys due or to become due under the contract may be
assigned in accordance with the provisions of FAR clause 52.232-23 (ASSIGNMENT OF CLAIMS) as incorporated by reference in
Section 1.

(End of clause)

A0C52.233-1 Disputes (Mar 2008)

(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613) and as modified by Section 1501 of
Title I of Division H of the Consolidated Appropriations Act, 2008, Pub. L. 110-161. (31 U.S.C. 702 NOTE).
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(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this clause.

(c) "Claim," as used in this clause, means a written demand or written assertion by one of the contracting parties seeking, as a matter
of right, the payment of money in a sum certain, the adjustment or interpretation of contract terms, or other relief arising under or
relating to this contract. However, a written demand or written assertion by the Contractor seeking the payment of money exceeding
$50,000 is not a claim under the Act until certified, A voucher, invoice, or other routine request for payment that is not in dispute
when submitted is not a claim under the Act. The submission may be converted to a claim under the Act, by complying with the
submission and certification requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a
reasonable time.

(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted within 6 years after
accrual of the claim to the Contracting Officer for a written decision. A claim by the Government against the Contractor shall be
subject to a written decision by the Contracting Officer. For the purposes of this clause, all final decisions shall be rendered by the
Architect of the Capitol's Director or Deputy Director, Procurement Division.

(2)(1) The Contractor shall provide the certification specified in paragraph (d)(2)(iii) of this clause when submitting any claim
exceeding $50,000.

(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part of a claim.

(iii) The certification shall state as follows: "I certify that the claim is made in good faith§ that the supporting data are accurate and
complete to the best of my knowledge and belief; that the amount requested accurately reflects the contract adjustment for which the
Contractor believes the Government is liable; and that I am duly authorized to certify the claim on behalf of the Contractor."

(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim.

(e) For Contractor claims of $50,000 or less, the Contracting Officer must, if requested in writing by the Contractor, render a decision
within 60 days of the request. For Contractor-certified claims over $50,000, the Contracting Officer must, within 60 days, decide the
claim or notify the Contractor of the date by which the decision will be made.

() The Contracting Officer s decision shall be final unless the Contractor appeals, within ninety days of receipt of a Contracting
Officer s decision, to the Government Accountability Office Contract Appeals Board, 441 G Street NW, Room 7182, Washington, DC
20548; facsimile 202-512-9749 or e-mail CAB@gao.gov.

(g) If the claim by the Contractor is submitted to the Contracting Officer or a claim by the Government is presented to the Contractor,
the parties, by mutual consent, may agree to use alternative dispute resolution (ADR). If the Contractor refuses an offer for ADR, the
Contractor shall inform the Contracting Officer, in writing, of the Contractor s specific reasons for rejecting the offer.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date that the Contracting Officer receives the
claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is later, until the date of payment. With
regard to claims having defective certifications, as defined in FAR 33.201, interest shall be paid from the date that the Contracting
Officer initially receives the claim. Simple interest on claims shall be paid at the rate, fixed by the Secretary of the Treasury as
provided in the Act, which is applicable to the period during which the Contracting Officer receives the claim and then at the rate
applicable for each 6-month period as fixed by the Treasury Secretary during the pendency of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request for relief, claim,
appeal, or action arising under or relating to the contract, and comply with any decision of the Contracting Officer.

(End of clause)

AOC52.233-2 Claims for Equitable Adjustments - Waiver and Release of Claims (Jun 2004)

(a) Whenever the Contractor submits a claim for equitable adjustment under any paragraph of this contract which provides for
equitable adjustment of the contract, such claim shall include all types of adjustments in the total amounts to which the paragraph
entitles the Contractor, including but not limited to adjustments arising out of delays or disruptions or both caused by such

change. Except as the parties may otherwise expressly agree, the Contractor shall be deemed to have waived (1) any adjustments to
which it otherwise might be entitled under the paragraph where such claims fail to request such adjustments, and (2) any increase in
the amount of equitable adjustments additional to those requested in its claim.

(b) Further, the Contractor agrees that, if required by the Contracting Officer, he will execute a release, in form and substance
satisfactory to the Contracting Officer, as part of the supplemental agreement setting forth the aforesaid equitable adjustment, and that
such release shall discharge the Government, its officers, agents and employees, from any further claims, including but not limited to
further claims arising out of delays or disruptions or both, caused by the aforesaid change.

(End of clause)

AQ0C52.233-3 Limitation on Damages for Delay (Jun 2004)

(a) The Architect shall not be obligated or liable to the Contractor for, and the Contractor hereby expressly waives any claims against
the Architect on account of any damages, of any nature whatsoever, which the Contractor, or its subcontractor at any tier may incur as
aresult of delays, interferences, disruptions, suspensions, changes in sequence or the like arising from or out of any act or omission of
the Architect, it being understood and agreed that the Contractor's sole and exclusive remedies in such event shall be a reimbursement
of direct costs necessarily incurred as a result of the foregoing causes, and an extension of the contract time, but only in accordance
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with the provisions of the Contract Documents.

(b) For the purposes of this clause, the term "Damages" shall include all indirect and/or impact costs which shall include, without
limitation: unabsorbed Home Office Overhead (including calculations under the "Eichleay Formula"), Idle Labor and Equipment,
Loss of Productivity, and Interest; the term "Damages" shall not include on-site direct costs, which shall include direct labor
(superintendence, labor, time-keeping, and clerical work) direct materials and supplies (including material handling), direct
equipment, restoration and cleanup, overhead and profit (but only as permitted under the clauses Changes and Changes -
Supplement, taxes, insurance, and bonding costs, which will be calculated in accordance with the clauses Changes and Changes -
Supplement. Provided, however, that the accounting practice of treating these costs as "direct” shall be in accordance with

(1) The Contractor’s established and consistently followed cost accounting practices for all work; and
(2) FAR Cost Accounting Cost Principles and Procedures (FAR Part 3.

(c) To the extent that any other provision of this contract provides for the payment of damages, as defined in this clause, to the
Contractor and is thus inconsistent with the provisions of this clause, such other provision will be superseded hereby with respect to
the issue of damages.

(End of clause)

AOC52.236-1 Access to Work (Jun 2004)
(a) The Contracting Officer or his representative may visit and inspect the Contractor's plant, without advance notice, at any time
during the course of this contract, and he shall be granted every available assistance to facilitate such inspection.

(b) The Contracting Officer and proper members of his staff shall at all times have access to the work, and the Contractor shall provide
proper and safe facilitics for such access and for inspection.

(End of clause)

AOC52.236-2 Other Contracts and Work (Jun 2004)

(a) The Contractor shall fully inform himself as to conditions relating to construction and labor under which other work, if any, is
being performed, or is to be performed, by or for the Government, by contract or otherwise, where such work may affect or be
affected by, operations under this Contract.

(b) Notwithstanding the performance by other parties of work at the site during performance of this contract, the Contractor shall
prosecute the work diligently and continuously, and he shall cooperate in every way with such other parties. The Contractor shall give
such other parties, to the extent their work is affected by his work, all information necessary for the proper execution of their work,
without delay. The Contractor shall so arrange and conduct his work that other parties may complete their work at the site according
to schedule. All other work under the instant contract shall be carefully coordinated with work under such other contracts.

(End of clause)

AOCS52.236-3  Accident Prevention and Safety and Health Programs - Construction (Sep 2004)

(a) The Contractor shall take proper safety and health precautions to protect the work, the workers, the public, and the property of
others and comply with the safety and health standards published in 41 C.F.R. Part 50-205, including any matters incorporated by
reference therein. He shall also be responsible for all materials delivered and work performed until completion and final acceptance of
the entire contract work, except for any completed unit thereof which theretofore may have been finally accepted.

(b) Williams-Steiger Occupational Safety and Health Act. The Contractor shall also comply in all aspects of the job with the
regulations issued by the Secretary of Labor pursuant to the Williams-Steiger Occupational Safety and Health Act of 1970, as set forth
in Title 29 of the Code of Federal Regulations. The Contractor shall bring to the attention of the Architect any work encountered
which may involve entry into a suspected confined space as defined by OSHA. A determination will be made by the Architect, and if
the area is deemed a permit required confined space, additional protective measures will be needed, per OSHA requirements.

(c) National Fire Protection Association standards. The Contractor shall comply with all applicable standards of the National Fire
Protection Association relative to fire prevention, except to the extent that more exacting requirements are specified or imposed by the
Contracting Officer. The Contractor shall keep and properly maintain fire prevention devices at the job site and shall take all possible
precautions deemed necessary by the Government representative in charge of the work.

(d) Protection of property and persons. (1) The Contractor shall protect all of his material and work at the site, whether incorporated
in the work or not, against damage or loss from any cause, and he shall take all necessary precautions against damage to all other work
and material on the site. He shall provide and maintain necessary safeguards for protection of his employees, Government employees
and the public generally, and he shall take all other proper precautions for their protection against injury. He shall comply with all
directives and regulations of the Contracting Officer and other proper authorities relative to the use|of public property.

(2) The Contractor shall protect all electric, telephone, computer facilities, water, gas, sewer, steam and other underground utility
lines, in sidewalks, streets or other areas in, under or around the site, to the satisfaction of the Contracting Officer, the Government of
the District of Columbia, and all other authorities having jurisdiction.
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(3) The performance of work at the site by other partics shall not relieve the Contractor from any liability for loss or damage or from
his obligations under this contract. No agreement or arrangement between the Contractor and others as to a division or proportionate
share of liability for loss or damage incurred, or of the cost of insurance, shall in any way relieve the Contractor of such liability or his
obligations under this contract.

(¢) The Contractor shall comply with the requirements of FAR 52.236.13, Accident Prevention. In the event that conditions on the
site pose an imminent danger or threat to the Contractor s workers, the public, Government employees, other persons, or to Capitol
complex structures and property of historical significance, the Contracting Officer can verbally order the Contractor to suspend work
operations in the specified area until said conditions are corrected to the Contracting Officer s satisfaction. The Contracting Officer
shall promptly issue a written order to suspend the work to the Contractor formalizing the specifics of the verbal suspension of work.

(f) The Contractor shall not be entitled to any equitable adjustment of the contract price or extension of the performance schedule on
any stop work order issued under this clause.

(End of clause)

AOC52.236-4 Cutting and Patching (Jun 2004)

Prior to initiation of the work operations of either cutting or patching, as a necessary requirement of the work under this contract, of
any structural component or of lintels, stair systems, piping, duct work, vessels, equipment and like items in the building, the
Contractor shall consult with the Contracting Officer and follow explicitly his directions and stated requirements concerning methods,
materials, the manner in which the work is performed, and the level of competence and skill possessed by Contractor's employees, or
those of subcontractors, who are proposed to be employed in said cutting and/or patching operations.

(End of clause)

A0C52.236-5 Cleaning and Restoring (Jun 2004)

(a) The contractor shall remove dirt and debris resulting from the operations under this contract daily.

(b) The Contractor shall, as a condition precedent to the final acceptance of the work, remove from the site of the work all remaining
plant, installations, temporary barricades, temporary facilities, equipment, tools, materials, refuse, rubbish and waste, used or
accumulated in connection with, but not incorporated in, the work, unless otherwise specified or directed, and he shall leave the
buildings, grounds, streets, and all public places occupied by him in a thoroughly clean, neat and satisfactory condition.

(End of clause)

AOQC52.236-8 Scheduling of Work (Aug 2004)

(a) The Contractor shall, before commencing work on the contract or another period of time determined by the Contracting Officer,
prepare and submit to the Contracting Officer for approval three copies of a practicable schedule showing the order in which the
Contractor proposes to perform the work, and the dates on which the Contractor contemplates starting and completing the several
salient features of the work (including acquiring materials, plant, and equipment). The schedule shall be in the form of a progress
chart of suitable scale to indicate appropriately the percentage of work scheduled for completion by any given date during the
period. If the Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of
partial payments until the Contractor submits the required schedule.

(b) The Contractor shall furnish sufficient forces, construction plant and equipment, and shall work such hours as necessary to insure
prosecution of work in accordance with the approved schedule. If, in the opinion of the Contracting Officer, the Contractor falls
behind in the scheduled progress, the Contractor shall take such steps as may be necessary to improve its progress, including those that
may be required by the Contracting Officer, without additional cost to the Government. In this circumstance, the Contracting Officer
may require the Contractor to increase the number of shifts, overtime operations, days of work, and/or the amount of construction
plant, and to submit for approval any supplementary schedule or schedules in chart form as the Contracting Officer deems necessary
to demonstrate how the approved rate of progress will be regained. The provisions of this subparagraph shall not be construed as
prohibiting work on Saturdays, Sundays and holidays and, for work performed in the District of Columbia, Presidential Inauguration
Day, if the Contractor so elects and if approved.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be grounds for a
determination by the Contracting Officer that the Contractor is not prosecuting the work with sufficient diligence to ensure completion
within the time specified in the contract. Upon making this determination, the Contracting Officer may terminate the Contractor's
right to proceed with the work, or any separable part of it, in accordance with the default terms of this contract.

(End of clause)

AOC52.236-9 Schedule of Values (Jun 2004)

(a) The Contractor shall, in accordance with the requirements of the Contracting Officer, prepare and submit for approval a schedule
of estimated values of all parts of the work, and shall submit such quantity breakdowns pertinent thereto as the Contracting Officer
may deem necessary for the proper checking of partial payment requisitions and for other administrative purposes. The total of the
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schedule of values shall equal the amount of the contract. The values employed in making this schedule will be used only for
determining partial payments; they will not be used as a basis for determining an increase or decrease in the contract price. The
listings and subdivisions of this schedule for estimated costs and quantity breakdowns shall be as approved by the Contracting Officer.

(b) The submission and approval of the schedule of values shall be a condition precedent to the making of partial payments.
(End of clause)

AOC52.236-10  Specifications and Drawings for Construction (Feb 2007) | 3

(a) The Contractor shall keep on the site of the work a copy of the drawings and specifications, and of approved shop drawings,
product data and samples and shall at all times give the Contracting Officer access thereto. Anything mentioned in the specifications
and not shown on the drawings, or shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown
or mentioned in both. In case of difference between drawings and specifications, or in case of discrepancy either within the figures,
within the drawings, or within the specifications, the matter shall be promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment by the Contractor without such a determination shall be at its own risk and
expense. The Contracting Officer shall furnish from time to time such detailed drawings and other information he considers
necessary, unless otherwise provided.

(b) Shop drawings means drawings submitted to the Government by the Contractor, subcontractor, any lower tier subcontractor
pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of structural elements and (2) the
installation (i.e., form, fit, and attachment details) of materials or equipment. It includes drawings, diagrams, layouts, schematics,
descriptive literature, illustrations, schedules, performance and test data, and similar materials furnished by the Contractor to explain
in detail specific portions of the work required by the contract.

(c) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors that might have been avoided by complying with this paragraph (c); and
(5) Reproduce and print contract drawings and specifications as needed.

(d) In gencral--

(1) Large scale drawings shall govern small scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.

(e) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly necessary to carry out
the intent of the drawings and specifications, or that are customarily performed, shall not relieve the Contractor from performing such
omitted or misdescribed details of the work. The Contractor shall perform such details as if fully and correctly set forth and described
in the drawings and specifications.

(D) The work shall conform to the specifications and the contract drawings included as part of this contract.

(8) The Contractor shall submit to the Contracting Officer for approval shop drawings, product data and samples as required under the
various sections of this Project Manual, The Contractor shall coordinate all such submittals, and review them for accuracy,
completeness, and compliance with contract requirements and shall indicate its approval thereon as evidence of such coordination and
review. Shop drawings, product data, or samples submitted to the Contracting Officer without evidence of the Contractor's approval
may be returned for re-submission. The Contracting Officer will indicate an approval or disapproval of the shop drawings and if not
approved as submitted shall indicate the Government's reasons therefor. Any work done before such approval shall be at the
Contractor's risk. Approval by the Contracting Officer shall not relieve the Contractor from responsibility for any errors or omissions
in such submittals, nor from responsibility for complying with the requirements of this contract, except with respect to variations
described and approved in accordance with Paragraph (d) below.

(h) If shop drawings, product data, or samples show variations from the contract requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such variation,
the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is minor or does not involve a
change in price or in time of performance, a modification need not be issued.

(1) Upon completing the work under this contract, the Contractor shall furnish a complete set of all shop drawings as finally

approved. These drawings shall show all changes and revisions made up to the time the equipment is completed and accepted. The
Government may duplicate, use, and disclose in any manner and for any purpose shop drawings, product data or samples delivered
under this-contract.

() The provisions of this entire paragraph shall be included in all subcontracts at any tier.
(End of clause)

AOC52.236-12  Product Data and Samples (Jun 2004)
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(a) Product data shall mean information (e.g., catalog cuts, standard illustrations, drawings, performance charts, data and brochures)
pertinent to a particular product, equipment or material required as a part of the work. Product data is required to establish, for the
purposes of evaluation and approval, details of the product offered in response to specifications elsewhere in the contract

documents. Product data pertains to significant elements such as ( 1) design; (2) materials; (3) components; (4) performance
characteristics; and (5) methods of manufacture, assembly, construction, or operation. The term includes, in addition to the above, the
manufacturer's standard printed recommendations for application and use, compliance with recognized standards of trade associations
and testing agencies, and the application of their labels and seals (if any).

(b) Samples are physical examples of materials, equipment or workmanship that will be used by the Contracting Officer to establish
standards by which the work will be judged.

(c) Samples not subject to destructive tests may be retained by the Contracting Officer until completion of the work; they will then be
returned to the Contractor, at his own expense, if he so requests in writing.

(End of clause)

AOC52.243-1 Changes - Supplement ( Jun 2004)

(a) Definitions,

(1) A change order is a unilateral contract modification, signed by the Contracting Officer, which describes and identifies a particular
change in the requirements as permitted by the FAR clause, 52.243-4, Changes and authorizes the contractor to begin performance
with the changed requirements. The change order may reference pertinent oral or written directives, provide an adjustment to the
contract price and/or time for performance, and direct the contractor to submit a proposal for definitization of the change order,

(2) A supplemental agreement is a bilateral contract modification, signed by the contractor and the Contracting Officer, which either
authorizes the contractor to begin performance with the changed requirements in accordance with the equitable adjustment agreed to
prior to commencement of performance of the changed requirements or definitizes a change order after agreement of an equitable
adjustment to the contract. :

(3) Request for Proposal. A request by the Contracting Officer or his duly authorized representative for the contractor to submit a
proposal for requirements contemplated to be changed. Such proposal shall be submitted within the time limit specified in the request
and in accordance with the requirements and limitations of this clause.

(b) Authorization of changes. All changes to contract requirements will be authorized in writing by the Contracting Officer through
one of the following methods:

(1) A Supplemental Agreement, with the concurrence of the contractor; or
(2) A unilateral Change Order.
(c) Submission of proposals and cost breakdowns by the contractor.

(1) Proposals for changes to the contract requirements shall include a brief description of the change; a breakdown of costs as outlined
hereinafter; and a time impact analysis (fragnet).

(2) In considering proposals for changes involving added requirements, omitted requirements, or any combination thereof, the
Contracting Officer or his duly authorized representative will make check-estimates in such detail as he deems necessary with the
view of arriving at equitable adjustments. With each proposal, the contractor shall submit separately an itemized breakdown as per
"Exhibit A" hereof, which shall include, but not be limited to, the following:

(1) Direct labor costs;

(ii) Social Security and Unemployment Insurance Taxes;

(iiif) Workmen's compensation and general liability insurance;

(iv) Direct material quantities and unit prices (separated into trades);
(v) Construction equipment;

(vi) Overhead; and

(vii) Profit.

(3) If the contractor believes that the change in the contract requirements affects the contract period of performance, as required by
AOC52.211-5, Commencement, Prosecution, and Completion of Work, of the Supplementary Conditions, appropriate substantiation
must be submitted for evaluation/review.

(4) A complete proposal, including breakdown of cost and time impact, shall be submitted by the contractor within the time frame
stipulated in calendar days by the Government for each proposed change. Generally, complete proposals shall be submitted by the
contractor within 7 calendar days after the contractor receives the request for proposal, although this time frame may be adjusted for
more complex or more urgent requirements. Except as provided by an individual contract modification, no payment for a change
order will be made until a supplemental agreement has been signed by the contractor and the Contracting Officer. If complete
proposals are not received timely, the Contracting Officer, after consultation with his authorized representative, may determine the
cost of the change and the time impact and issue a change order based upon this determination with the stipulation that if a
supplemental agreement is not negotiated within a reasonable amount of time, this determination will be final and conclusive, subject
only to the contractor's rights of appeal as provided in AOC52.233-1, Disputes, of the General Conditions.

RFP090025



Page 26 of 45

(d) Allowances for overhead and profit.
(1) The following percentages will be allowed for overhead and profit:

(1) The contractor shall receive, as a percentage of the cost of all work performed by his own organization, an amount not to exceed
10% overhead and not to exceed 10% profit; and

(ii) If subcontractor(s) are involved in the change, a fee in an amount not to exceed 10% as a percentage of the total price of the
subcontractor portion of the change.

(111) Subcontractor(s) to the prime contractor (first tier subcontractor(s)) shall receive, as a percentage of the cost of all work
performed by or for it, a total amount not to exceed 10% overhead and not to exceed 10% profit.

(iv) The percentages for fees, overhead, and profit permitted by the above shall be allowed only for the contractor and its first tier
subcontractors. Percentages for fees, overhead, and profit in any amount will not be allowed for subcontractors of any other tier.

(2) Percentages for overhead allowed are deemed to include, but shall not be limited to, the following:

(1) Field Overhead Items.

(A) Trailer; '

(B) Storage Facilities;

(C) Contractor's and subcontractor's superintendence;

(D) Construction equipment/tools, except those that are specially required for a specific change;

(E) Utilities;

(F) Contractor's and subcontractor's field office, administrative/support staff;

(G) Cost of preparing record drawing changes, correspondence, etc., relating to the contract;

(H) Job site safety aids; and

(I) Cleaning and maintenance of nuisance debris from jobsite.

(ii) Office Overhead Items for Contractor and Subcontractors.

(A) Maintenance/operation of principal or branch offices;

(B) Personnel costs;

(C) Cost for preparing correspondence, fragnets, etc., relating to the contract; and

(D) Cost of insurance and bonds, except for insurance costs relating to direct labor, as outlined in "Exhibit A".

(iif) For changes which include custom items unique to the project and which are fabricated off-site, the fabricator, whether the
contractor or a subcontractor at any tier, shall furnish a breakdown of costs associated with the work in the fabricating plant. This
breakdown shall include labor, material, equipment and overhead/plant costs in sufficient detail to allow for review by the Contracting
Officer or his duly authorized representative. Costs charged to overhead/plant shall be allowable costs for the fabricator, whether he is
the contractor or a subcontractor at any tier, provided that the costs claimed are consistent with the provisions of Subpart 31.203 of the
Federal Acquisition Regulation (Chapter 1, Title 48, Code of Federal Regulations). An amount not to exceed 10% of the cost of the
fabricated item will be allowed for the fabricator's profit. If the fabricator is a subcontractor, the overhead and profit percentages for

the contractor and any subcontractor at a higher tier having a contractual relationship with the fabricator shall be allowed in
accordance with this clause.

(e) Changes involving decreases in price. For changes involving only a decrease in price, the contractor and subcontractors shall
return as credit for overhead and profit those same percentages which are allowed for like changes|involving increases in price. On
changes involving both an increase and a decrease in price, overhead and profit will be allowed only on the net increase.

(f) Changes involving increases or decreases on basis of contract specified unit prices. No percentages for overhead and profit will be
added to, or deleted from, any unit prices in event of an increase or decrease in the contract requirements on the basis of contractual
unit prices.

EXHIBIT A

TYPICAL FORM OF BREAKDOWN FOR PRICE ADJUSTMENT

SUBCONTRACTORS' BREAKDOWN

[tems Quantities  |[Unit Cost  |[Equipment [Material abor Totals Final Totals |Unit Cost
Involved I i
[SUBCONTRACTORS
BREAKDOWN
list]Excavatidn
Identify)
* Volume
* Crane
Operator
* Laborers
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[tems Quantities  |Unit Cost quipment [Material Labor Totals inal Totals |Unit Cost
Involved

Shoring

(Identify)
* Area

* Welder
Subcontractdr
Total
PRIME CONTRACTOR'S BREAKDOWN

tems [Quantities nit Cost  [Equipment [Material ILabor otals Final Totals [Unit Cost
Involved
[PRIME
BREAKDOWN
list]West
Wall (Cinder
Block)

* Area

* Block
8x8x16

* Mortar

* Mason

* Laborer
Subtotal
Prime
Contractor's
Total

Prime
Contractor's
Overhead
L:md Profit on
Subcontracto
Total

(End of Clause)

AO0C52.244-1 Award of Subcontracts and Other Contracts for Portions of the Work (Sep 2005)

(a) The Contractor is responsible for coordination of all work performed by its own workforce and those of its subcontractors. Each
subcontractor shall be experienced in and capable of performing in a satisfactory manner all work in his speciality, and shall meet the
standard of competence established for the Contractor.

(b) The Contractor shall be responsible for all acts of subcontractors employed by him under this contract, and for their compliance
with all terms and provisions of the contract applicable to their performance. The Contractor shall continuously coordinate the work
of all sub-contractors to assure proper processing and progress of the Work. The Contractor shall require each subcontractor to (1)
examine the project schedule, shop drawings and the work of other trades and all sections of the specifications to the extent necessary
for satisfactory Installation of his work, and connection between his work and the work of other trades; (2) coordinate his work
accordingly; and (3) cooperate with other trades toward timely and satisfactory completion of the entire work.

(c) Organization of the specifications into sections and subsections and the arrangement of drawings shall not control the Contractor in
dividing work among subcontractors or in establishing the extent of work to be performed by any trade.

(d) The Government reserves the right to require dismissal of any subcontractor who, by reason of previous unsatisfactory work on
AOC projects or for any other reason, is considered by the Contracting Officer to be incompetent or otherwise objectionable for
performing work under this contract.

(e) Nothing contained in the contract documents shall create any contractual relations between any|subcontractor and the Government,
(End of clause)

AOC52.246-6 _ Additional Warranty Coverage (Jun 2004)

If the Contractor receives from any manufacturer, supplier or subcontractor additional warranty coverage on the whole or any
component of the work required by this contract, in the form of time including any pro rata arrangements, or the Contractor generally
extends to his commercial customers a greater or extended warranty coverage, the Government shall receive corresponding warranty
benefits.
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(End of clause)

52.252-2 Clauses Incorporated by Reference (Feb 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon
request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this
/ these address(es):

http://www.arnet.gov/far/

(End of clause)

El_auses By Reference

Clause Title

52.203-3 Gratuities (Apr 1984)

52.203-5 Covenant Against Contingent Fees (Apr 1984)

52.203-6 Restrictions On Subcontractor Sales To The Government (Sept 2006)

52.215-2 Audit and Records--Negotiation (June 1999)

52.222-4 Contract Work Hours and Safety Standards Act - Overtime Compensation (July 2005)

52.222-6 Davis Bacon Act (July 2005)

152.222-7 Withholding of Funds (Feb 1988)

52.222-8 Payrolls and Basic Records (Feb 1988)

52.222-9 IApprentices and Trainees (July 2005)

52.222-10 ICompliance with Copeland Act Requirements (Feb 1988)

52.222-11 Subcontracts (Labor Standards) (July 2005)

52.222-12 Contract Termination-Debarment (Feb 1988)

52.222-13 Compliance with Davis-Bacon and Related Act Regulations (Feb 1988)

52.222-14 Disputes Concerning Labor Standards (Feb 1988)

52.222-15 . Certification of Eligibility (Feb 1988)

52.222-26 Equal Opportunity (Mar 2007)

52.222-27 Affirmative Action Compliance Requirements for Construction (Feb 1999)

52.222-35 Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible Veterans
(Sept 2006)

52.222-36 Affirmative Action for Workers with Disabilities (June 1998)

52.222-37 Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans
(Sept 2006)
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Clause Title

52.223-2 Affirmative Procurement of Biobased Products Under Service and Construction Contracts (Dec 2007)
52.223-6 Drug Free Workplace (May 2001)

52.227-1 Authorization and Consent (Dec 2007)

52.228-2 Additional Bond Security (Oct 1997)

52.228-12 Prospective Subcontractor Requests for Bonds (Oct 1995)
52.229-3 Federal, State and Local Taxes (Apr 2003)

52.232-23 Assignment Of Claims (Jan 1986)

52.236-2 Differing Site Conditions (Apr 1984)

52.236-3 Site Investigation and Conditions Affecting the Work (Apr 1984)
52.236-6 Superintendence by the Contractor (Apr 1984)

52.236-7 Permits and Responsibilities (Nov 1991)

52.236-8 Other Contracts (Apr 1984)

52.236-11 Use and Possession Prior to Completion (Apr 1984)

52.236-12 Cleaning Up (Apr 1984)

52.236-13 IAccident Prevention (Nov 1991)

52.243-4 Changes (June 2007)

52.245-1 Government Property (June 2007)

52.246-21 Warranty of Construction (Mar 1994)

52.249-2 Termination for Convenience of the Government (Fixed-Price) (May 2004)
52.249-10 Default (Fixed-Price Construction) (Apr 1984)

52.222-32 Davis-Bacon Act--Price Adjustment (Actual Method) (Dec 2001)
52.227-4 Patent Indemnity - Construction Contracts (Dec 2007)
52.246-12 Inspection of Construction (Aug 1996)
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Supplementary Conditions

AOC52.201-1 Contracting Officers Authority (Jun 2004)

The Contracting Officer is the only person authorized to make or approve any changes in any of the requirements of this contract,
notwithstanding any provision contained elsewhere in this contract. In the event that the Contractor makes any change at the direction
of any person other than the Contracting Officer, the change will be considered to have been made without authority and no
adjustment will be made in the contract price to cover any increase in costs incurred as a result thereof,

(End of clause)

AOC52.201-2  Contracting Officers Technical Representative (COTR) (Mar 2005)

The Government shall provide the name, address and telephone number of the COTR at the time of contract award and the duties
thereby delegated to that person. Any subsequent change to the individual or the individual s responsibilities will be confirmed in
writing by the Contracting Officer. In no instance will the COTR be delegated authority to order any change in the contractor s
performance which would affect (a) cost or schedule for contracts for services or supplies, or (b) scope, the completion date for
intermediate phases or milestones, or overall completion date for contracts for construction.

(End of clause)

AOC52.204-6 Capitol Complex Conditions Affecting Contractor Operations (Mav 2008)

Capitol Complex operations are, at irregular and unanticipated times, interrupted due to events that can occur on the Capitol Complex,
e.g., funerals that utilize the Rotunda, closure of Congressional buildings due to unusual activities, etc. These events can impact AOC
contractor operations. Any AOC contractor that becomes aware of an event that may affect its operations on the Capitol Complex
may go to www.aoc.gov/business/contractors to receive current information of the operational status of the Capitol Complex. Before
ceasing or limiting its operations, the Contractor must obtain written approval from the Contracting Officer.

(End of clause)

AOCS52.211-5 Commencement, Prosecution and Completion of Work (Mar 2007)

(a) All work to be performed under this contract shall be completed within 195 calendar days after the date of contract award. No
work under this contract shall be performed on Saturdays, Sundays or Federal holidays and, for work performed in the District of
Columbia, Presidential Inauguration Day, except with prior approval of the Contracting Officer.

(b) Time for completion of the contract work will be adjusted only in accordance with applicable clauses, e.g., Differing Site
Conditions, Changes, Changes - Supplement , Suspension of Work, or other clauses, as appropriate.

(End of clause)

AQC52.222-2 Supplemental Wage Determination/rate Request (Sep 2004)

(2) The wage determination or rate, hereby incorporated, does not include the classification, Elevator Mechanics. the Contracting
Officer submitted a request for a wage determination or rate to the U.S. Department of Labor, for a decision pertinent to the wage
determination or rate applicable to the class of employee utilized in the work herein specified. As of the date of issue of this
solicitation, such wage determination or rate has not been received by the Contracting Officer. Upon receipt, a copy of the
Department of Labor s action will be forwarded to the contractor by the Contracting Officer.

(b) In the event that a wage determination or rate is not forthcoming from the Department of Labor prior to the opening of offers, each
offeror agrees, by signing and submitting its offer, to be bound to compliance with the pertinent wage determination or rate of the
Department of Labor, as eventually promulgated.

(c) If the action from Department of Labor results in a modification that is an increase to the wage and fringe benefit payments but
shall not otherwise include any amount for general and administrative costs, overhead, or profit. The contractor also warrants that the
price in this contract does not include any allowance for contingency to cover increased costs for which the adjustment is provided
under a modification. In addition, the contractor shall provide, upon request, to the Contracting Officer the originals of any
documentation the contractor used when preparing the proposal which will be utilized by the Contracting Officer to ensure that the
payment of the adjustment will be for only those hours indicated under the specified category.

(End of clause)
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AO0C52.223-5 Special Security Requirements - Services (JUN 2007)

(a) All vehicles, and contents, used by the Contractor or his subcontractors, which enter or leave United States Government property
during performance of the work, will be subject to clearance, inspection and identification procedures conducted by the United States
Capitol Police.

(b) All persons entering the Legislative Branch Buildings shall gain access to the building by passing through x-ray screening
devices. In addition, all handbags and all hand-carried items shall be screened by x-ray devices prior to their entry into the building.

(c) All personnel provided by the Contractor and employed on the site of the work will be subject to a security background
investigation. Each employee will be required to fill out an I.D. Request Form and U.S. Capitol Police Request for check of Criminal
History Records and each employee will be photographed and fingerprinted. The Contractor shall provide any assistance required by
any of its employees in completing the forms.

(d) Prior to commencement of work, the contractor and all designated on-site employees will be required, on a one-time basis, to be
fingerprinted in Washington D.C. The location for the Electronic Fingerprinting Service is the U.S$. Capitol Hill Police, Fairchild
Building, 499 South Capitol Street SW, Washington, DC 20003.

(e) Within seven (7) calendar days after the date of contract award, the Contractor shall submit to the Contracting Officer's Technical
Representative (COTR) a list of all employees proposed to be employed on this contract. This list shall include the employee's full
name, date of birth and social security number.

(f) While security background investigations are in process, the Contractor's employees must not be granted access to the Capitol Hill
complex to perform work or provide services for the AOC unless they are escorted by an AOC staff member. "Escorted” is defined to
mean that the AOC staff member will remain with the employee(s) at all times during the performance of the work. Any of the
Contractor's employees who are perceived by the Contracting Officer as a security risk as a result of evidence discovered in the
background security investigation will not be issued an Identification Card, will be denied access to the site of the work, and the
Contractor will be directed to remove such employee from performance of any of the contract work, whether it be on or off the work
site. Any contractor employee denied access to the site of work on a contract or task/delivery order as a result of a security
investigation may not apply for access to any other AOC/U.S. Supreme Court contract or task/delivery order work site.

() An identification card, with photograph, will be prepared for each employee of the Contractor requiring access to the site. The
identification card shall be dated to indicate the period of time for which it is to remain valid - from the date the employee reports for
duty until the applicable date which occurs first: the expiration of the contract, or the last date of the employee's tour of duty with the
Contractor. All contractor personnel must wear the ID badge whenever on the Capitol complex premises or when attending off-site
functions on behalf of the AOC. ID badges must be worn in such a manner that contractor personnel can be easily identified as such.

(h) The Contractor is fully responsible to return:

(1) The ID badge of any individual employee, including subcontractor personnel, who is removed for any reason including but not
limited to illness, or dismissal;

(2) The ID badges of all contractor employees, including subcontractor personnel, whose performance under the contract is completed
in advance of final contract job completion; and

(3) All outstanding ID badges issued for the contractor and its employees, including subcontractor personnel, within 24 hours of on
site contract job completion.

(1) ID badges are to be hand delivered by the contractor within 24 hours of any of the events listed under (f) above to the Contracting
Officer's Representative.

(j) The Contractor's failure to return any ID badge, access card, or key issued under this contract or order shall result in a deduction of
$100.00 from the contract per ID badge, access card, and/or key not returned.

(End of clause)

AOC52.223-8 Delivery Vehicle Inspection Requirements (Apr 2008)

(a) Allvehicles and contents used by the Contractor or his subcontractors which enter or leave United States Government property
during performance of work under this contract will be subject to clearance, inspection, and identification procedures conducted by the
United States Capitol Police.

(b) All delivery vehicles carrying fuel, garbage, or similar cargo that cannot be offloaded for inspection and security screening shall
utilize the alternative Delivery Access Point located at Third and Maryland Avenue, SW, Washington, DC, for inspection prior to
making deliveries to any building within the Capitol Complex, including, but not limited to, the U.S$. Capitol Building; the U.S.
Botanic Garden; the Hart, Dirksen, and Russell Senate Office Buildings; the Rayburn, Longworth, Cannon, and Ford House Office
Buildings; the Thomas Jefferson, John Adams, and James Madison Memorial Library of Congress buildings; the Capitol Power Plant;
the Capitol Visitors Center; and the U.S. Supreme Court and Thurgood Marshall Federal Judiciary Buildings.

(¢) 4700 Shepherd Parkway SW inspection facility. All other vehicles making deliveries to the above listed locations except for
the U. S. Supreme Court shall utilize the off-site inspection and screening facilites at 4700 Shepherd Parkway SW, Washington,
DC 20032.

(d) For all deliveries within seven calendar days or prior to the first delivery, the contractor shall provide the following information to
the U.S. Capitol Police:
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(1) List of drivers;

(2) Date of birth for each driver;

(3) Social Security Number of each driver;

(4) Vehicle make;

(5) Vehicle model;

(6) License tag number and state where vehicle is licensed;
(7) Color of vehicle; and

(8) Contractor name, if shown on the vehicle.

(e) Information for deliveries made through the Shepherd Parkway facility must be faxed to (202) 226-0571. For verification of
receipt, the contractor may call (202) 226-0905. Updates to the information must be renewed April 30, August 31, and December 31
of each year and provided to the U.S. Capitol Police whenever repetitive deliveries are anticipated.

() Any delivery that does not fall into the before mentioned categories should be coordinated, in advance, with the applicable
government point of contact,

(End of clause)

AOC52.236-11  Submittals (Jun 2004)

(2) The Contractor shall deliver all required submittals within the times specificd elsewhere in this contract. Unless specifically stated
otherwise, four (4) sets of each item shall be delivered by the contractor to the Contracting Officer s Technical Representative. An
in-depth description of these submittals can be found in the appropriate technical sections of the specification. Any Schedule of Work
prepared shall reflect delivery of these items. Failure to provide timely delivery of these submittals may be considered to be grounds
for termination for default.

(b) The Government will review the submittals and either approve them as submitted, or mark required changes on them. If change
are required, the Contractor shall deliver revised submittals for approval by the Government which incorporate all of the required
changes within two wecks after receipt by the Contractor of the marked-up submittals.

(End of clause)

AOC52.242-2 Contractor Performance Evaluations (Dec 2006)

At the conclusion of contract performance and/or at any point during the performance of this contract, the AOC may elect to evaluate
the Contractor and submit a final or interim performance evaluation into the appropriate on-line database designated as the repository
of Contractor evaluations for the Federal Government. Any evaluation submitted shall include input from the Contracting Officer's
Technical Representative and other agency personnel, as appropriate, and the Contracting Officer. The Contractor shall have the
opportunity to review any evaluations and submit supporting information for any differing of positions between the Contractor and the
AOC in accordance with the protocol established by the specific on-line database.

(End of clause)
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Representations and Certifications

52.203-2 Certificate Of Independent Price Determination (Apr 1985)
(a) The offeror certifies that--

(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other offeror or competitor relating to—-

(i) Those prices;
(i1) The intention to submit an offer; or
(iif) The methods or factors used to calculate the prices offered.

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to any other offeror
or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the case of a negotiated solicitation)
unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit an offer for the
purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory--

(1) Is the person in the offeror's organization responsible for determining the prices being offered in this bid or proposal, and that the
signatory has not participated and will not participate in any action contrary to paragraphs (a)(1) through (a)(3) of this provision; or

(2)(1) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals have not
participated, and will not participate in any action contrary to paragraphs (a)(1) through (a)(3) of this provision [insert full name of
person(s) in the offeror s organization responsible for determining the prices offered in this bid or proposal, and the title of his or her
position in the offeror s organization];

(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) of this provision have not participated, and
will not participate, in any action contrary to paragraphs (a)(1) through (a)(3) of this provision; and

(iif) As an agent, has not personally participated, and will not participate, in any action contrary to paragraphs (a)(1) through (a)(3) of
this provision.

(c) If the offeror deletes or modifies paragraph (a)(2) of this provision, the offeror must furnish with its offer a si gned statement setting
forth in detail the circumstances of the disclosure.

(End of provision)

52.204-3 Taxpaver Identification (Oct 1998)
(a) Definitions.

"Common parent," as used in this provision, means that corporate entity that owns or controls an affiliated group of corporations that
files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.

"Taxpayer Identification Number (TIN)," as used in this provision, means the number required by the Internal Revenue Service (IRS)
to be used by the offeror in reporting income tax and other returns. The TIN may be either a Social Security Number or an Employer
Identification Number, -

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with debt collection
requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing
regulations issued by the IRS. If the resulting contract is subject to the payment reporting requirements described in Federal
Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish the information may result in a 31 percent
reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the offeror's relationship
with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment reporting requirements described in
FAR 4.904, the TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).
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__TIN:

__TIN has been applied for.
__TIN is not required because:

__Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively connected with the
conduct of a trade or business in the United States and does not have an office or place of business or a fiscal paying agent in the
United States;

__Offeror is an agency or instrumentality of a foreign government;

__ Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization,

__Sole proprietorship;

__Partnership;

__Corporate entity (not tax-exempt);

__Corporate entity (tax-exempt);

__Government entity (Federal, State, or local);

_ Foreign government;

__International organization per 26 CFR 1.6049-4;

__ Other

(f) Common parent.

__Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.
__Name and TIN of common parent: .
Name

TIN

(End of provision)

52.209-5 Certification Regarding Responsibility Matters (Dec 2008)
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--

(i) The Offeror and/or any of its Principals--

(A) Are __arenot __ presently debarred, suspended, proposed for debarment, or declared ineligible for the award of contracts by any
Federal agency;

(B) Have __have not __, within a three-year period preceding this offer, been convicted of or had a civil judgment rendered against
them for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, state, or local) contract or subcontract; violation of Federal or state antitrust statutes relating to the submission of offers; or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, tax evasion,
violating Federal criminal tax laws, or recciving stolen property;

(C) Are __arenot __ presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, commission of
any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision;

(D) Have __, have not __, within a three-year period preceding this offer, been notified of any delinquent Federal taxes in an amount

that exceeds $3,000 for which the liability remains unsatisfied.

(1) Federal taxes are considered delinquent if both of the following criteria apply:
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(i) The tax liability is finally determined. The liability is finally determined if it has been assessed. A liability is not finally determined
if there is a pending administrative or judicial challenge. In the case of a judicial challenge to the liability, the liability is not finally
determined until all judicial appeal rights have been exhausted.

(i) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the taxpayer has failed to pay the tax liability when full
payment was due and required. A taxpayer is not delinquent in cases where enforced collection action is precluded.

(2) Examples.

(1) The taxpayer has reccived a statutory notice of deficiency, under LR.C. § 6212, which entitles the taxpayer to seek Tax Court
review of a proposed tax deficiency. This is not a delinquent tax because it is not a final tax liabi lity. Should the taxpayer seek Tax
Court review, this will not be a final tax liability until the taxpayer has exercised all judicial appeal rights.

(i) The IRS has filed a notice of Federal tax lien with respect to an assessed tax liability, and the taxpayer has been issued a notice
under LR.C. § 6320 entitling the taxpayer to request a hearing with the IRS Office of Appeals contesting the lien filing, and to further
appeal to the Tax Court if the IRS determines to sustain the lien filing. In the course of the hearing, the taxpayer is entitled to contest
the underlying tax liability because the taxpayer has had no prior opportunity to contest the liability. This is not a delinquent tax
because it is not a final tax liability. Should the taxpayer seek tax court review, this will not be a final tax liability until the taxpayer
has exercised all judicial appeal rights.

(iii) The taxpayer has entered into an installment agreement pursuant to LR.C. § 6159. The taxpayer is making timely payments and is
in full compliance with the agreement terms. The taxpayer is not delinquent because the taxpayer is not currently required to make full
payment.

(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not delinquent because enforced collection action is stayed under
11 U.S.C. 362 (the Bankruptey Code).

(ii) The Offeror has __ has not __, within a three-year period preceding this offer, had one or more contracts terminated for default by
any Federal agency. '

(2) "Principal,” for the purposes of this certification, means an officer, director, owner, partner, or a person having primary
management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a subsidiary,
division, or business segment; and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a False, Fictitious,
or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, Title 18, United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, the Offeror
learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in withholding of an award
under this solicitation. However, the certification will be considered in connection with a determination of the Offeror's responsibility.
Failure of the Offeror to furnish a certification or provide such additional information as requested by the Contracting Officer may
render the Offeror nonresponsible,

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good
faith, the certification required by paragraph (a) of this provision. The knowledge and information of an Offeror is not required to
exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was placed when
making award. If it is later determined that the Offeror knowingly rendered an erroneous certificatipn, in addition to other remedies
available to the Government, the Contracting Officer may terminate the contract resulting from this solicitation for default,

(End of provision)

52.223-1 52.223-1 Biobased Product Certification (Dec 2007).

Biobased Product Certification (Dec 2007)

As required by the Farm Security and Rural Investment Act of 2002 and the Energy Policy Act of 2005 (7 U.S.C. 8102(c)(3)), the
offeror certifies, by signing this offer, that biobased products (within categories of products listed by the United States Department of
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Agriculture in 7 CFR part 2902, subpart B) to be used or delivered in the performance of the contract, other than biobased products
that are not purchased by the offeror as a direct result of this contract, will comply with the applicable specifications or other
contractual requirements.

(End of provision)

AOC52.204-2 Data Universal Numbering System (Duns) Number (Jun 2004)

(a) The offeror shall enter, in the space provided below, the DUNS number that identifies the offeror s name and address exactly as
stated in the offer. The DUNS number is a nine-digit number assigned by Dun and Bradstreet Information Services.

(b) If the offeror does not have a DUNS number, it should contract Dun and Bradstreet directly to obtain one. A DUNS number will
be provided immediately by telephone at no charge to the offeror. For information on obtaining a DUNS number, the offeror, if
located within the United States, should call Dun and Bradstreet at 1-800-333-0505. The offeror should be prepared to provide the
following information:

(1) Company name,

(2) Company address;

(3) Company telephone number;

(4) Line of business;

(5) Chief executive officer/key manager;

(6) Date the company was started;

(7) Number of people employed by the company; and
(8) Company affiliation.

(c) Offerors located outside the United States may obtain the location and phone number of the local Dun and Bradstreet Information
Services office from the Internet home page at http://www.customerservice@dnb.com. If an offeror is unable to locate a local service
center, it may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com.

(d) Enter DUNS number;
(End of provision)

AOC52.204-3 Representations and Certifications (Nov 2004)

The offeror shall properly execute and submit with its offer the Representations and Certifications contained herein. Insert
information in spaces provided as applicable.

(End of provision)

AOC52.215-8 Authorized Negotiators (Jun 2004)

The offeror represents that following persons are authorized to negotiate on its behalf with the Government in connection with this
Request for Proposal:

Name: Title:
Telephone: E-Mail;
Name: Title:
Telephone: E-Mail:
Name: Title:
Telephone: E-Mail:

(End of provision)

AOC52.219-2 AOC52.219-2 Small Business Representations and Certifications (Sep 2008)

(a) The North American Industry Classification System (NAICS) code for this procurement is and the small
business size standard is (if this requirement is for manufacturing or trade) or § (if this
requirement is for services, including construction).

(b) The Architect of the Capitol maintains information on the types of contractors to whom contract and order awards are made in
order to monitor the success of our efforts to improve contracting opportunities in the small business community. Therefore, each
offeror shall complete the information regarding the classification of its type of entity.

(c) Definitions. As used in this provision --
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"Small business" means a business concern that is organized for profit, has a place of business in the United States, and does not
exceed the size standard for its industry. It may be a sole proprietorship, partnership, corporation, or any other legal entity.

"Service-disabled veteran-owned small business concern" means a small business concern (1) not less than 51 percent of which is
owned by one or more service-disabled veterans or, in the case of any publicly owned business, not less than 51 percent of the stock of
which is owned by one or more service-disabled veterans; and (2) the management and daily business operations of which are
controlled by one or more service-disabled veterans or, in the case of a service-disabled veteran with permanent and severe disability,
the spouse or permanent caregiver of such veteran.

"Veteran-owned small business concern" means a small business concern (1) not less than 51 percent of which is owned by one or
more veterans (as defined at 38 U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of
which is owned by one or more veterans; and (2) the management and daily business operations of which are controlled by one or
more veterans.

"Women-owned small business concern" means a small business concern (1) that is at least 51 percent owned by one or more women
or, in the case of any publicly owned business, at least 51 percent of the stock of which is owned by one or more women; and (2)
whose management and daily business operations are controlled by one or more women.

"Large business concern" is an entity that is organized for profit, has a place of business in the United States, and exceeds the size
standard for its industry.

"Nonprofit organization" is an entity that is not organized for profit, ¢.g., the American Red Cross, universities, and foundations.
"Foreign contractor” is an entity organized for profit that is not in the United States.

(d) Small disadvantaged business, women-owned small business, veteran-owned small business, service-disabled veteran-owned
small business, and HUBZone small business concerns are subcategories of small business. Small disadvanted business and
HUBZone small business concerns require certification by the U.S. Small Business Administration. Additional information is
available at http://www.sba.gov.

(e) For entities organized for profit, the size standards for each industry can be found at
http://www.sba.gov/gopher/Government-Contracting/Size/. A business is large if the number of employees or revenue amount
exceeds that shown in the applicable industry.

(f) Indicate below the information that best describes your organization and check all categories that apply. For example, if your
organization is women-owned and veteran-owned small business, then check "Small Business", Women-owned small business", and
"Veteran-owned small business".

Nonprofit organization (do not check any other box).
Large business (do not check any other box).
Foreign contractor (do not check any other box).
State/local/Federal government agency (do not check any other box).
Small business (see 13 CFR Part 121),
HUBZone small business (see 13 CFR Part 126).
Small disadvantaged business (see 13 CFR 124.1002).
Service-disabled veteran-owned small business (see 38 U.S.C. 101(2) and 38 U.S.C. 101(16)).
Veteran-owned small business (see 38 U.S.C. 101(2)).
Women-owned small business.

(End of provision).

AO0C52.209-1 Organizational and Personal Conflicts of Interest (Oct 2008)

(2) The offeror certifies that, to the best of the its knowledge and belief, there are are not any relevant facts or
circumstances which could give rise to an organizational conflict of interest, as defined in FAR Subpart 9.5.
(b) The offeror certifies that, to the best of its knowledge and belief, there are are not any relevant facts or circumstances

which could give rise to a personal conflict of interest, as defined in FAR Subpart 9.5.

(¢) If this procurement is for the construction of a building or building structure, or providing one or more system or item(s) that were
engineered, designed, or developed under a previous contract or subcontract, by completing the certification in paragraphs (a) and (b)
of this provision, the offeror certifies that, to the best of its knowledge and belief, it or none of its principals participated in the
previously awarded contract for the engineering, designing, or developing of the requirements in this solicitation.

(End of provision)

A0C52.209-3 Company Principals (Oct 2008)
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The offeror represents that the following persons are principals (see FAR 52.209-5(a(1)(ii)(2), Certification Regarding Debarment,
Suspension, Proposed Debarment, and Other Responsibility Matters, for definition of "principals") of the offeror's company. If none
in the title(s) shown, indicate "none".

Chief Executive Officer (print name) President (prinf name)
Vice President (print name) Secretary (print name)
Treasurer (print name) Director (print name)
Controller (print name and title) Other (print name and title)
(End of provision)
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Solicitation Conditions

52.211-6 Brand Name or Equal (Aug 1999)

(a) If an item in this solicitation is identified as "brand name or equal,” the purchase description reflects the characteristics and level
of quality that will satisfy the Government's needs. The salient physical, functional, or performance characteristics that "
equal" products must meet are specified in the solicitation.

(b) To be considered for award, offers of "equal” products, including "equal” products of the brand name manufacturer, must-
(1) Meet the salient physical, functional, or performance characteristic specified in this solicitation;

(2) Clearly identify the item by-

(i) Brand name, if any; and

(i1) Make or model number;

(3) Include descriptive literature such as illustrations, drawings, or a clear reference to previously furnished descriptive data or
information available to the Contracting Officer; and

(4) Clearly describe any modifications the offeror plans to make in a product to make it conform to the solicitation requirements. Mark
any descriptive material to clearly show the modifications.

(¢) The Contracting Officer will evaluate "equal” products on the basis of information furnished by the offeror or identified in the
offer and reasonably available to the Contracting Officer. The Contracting Officer is not responsible for locating or obtaining any
information not identified in the offer.

(d) Unless the offeror clearly indicates in its offer that the product being offered is an "equal" product, the offeror shall provide the
brand name product referenced in the solicitation.

(End of provision)

52.216-1 Type of Contract (Apr 1984)

The Government contemplates award of a firm fixed price contract resulting from this solicitation.

(End of provision)

AOC52.204-5 Registration In The Central Contractor Registration (CCR) (Nov 2007)

(a) The Architect of the Capitol anticipates that in the future the agency's contractors may have to register in the CCR database. This
is the primary vendor database for the Executive Branch of the U.S. Federal Government. CCR collects, validates, stores, and
disseminates data in support of agency acquisition missions.

(b) CCR requires vendors to complete a one-time registration to provide basic information relevant to procurement and financial
transactions. Vendors must update or renew their registration at least once per year to mainatain an active status. CCR validates the
vendor information and electronically shares the secure and encrypted data with the Federal agencies' finance offices to facilitate
paperless payments through electronic funds transfer (EFT).

(c) The AOC is now encouraging all vendors to register in the CCR if they have not already done so. Vendors can register on line at
http://ccr.gov. This internet site contains all pertinent information for registrration as well as provides contact points for help when
registering.

(End of provision)

AOC52.206-1  Procurement Authority for the Architect of the Capitol (Sep 2007)

The authority for all purchase orders and contracts awarded by the Architect of the Capitol is 41 U.S.C. 5,41 U.S.C. 6a-1, and 41
U.S.C. 6a-2, as amended by Public Laws 107-68, 108-7, and 108-83.

(End of Provision)

AO0C52.215-1 Instructions to Offerors (Jul 2007)
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(2) Definitions. As used in this provision --

Proposal modification is a change made to a proposal before the solicitation s closing date and time, or made in response to an
amendment, or made to correct a mistake at any time before award.

Proposal revision is a change to a proposal made after the solicitation closing date, at the request of or as allowed by a Contracting
Officer as the result of negotiations.

Time, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include Saturdays,
Sundays, and legal holidays, including Presidential Inauguration Day. However, if the last day falls on a Saturday, Sunday, or legal
holiday, including Presidential Inauguration Day, then the period shall include the next working day.

(b) Offerors are expected to examine the entire solicitation and all instructions. Failure to do so will be at the offeror s risk. Each
offeror shall furnish the information required by the solicitation. The offeror will be held responsible for full knowledge of all
information contained therein.

(c) Packaging, transmission, and tracking of proposals. (1) Proposals, modifications, and revisions shall be enclosed, in the quantities
specified elsewhere in this solicitation, in sealed envelopes. With each copy of the form entitled, "SOLICITATION, OFFER, AND
AWARD", the offeror shall enclose the completed Schedule page; offer guarantee, if required; and Representations and
Certifications. Address envelopes to: Architect of the Capitol, Procurement Division, Ford House Office Building, Attn: Lauren
Wilson, Room H2-263 Bid Room, Second and D Streets, S.W., Washington, DC 20515. Offeror shall write Bid Documents
Enclosed, H2-263 Bid Room, and write the solicitation number, time and date for receipt of offers|on the exterior of the package on
the same side as the address. Telegraphic or facsimile proposals and modifications will not be considered.

(2) Current security requirements established by the U.S. Capitol Police to screen mail being delivered to the U.S. Capitol Complex of
buildings preclude the use of U. S. Postal Service by offerors to deliver their proposals submitted in response to this solicitation. In
addition, because all packages must be screened for security purposes at a central location prior to their delivery, the Architect of the
Capitol cannot accept packages containing offers hand carried directly to the Bid Room address within the Ford House Office
Building, or any other location in the U.S. Capitol Complex of buildings. See Notice for Delivery on the front of the solicitation.

(3) To assist in tracking of proposals, offerors are requested to fax a copy of their si gned Solicitation, Offer and Award form as well
as a copy of the FEDEX or UPS receipt to Lauren Wilson to (866) 221-2335 at the time of the issuance of their proposal.

(4) The only acceptable method by which offerors can deliver their responses to this solicitation shall be via Federal Express (FEDEX)
or United Parcel Service (UPS). Offers submitted via any other method will be rejected. OFFERORS - DO NOT MAIL YOUR
OFFER BY REGULAR U.S. MAIL. See notice attached to this solicitation for special instructions.

(d) Submission, modification, revision, and withdrawal of proposals. (1) Offerors are responsible for submitting proposals and any
modifications or revisions so as to reach the Government office designated in the solicitation by the time specified in the

solicitation. If no time is specified in the solicitation, the time for receipt is 4:30 p.m. local time, for the designated Government office
on the date that the proposal or revision is due.

(2) Any proposal, modification, or revision received at the Government office designated in the solicitation after the exact time
specified for receipt of offers is late and will not be considered unless it is received before award is made, the Contracting Officer
determines that accepting the late offer would no unduly delay the acquisition, and-

(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the initial point of
entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified for receipt of proposals;

(ii) There is acceptable evidence to establish that it was received at the Government installation designated for receipt of proposals and
was under the Government s control prior to the time set for receipt of proposals; or

(iii) It is the only proposal received.

(3) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the Government, will be
considered at any time it is received and may be accepted.

(4) Acceptable evidence to establish the date of receipt at the Government installation includes the time/date stamp of that installation
on the offer wrapper, other documentary evidence of receipt maintained by the installation, or oral testimony or statements of
Government personnel.

(5) If an emergency or unanticipated event interrupts normal Government processes so that offers gannot be received at the
Government office designated for receipt of proposals by the exact time specified in the solicitation and urgent Government
requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be deemed to be extended to the
same time of day specified in the solicitation on the first work day on which normal Government processes resume.

(6) Proposals may be withdrawn by written notice received at any time before award. Proposals may be withdrawn in person by an
offeror or an authorized representative if the identity of the person requesting withdrawal is established and the person signs a receipt
for the proposal before award.

(End of provision)

AQCS52.215-2 Interpretations and Amendments (Jun 2004)

(a) Any prospective offeror desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., must request it
in writing no later than fourteen calendar days prior to the date established for receipt of offers. Oral explanations or instructions
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given before the award of a contract will not be binding.

(b) Prospective offerors shall request the Contracting Officer, in writing, via FAX or e-mail for an interpretation or correction of any
ambiguity, inconsistency, or error in the contract documents which they may discover or which should have been discovered bya
reasonably prudent offeror. Such requests or objections to materials or methods of construction shown or specified shall be directed to
the attention of the Contracting Officer at least fifteen (15) calendar days prior to the date specified for receipt of proposals. Written
requests shall be transmitted via e-mail to Iwilson@aoc.gov or via facsimile to (866) 221-2335.

(c) Any interpretations or corrections, as well as any additional modifications the Contracting Officer may desire to include, will be in
the form of amendments, in writing, which will be sent on the same date to all offerors if that information is necessary in submitting
offers or if the lack of it would be prejudicial to other prospective offerors and shall become a part of any subsequent contract. The
Contracting Officer reserves the right to answer only such questions as have, in his opinion, a definite bearing upon the proposals to be
submitted.

(1) Offerors shall acknowledge the receipt of all amendments to the solicitation by:

(i) Signing and returning the amendment;

(ii) Identifying the amendment number and date in the space provided for this purpose on the form for submitting a offer;
(iii) Letter or telegram; or

(iv) Facsimile, if facsimile offers are authorized in the solicitation.

(2) The Government must receive the acknowledgment by the time and at the place specified for receipt of offers,

(d) Requests for oral interpretations or any other interpretations not made by amendments will not be accepted, and any information
that may possibly be gained by offerors in that manner is gratuitous and not binding.

(e) If this solicitation is amended, all terms and conditions that are not amended remain unchanged.
(End of provision)

AOC52.215-3 _ Restriction on Disclosure and Use of Data (Jun 2004)

Offerors that include in their proposals data that they do not want disclosed to the public for any purpose, or used by the Government
except for evaluation purposes, shall

(2) Mark the title page with the following legend:

This proposal includes data that shall not be disclosed outside the Government and shall not be duplicated, used, or disclosed--in
whole or in part--for any purpose other than to evaluate this proposal. If, however, a contract is awarded to this offeror as a result
of--or in connection with--the submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the
extent provided in the resulting contract. This restriction does not limit the Government s right to use information contained in this
data if it is obtained from another source without restriction. The data subject to this restriction are contained in sheets (insert
numbers or other identification of sheets) ; and

(b) Mark each sheet of data it wishes to restrict with the following legend:
Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal.
(End of provision)

AOCS52.215-7 Preparation of Proposals - Construction (Jun 2004)

(a) Offers shall be submitted, in the quantities as stated elsewhere in this solicitation, on the accompanying printed form
entitled, SOLICITATION, OFFER, AND AWARD (Construction, Alteration, or Repair) and copies thereof, with blank spaces
suitably filled in. Erasures or other changes on any or all submissions shall be initialed by the signer of the offer.

(b) Copies of the offer shall be identical and each copy shall give the full business address of the offeror, and be si gned by him (see
Block 20B of the form entitled, SOLICITATION, OFFER, AND AWARD (Construction, Alteration, or Repair ) with his usual
signature. Offer by partnerships shall furnish the full names of all partners, and shall be signed with the partnership name by one of
the members of the partnership or by an authorized representative, followed by the si gnature and designation of the person

signing. Offers by corporations shall be signed with the legal name of the corporation, followed by the name of the State of
incorporation and by the signature and designation of the president, secretary, or other person autharized to bind it in the matter. The
name of each person signing shall be typed or printed below the signature. An offer by a person who affixes to his signature the
word president, Secretary , agent, or other designation, without disclosing his principal, may be held to be the offer of the
individual signing. When requested by the Government, satisfactory evidence of the authority of the offer signing in behalf of the
corporation shall be furnished.

(End of provision)

AOC52.215-9 Failure to Submit Offer (Jun 2004)

Recipients of this solicitation not responding with a proposal should not return this solicitation, unless it specifies otherwise. Instead,
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they should advise the issuing office by letter, postcard, or established electronic commerce methods, whether they want to receive
future solicitations for similar requirements. If a recipient does not submit a proposal and does not notify the issuing office that future
solicitations are desired, the recipient s name will be removed from the applicable mailing list.

(End of provision)

AO0C52.228-7 Offer Guarantee - Construction (Dec 2006)

(a) An offer guarantee is required for all offers exceeding $100,000. For a new definitive contract (one containing no provisions for
issuance of task orders) or purchase order, the amount of the offer guarantee is based upon the proposed amount of the offer. For a
requirements contract, the offer guarantee is based upon the price payable for the estimated total quantity. For an indefinite-quantity
contract, the offer guarantee is based upon the price payable for the specified minimum quantity. The price of any options is not
included except for those options exercised at the time of the contract award.

(b) Failure to furnish an Offer Guarantee in the required form and amount, with and as a part of the proposal, will be cause for
rejection of the proposal.

(¢) The offeror shall furnish an Offer Guarantee of not less than 20% of the proposed price in the form of a firm commitment
consisting of a Bid Bond, Certified Check, Cashier's Check, Irrevocable Letter of Credit, or Postal Money Order made payable to the
Architect of the Capitol, or under Treasury Department Regulations certain bonds or notes of the Unites States. The Contracting
Officer will return Offer Guarantees, other than Bid Bonds, (1) to unsuccessful offerors as soon as practicable after evaluation of the
proposals; and (2) to the successful offeror upon execution of contractual documents and bonds (including any necessary coinsurance
or reinsurance agreements), as required by the offer as accepted.

(End of provision)

AOC52232-14 _ Submission of Electronic Funds Transfer Information (Oct 2008)

(a) Method of payment. All payments by the Government under any contract resulting from this solicitation shall be made by
electronic funds transfer (EFT) except as provided in paragraph (a)(2) of AOC52.232-6, Payment by Electronics Funds Transfer -
Other Than Central Contractor Registration.

(b) Mandatory submission of EFT information. The offeror must submit SF 3881, ACH VENDOR/MISCELLANEOUS PAYMENT
ENROLLMENT FORM, with its proposal. Award cannot be made without this properly prepared form.

(End of provision)

AOCS52.236-13  Visit to the Site of the Work - Construction ( Jun 2004)

(a) It is strongly recommended that all prospective offerors visit the site where the work is to be performed, compare the work
requirements with existing conditions, verify dimensions, if necessary, and fully inform themselves regarding the nature and scope of
the proposed work and the conditions under which it will be conducted. Offerors shall also inform themselves regarding other work,
if any, being done or to be done by or for the United States government, the District of Columbia government and utility companies,
by contract or otherwise, where such work may affect or be affected by the operations under the contract. Failure to take these
precautions will in no way relieve the successful offeror from his obligation to furnish all materials, services, labor, and any other
requirements necessary to complete the work satisfactorily under the conditions established by the contract documents and without
additional expense to the Government.

(b) A pre-proposal meeting will be conducted at the Ford House Office Building, 2nd and D Streets S.W., Room H2-301, Washington,
D.C. for all prospective offerors on ;

Wednesday, March 11, 2009 at 10:00 AM, local time.

(c) The Architect will conduct one field inspection of the work immediately following the pre-proposal meeting. Those intending to
participate shall meet at the address above. Information concerning the meeting may be obtained by telephoning Lauren Wilson

at (202) 226-1932 or cell (202) 997-4965.

(d) Offerors are encouraged to submit all questions in writing at least five (5) working days prior to the conference. Questions will be
considered at any time prior to or during the conference; however, offerors will be asked to confirm verbal questions in

writing. Subsequent to the conference, an amendment to the solicitation containing an abstract of the questions and answers, and a list
of attendees, will be disseminated.

(e) Offerors are cautioned that, notwithstanding any remarks or clarifications given at any site visit, the pre-proposal conference or

“field inspection, all terms and conditions of the solicitation remain unchanged unless they are changed by amendment to the
solicitation. If the answers to conference questions, or any solicitation amendment, create ambi guities, it is the responsibility of the
offeror to seek clarification prior to submitting an offer.

(End of provision)
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1. PROPOSAL COMPOSITION - SOURCE SELECTION PROCEDURES

(a) Proposal shall be submitted in two major subdivisions: Technical Proposal whose content and arrangement shall be as described in
the articled, "INSTRUCTION FOR PREPARING THE TECHNICAL PROPOSAL" of this section, and a Price Proposal, which shall
be prepared in detail on a basis as described and set forth in the article entitled, "INSTRUCTION FOR PREPARING THE PRICE
PROPOSAL" of this section.

(b) The Technical Proposal and the Price Proposal portions of each proposal tendered by any offeror shall each be enclosed in a
separate sealed package, identified on its outer surface as to content in the manner prescribed in the article entitled "INSTRUCTIONS
TO OFFERORS" of this section and submitted in the following number of copies:

(1) Technical Proposal - One original and three (3) copies.
(2) Price Proposal - One original and one (1) copy.

(c) Each offeror may submit one or more proposals; however, each proposal shall be configured as described above, shall be
considered on its own merits as to the completeness of submissions and shall not share required documentation, bonding, or other
requirements of submission with any other proposal submitted by the same offeror.

2 INSTRUCTIONS FOR PREPARING THE TECHNICAL PROPOSAL - SOURCE SELECTION PROCEDURES

(2) The Technical Proposal shall consist of one Factor, Past Performance and be contained in a three ring binders, binder clips, rings or
other methods that allow the material to be viewed and removed easily. Spiral binding is strongly discouraged.

(1) Evaluation Factor | - Past Performance. Although the government reserves the right to use any source of information available on
the Offeror’s past performance to either evaluate past performance or verify information provided by the Offeror, the Offeror shall
provide information that demonstrates the offeror’s past performance. The enclosed "AOC PAST PERFORMANCE
QUESTIONNAIRE" shall be provided to three (3) companies/agencies to be submitted in response to Evaluation Factor 1. The
questionnaire(s) must be faxed or emailed from the companies/agencies to the attention of Lauren Wilson at fax number (866)
221-2335 or email address: Iwilson@aoc.gov by the date established for receipt of offers in order to be considered in the evaluation
process. A neutral rating will be applied for those projects/contracts for which a questionnaire is not received.

3. INSTRUCTIONS FOR PREPARING THE PRICE PROPOSAL - SOURCE SELECTION PROCEDURES -
CONSTRUCTION

(a) A firm fixed-price shall be entered by each offeror on page 3 of the SOLICITATION, OFFER, AND AWARD form which shall
represent the cost for performing the work required by this Request for Proposal. The Architect reserves the right to request from each
offeror information regarding the breakdown of all costs that are included in the lump sum price (Line Item No. 1), to include copies
of all work sheets used in forming the proposed pricing. Erasures or other changes on any or all submissions shall be initialed by the
signer of the proposal or by his duly authorized agent.

(b) The Price Proposal shall be submitted with the following required documents in the order shown below:
(1) "SOLICITATION, OFFER, AND AWARD" form (original signature required in Block 20B);

(2) the "REPRESENTATIONS AND CERTIFICATIONS"; and
(3) the "BID GUARANTEE".

4. EVALUATION CRITERIA - SOURCE SELECTION PROCEDURES - CONSTRUCTION

General Requirements. The evaluation criteria to be used by the Contracting Officer for the selection of a contractor to perform the
work specified herein are defined below. The criteria are divided into Technical and Price categories. The Technical Evaluation
Criteria, when combined, are significantly more important than price. However, as the difference in technical merit between the
proposals becomes less significant, the relative importance of the proposed prices will increase.

(a) Technical Evaluation Criteria. The criteria to be used in assessing the quality of each proposal are listed below.

(1) Past Performance.
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Proposals and Past Performance Questionnaires received from customer references will be evaluated to determine whether, and the
extent to which, the offeror and its proposed major subcontractor(s), if applicable, have demonstrated a satisfactory record of
conforming to contract requirements and to standards of good workmanship; a satisfactory record of forecasting and controlling costs;
a satisfactory record of adhering to contract schedules, including the administrative aspects of performance; a satisfactory history of
reasonable and cooperative behavior and commitment to customer satisfaction; and, generally, evidence of a business-like concern for
the interest of the customer.

It is the offeror’s responsibility to ensure that Past Performance Questionnaires are completed and timely submitted by customer
references, and that correct names, addresses and phone numbers are provided in the proposals for each reference. An offeror will not
be penalized in the evaluation with an unfavorable rating for the failure of its customer references to complete and submit the Past
performance Questionnaires. The Government may contact offeror customer references or use other references/information to verify
past performance. :

52.225-10 Notice of Buy American Act Requirement--Construction Materials (May 2002)

(a) Definitions. "Construction material," "domestic construction material," and " forei gn construction material," as used in this
provision, are defined in the clause of this solicitation entitled "Buy American Act -Construction Materials" (Federal Acquisition
Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the inapplicability of the Buy
American Act should submit the request to the Contracting Officer in time to allow a determination before submission of offers. The
offeror shall include the information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9
in the request. If an offeror has not requested a determination regarding the inapplicability of the Buy American Act before submitting
its offer, or has not received a response to a previous request, the offeror shall include the information and supporting data in the offer.

(c) Evaluation of offers.

(1) The Government will evaluate an offer requesting exception to the requirements of the Buy American Act, based on claimed

unreasonable cost of domestic construction material, by adding to the offered price the appropriate percentage of the cost of such
foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9. |

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material based on
unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to the offeror that did not
request an exception based on unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material not listed by the Government in this solicitation in paragraph (b)(2) of the
clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of equivalent domestic construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and a separate
price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 52,225-9 for the offer that is based on
the use of any foreign construction material for which the Government has not yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the clause at FAR 52.225-9
does not apply, the Government will evaluate only those offers based on use of the equivalent domestic construction material, and the

offeror shall be required to furnish such domestic construction material. An offer based on use of the foreign construction material for

which an exception was requested - '

(1) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(ii) May be accepted if revised during negotiations.
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(End of provision)

AOC52.215-5 Contract Award - Source Selection Procedures (Jun 2004)

(a) The Government will award a contract resulting from this solicitation to the responsible offeror whose offer conforming to the
solicitation will be most advantageous to the Government, cost or price and other factors, specified elsewhere in this solicitation,
considered.

(b) The Government may

(1) Reject any or all offers if such action is in the public interest;
(2) Accept other than the lowest offer; and

(3) Waive informalities and minor irregularities in offers received.

(c) The Government intends to evaluate proposals and award a contract without discussions with offerors (except clarifications as
described in FAR 15.306(a)). Therefore, the offeror s initial proposal should contain the offeror s best terms from a price and
technical standpoint. The Government reserves the right to conduct discussions if the Contracting Officer later determines them to be
necessary. If the Contracting Officer determines that the number of proposals that would otherwise be in the competitive range
exceeds the number at which an efficient competition can be conducted, the Contracting Officer may limit the number of proposals in
the competitive range to the greatest number that will permit an efficient competition among the most highly rated proposals.

(d) The Government may accept any item or combination of items, unless doing so is precluded by a restrictive limitation in the
solicitation or the offer.

(e) A written award or acceptance of offer mailed or otherwise furnished to the successful offeror within the time for acceptance
specified in the offer shall result in a binding contract without further action by either party. Before the offer's specified expiration
time, the Government may accept an offer (or part of an offer as provided in Paragraph (d) of this provision), whether or not there are
negotiations after its receipt, unless a written notice of withdrawal is reccived before award. Negotiations conducted after receipt of
an offer do not constitute a rejection or counteroffer by the Government.

(f) Neither financial data submitted with an offer, nor representations concerning facilities or financing, will form a part of the
resulting contract. However, if the resulting contract contains a clause providing for price reduction for defective cost or pricing data,
the contract price will be subject to reduction if cost or pricing data furnished is incomplete, inaccurate, or not current.

(8) The Government may determine that an offer is unacceptable if the prices proposed are materially unbalanced between line items
or sub line items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the price of one or more contract line
items is significantly overstated or understated as indicated by the application of cost or price analysis techniques. A proposal may be
rejected if the Contracting Officer determines that the lack of balance poses an unacceptable risk to the Government.

(End of provision)
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GENERAL DECISION: DC20080003 02/20/2009 DC3

Date: February 20, 2009
General Decision Number: DC20080003 02/20/2009

Superseded General Decision Number: DC20070003
State: District of Columbia

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROJECTS (Does not include single family
homes and apartments up to and including 4 stories)

Modification Number Publication Date
0 02/08/2008
1 04/18/2008
2 05/02/2008
3 05/09/2008
4 05/30/2008
5 06/06/2008
6 07/04/2008
7 07/18/2008
8 07/25/2008
9 08/15/2008

10 09/05/2008
11 09/12/2008
12 09/19/2008
13 11/07/2008
14 12/19/2008
15 02/20/2009

ASBE0024-001 10/01/2008
Rates Fringes

Asbestos worker/Heat and
Frost Insulator
Includes the application
of all insulating
materials, protective
coverings, coatings and
finishes to all types of
mechanical systems.......... $ 29.18 14.18

ASBE0024-005 10/01/2008
Rates Fringes
Fire Stop Technician............. $ 22.85 6.59

Includes the application of materials or devices within or
around penetrations and openings in all rated wall or floor
assemblies, in order to prevent the pasage of fire, smoke
of other gases. The apﬁ1ication includes all components
involved 1n creating the rated barrier at perimeter slab
edges and exterior cavities, the head of gypsum board or
concrete walls, joints between rated wall or floor
components, sealing of penetrating items and blank openings.
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BRDC0001-001 11/01/2008

Rates Fringes
BT R AR s nmsescns o8 WFHEE 55 8 $ 26.70 6.77
"CARPO132-006 05/01/2008 ]
Rates Fringes
Carpenters (Including Drywall
G er s e 2%
TELEC0026-003 09/01/2008
Rates Fringes
Communication Technician......... $ 24.25 3%+6.87

SCOPE OF WORK: Includes Tow voltage construction,
installation, maintenance and removal of teledata
facilities (voice, data and video) including outside q]ant,
telephone and data inside wire, interconnect, termina
equipment, central offices, PABX, fiber optic cable and
equipment, railroad communications, micro waves, VSAT,
bypass, CATV, WAN (wWide area networks), LAN (Local area
networks) and ISDN (Integrated systems digital network).

WORK EXCLUDED: The installation of computer systems 1in
industrial applications such as assembly lines, robotics
and computer controller manufacturing systems. The
installation of conduit and/or raceways shall be installed
by Inside wiremen. On sites where there is no Inside
wireman employed, the Teledata Technician may install
raceway or conduit not greater than 10 feet. Fire alarm
work is excluded on all new construction sites or wherever
the fire alarm system is installed in conduit. A1l HVAC
control work.

ELEC0026-016 11/03/2008
Rates Fringes

Electricians (Excluding
Communication-Low Voltage
WEPINg) vus & oo muns % 48 00R 1S e $ 36.65 11.45+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Jr.'s
Birthday, Inauguration Day, Memorial Day, Fourth of July,
Labor Day, Veterans Day, Thanksgiving Day, the day after
Thanksgiving and Christmas Day or days designated as legal
holidays by the Federal Government.

ENGI0077-009 05/01/2008

Rates Fringes

Power equipment operators:
BOOM “FRUEKS ccoce amvsimmsarmin sswimpmssnss S 27.57 7.17+a
Cranes (35 tons and above)..$ 28.74 7.17+a
Cranes (under 35 tons)...... $ 28.28 7.17+a
FOrk1ifts..oveiienennannn, $ 21.00 7.17+a



) ] getdoc. txt
PITBUFIVBES: oo vwnis cpwvmin o $ 28.28 7.17+a

a. PAID HOLIDAYS:
New Years Day, Inaugural Day, Decoration Day, Independence
Day, Labor Day, Martin Luther King's Birthday, veterans
Day, Thanksgiving Day, Friday after Thanksgiving and
Christmas Day.

b. PREMIUM PAY:
Tower cranes and cranes 100-ton and over to receive $1.00 per
hour premium over Group One.

e S e e o

IRON0005-001 06/01/2008

Rates Fringes
Iro"wgiﬁﬁgiéra1, Ornamental and

chain Link FBACE... .« wowmuas $ 27.83 12.595
'1RONO201-003 05/01/2008

Rates Fringes

Ironworker (Reinforcing)......... $ 26.15 12.08
‘LABOOGS7-001 06/01/2008

. Rates Fringes

LaborerySkilled.. o seems o swmmmas $ 18.57 4.68

FOOTNOTE: Potmen, ?ower tool operator, small machine
operator, concrete labor including concrete preparation,
signalmen, laser beam operator, waterproofer, open caisson,
test pit, underpinnig, pier hole and ditches, laggers and
all work associated wit 1agging that is not expressly
stated, strippers, operator of hand derricks, vibrator
operators, pipe layers, or tile layers (tile laid on road
construction projects ONLY), operators of jackhammer,
paving breakers, spaders or any machine that does the same
general type of work, scaffold builders, operators of
towmasters, scootcretes, buggymobiles and other machines of
similar character, operators of tampers and rammers and
other machines that do the same general type of work,
whether powered by air, electric or gasoline builders of
trestle scaffolds over one tier high and sand blaster,
power and chain saw operators used in clearing, installers
of well points, wagon drill operators, acetylene burners
and Tlicensed powdermen.

o o o S e e e e ——

LABO0657-002 06/01/2008

Rates Fringes
Laborers:
Mason Tenders, Brick........ $ 14.65 4.68
Mortarmen, Scaffold
BUTTAOrS.cn o o svvoni s aniinas s $ 15.45 4.68
MARB0002-002 05/01/2008
Rates Fringes
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Marble & Stone Mason............. $ 32.00 12.07

INCLUDES E01nt1ng, caulking and cleaning of A1l types of

masonry, brick, stone and cement structures; EXCEPT

Eo1nt1ng, cau1k1ng and cleaning of exisiting masonry,
rick, stone and cement (restoration work)

e e o m m m  m m  m — ——

MARB0003-001 05/01/2008

Rates Fringes
Mosaic & Terrazzo Worker,
Tile Layer
Marble Mason and Tile Layer.$ 25.01 8.82
Terrazzo Worker............. $ 25.76 8.82
MARB0003-004 05/01/2008
Rates Fringes

Marble, Tile & Terrazzo ;
FIRTSHE N s can on mowe we wowmr 26 5us $ 20.15 7.97

PAINOO51-004 06/01/2008

Rates Fringes
Glaziers
Contracts $2 million and
0 To 1= o $ 25.12 7.46
Contracts over $2 million...$ 27.84 7.46
PAINO051-010 06/01/2008
Rates Fringes
Painters:
Brush, Roller, spray and
Drywall Finisher............ $ 24.31 7.56
PLAS0891-003 05/01/2008
Rates Fringes
Cement Mason/Concrete Finisher...$ 27.15 6.47
PLUMO005-007 08/01,/2008
Rates Fringes
Plumbers
Apartment Buildings over 4
stories (except hotels)..... § 22.31 8.61+a
ALL Other work.............. $ 36.24 13.37+a

a. -PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksg1v1ng Day
and the day after Thanksg1v1ng, Christmas Day, New Year's
Day, Martin Luther King's Birthday, Memorial Day and the
Fourth of July.

. i e e e’ oy e et e s e - e e o e s . e e i ' e e e e s s e e e

PLUM0602-006 08/01/2008
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Rates Fringes
Steamfitter, Refrigeration &
Air conditioning Mechanic
(Including HVAC Pipe Work)....... $ 35.12 14.47+a

a. PAID HOLIDAYS:
New Year's Day, Martin Luther King's Birthday, Memorial Day,
Independence Day, Labor Day, Veterans Day, Thanksgiving Day
and the day after Thanksgiving pDay and Christmas Day.

Rates Fringes
SPETAKTEr FITRers. cove ou cvue o o $ 29.35 15.30
* SHEE0100-002 01/01/2009
Rates Fringes

Sheet Metal worker (Including
HVAC Duct Work): c..uwas voscrion wus $ 33.04 12.12

e i i i i o e e i e e i i Y P o, s . o .

SuDC2000-001 04/12/2000
Rates Fringes

ASBESTOS ABATEMENT WORKER

(Removal from Floors,

Ceilings, walls and

Mechanical Systems).........coev-- $ 10.60

Laborer, Unskilled............... $ 11.83 2.23

Pointer, caulker and cleaner
INCLUDES pointing,
caulking and cleaning of
existing masonry, brick,
stone and cement
structures (restoration
work) ; EXCLUDES pointin%,
caulking and cleaning o
new or replacement
masonry, brick, stone and
(o= (1= 1 1 $ 20.00

e e e = e o e

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29cFr 5.5 (a) (D) @i)).

In the listing above, the "su" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be

Page 5
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prevailing.
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WAGE DETERMINATION APPEALS PROCESS

%.) Has there been an initial decision in the matter? This can
e:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

B %

%

on survey related matters, initial contact, including requests
for summaries of surveys, should be with the wage and Hour
Regional office for the area in which the survey was conducted
because those Regional offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

with regard to any other matter not yet ripe_for the formal
process described here, initial contact should be with the
Branch of Construction wage Determinations. Write to:

Branch of Construction wage Determinations
wWage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

washington, DC 20210

2.) 1f the answer to the guestion in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may_appeal directly to the Administrative
Review Board (formerly the wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
washington, DC 20210

4.) A1l decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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UNITED STATES CAPITOL POLICE
WASHINGTON, D.C. 20510-7218
CP-49}
(4-04)
REQUEST FOR CHECK OF CRIMINAL HISTORY RECQRDS

Please report with: (1) A vatid form of photo identification, (2) and this form to the Fairchild Building
located at 499 South Capitol Street SW Washington, D.C., Room 127 between the hours of 7am until
3pm Monday through Friday for processing.

1. Narie: (Last, First, Middle) Address:
Street & No.
City & State:
Zip: Tele:

2. Other Names Ever Used: (e.g. maiden name, nickname, ect. If you have never used another name write
"None")

3. Date of Birth: (Month, Day, Year) 4, Birthplace: (City and State or Country)

5. Social Security Number: 6. Gender:
Male Female

7. Race: 8. Height: 9. Weight: 10. Eye Color: | 11. Hair Color:

SIGNATURE AND RELEASE OF INFORMATION:

READ THE FOLLOWING CAREFULLY BEFORE YOU SIGN:

¢ [ understand that the information provided above will be used to check the criminal history records
of the Federal Bureau of Investigation (FBI).

= Iconsent to the use of the information provided in making a security determination concerning
me,

o [ certify that, to the best of my knowledge and belief, all of the information provided above is true,
correct, and complete, made in good faith,

12. Signature: 13. Date:




14 Name/Employing Office

15 Title

16 Telephone number - 17 Date of Request

SIGNATURE AND REQUEST:

I request that the applicant/employee indicated above be fingerprinted by the United States
Capito! Police and that these fingerprints be submitted for a check of the criminal history records
of the Federal Bureau of Investigation (FBI). This check will be used in making a security
determination concerning this applicant/employee.

18 Signatre 19 Date Signed (Mo, Day Year)

20 Individual Receiving Request

21 Date/Time Received

22 IS#




Continuing Contract Performance During a Pandemic Influenza
or other National Emergency

In accordance with guidance from the Homeland Security Council, all federal agencies have been
developing plans for keeping our government workforce operational during a pandemic influenza
or other emergency periods. The Occupational Health and Safety Administration (OSHA) has
provided a directive relative to preparation for an influenza pandemic and includes engineering
controls (e.g. sneeze guards, negative pressure rooms), administrative controls (e.g.
teleconferencing), work practices (e.g. tissues, no-touch trash cans, hand soap, etc.) and personal
protective equipment (e.g.masks or respirators). This directive can be identified by the name: OSHA
3327-02N 2007. The document can be found in its entirety on the internet at:
http://www.osha.gov/Publications/influenza_pandemic.html.

During a Pandemic or other emergency, the Architect of the Capitol (AOC) understands that our
contractor workforce will experience the same high levels of absenteeism as our federal employees.
Although the Excusable Delays and Termination for Default clauses used in government contracts
list epidemics and quarantine restrictions among the reasons to excuse delays in contract
performance, we expect our contractors to make a reasonable effort to keep performance at an
acceptable level during emergency periods.

The Office of Personnel Management (OPM) has provided guidance to federal managers and
employees on the kinds of actions to be taken to ensure the continuity| of operations during
emergency periods. This guidance is also applicable to our contract workforce. Contractors are
expected to have reasonable policies in place for continuing work performance, particularly those
performing mission critical services during a pandemic influenza or other emergency situation.

The types of actions a federal contractor should reasonably take to help ensure performance are:

. Encourage employees to get inoculations or follow other preventive measures as
advised by the public health service.

. Contractors should cross-train workers as backup for all positions performing critical
services. This is particularly important for work such as guard services where
telework is not an option.

. Implement telework to the greatest extent possible in the workgroup so systems are
in place to support successful remote work in an emergency.

. Communicate expectations to all employees regarding their roles and responsibilities
in relation to remote work in the event of a pandemic health crisis or other
emergency.



. Establish communication processes to notify employees of activation of this plan.
. Integrate pandemic health crisis response expectations into telework agreements.

. With the employees, assess requirements for working at home (supplies and
equipment needed for an extended telework period). Security concerns should be
considered in making equipment choices; agencies or contractors may wish to avoid
use of employees’ personal computers and provide them with PCs or laptops as
appropriate.

. Determine how all employees who may telework will communicate with one another
and with management to accomplish work.

. Practice telework regularly to ensure effectiveness.

. Make it clear that in emergency situations, employees must perform all duties
assigned by management, even if they are outside usual or customary duties.

. Identify how time and attendance will be maintained.

It is the contractor’s responsibility to advise the government contracting officer if they anticipate not
being able to perform and to work with the AOC to fill gaps as necessary. This means direct
communication with the contracting officer or in his/her absence, another responsible person in the
contracting office via telephone or email messages acknowledging the contractor’s notification. The
incumbent contractor is responsible for assisting the AOC in estimating the adverse impacts of
nonperformance and to work diligently with the AOC to develop a strategy for maintaining the
continuity of operations.

The AOC does reserve the right in such emergency situations to use federal employees, employees
of other federal agencies, contract support from other existing AOC contractors, or to enter into new
contracts for critical support services.

Normal Capitol Complex operations are, at irregular and unanticipated times, interrupted due to
events that can occur on the Capitol Complex, e.g., funerals that utilize the Rotunda, closure of
Congressional buildings due to unusual activities, etc. These can impact AOC contractor operations.
Any AOC contractor that becomes aware of an event that may affect its operations on the Capitol
Complex may go to www.aoc.gov/business/contractors/ to receive current information of the
operational status of the Capitol Complex.




CONTRACTOR’S REQUEST FOR PAYMENT |

Contractor Name and Address: Contract Title:
Contract #: Task Order #
If Applicable:
Progress Payment #: Contractor’s Invoice Number:
Date: Period Covered:
Original Contract Amount: $
Net Changes (+/-) Through Supplemental Agreement # $
Value of Undefinitized Change Orders $
Total Value of Contract $
Less Value Of Work Not Yet Completed $
Value of Work in Place to Date: $
Value Of Unused Materials Previously Paid $
Value Of Unused Materials Paid This Period $
80% of Undefinitized Change Order # Requested this Payment $
(Max. Amount Payable on Undefinitized Change Orders)
80% of Undefinitized Change Order #  Requested this Payment $
80% of Undefinitized Change Order # Requested this Payment $
Earned to Date: $
Less Amount Retained: $
Less Previous Payments: 3
PAYMENT REQUESTED THIS PERIOD $
CONTRACTOR’S CERTIFICATION
I hereby certify, to the best of my knowledge and belief, that--
(1) The amounts requested are only for performance in accordance with the specifications, terms, and
conditions of the contract;
(2) All payments due to subcontractors and suppliers from previous payments received under the

contract, and timely payments will be made from the proceeds of the payment covered by this certification, in
accordance with subcontract agreements and the requirements of Chapter 39 of Title 31, United States Code;
(3) This request for progress payments does not include any amounts which the prime contractor
intends to withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of the
subcontract; and
(4 This certification is not to be construed as final acceptance of a subcontractor’s performance
(Optional certification - contractor may delete. See FAR 52.232-5).

Typed/Printed Name and Signature of Authorized Contractor Official

Title; Date:




Contract #: | Task Order # If Applicable:

PAYMENT IS RECOMMENDED AS FOLLOWS |

Less Liquidated Damages $
other Labor Violations $
deductions | Punch List $

Other $
Recommended Amount for Payment $

I hereby verify that the amounts shown above, including % complete, are acgurate, and
recommend payment in the amount of $

COTR’s Typed/Printed Name and Signature Date

I hereby approve the amount of $ as appropriate for payment.

Contracting Officer’s Typed/Printed Name and Signature Date



DATE BOND EXECUTED (Must not be later than bid
BID BOND opening date) OMB NO.: 9000-0045

(See instruction on reverse) Expires: 09/30/98

Public reporting burden for this collection of information is estimated to average 25 minutes per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
gsgezcé :é 5thls collection of information, including suggestions for reducing this burden, to the FAR Secretariate (MVR), Federal Acquisition Policy Division, GSA, Washington,

PRINCIPAL (Legal name and business address) TYPE OF ORGANIZATION ("X " one]

[] mowviouac [] parTnersHip

[] soinT venTure [[] corporaTiON
STATE OF INCORPORATION

SURETYIIES) (Name(s) and business address(es)

PENAL SUM OF BOND BID IDENTIFICATION
EERCENT AMOUNT NOT TO EXCEED BID DATE INVITATION NO.
PRICE MILLION(S] | THOUSAND(S) |HUNDRED(S) |CENTS
FOR ;Consrructiap,
Supplies, or Services)
OBLIGATION:

We, the Principal and Surety(ies) are firmly bound to the United States of America (hereinafter called the Government) in the above penal sum. For
payment of the penal sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally. However, where the
Sureties are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum "jointly and severally” as well as "severally” only for the
purpose of allowing a joint action or actions against any or all of us. For all other purposes, each Surety binds itself, jointly and severally with the
P;incipai, fc;r the payment of the sum shown opposite the name of the Surety. If no limit of liability is indicated, the limit of liability is the full amount
of the penal sum.

CONDITIONS:
The Principal has submitted the bid identified above.
THEREFORE:

The above obligation is void if the Principal - (a) upon acceptance by the Government of the bid identified above, within the period specified therein for
acceptance (sixty (680) days if no period is specified), executes the further contractual documents and gives the bond(s) required by the terms of the
bid as accepted within the time specified (ten (10) days if no period is specified) after receipt of the forms by the principal; or (b} in the event of failure
to axecutfe such further contractual documents and give such bonds, pays the Government for any cost of procuring the work which exceeds the
amount of the bid.

Each Surety executing this instrument agrees that its obligation is not impaired by any extension(s) of the time for acceptance of the bid that the
Principal may grant to the Government. Notice to the suretylies) of extension(s) are waived. However, waiver of the notice applies only to extensions
aggreqgating not more than sixty (60) calendar days in addition to the period originally allowed for acceptance of the bid.

WITNESS:

The Principal and Surety(ies) executed this bid bond and affixed their seals on the above date.

PRINCIPAL
1 2. 3
SIGNATURE(S)
(Seal) (Seal) Seal) Corporate
2. :
NAME(S) & 3 Seal

TITLE(S)
(Typed)

INDIVIDUAL SURETY(IES)

2:
SIGNATURE(S)
(Seal) . (Seal)
NAME(S) |- 2 '
(Typed)
CORPORATE SURETY(IES)
PR STATE OF INC. LIABILITY LIMIT
<« | ADDRESS &
> 1 2
- : : Corporate
o SIGNATURE(S) Seal
a NAME(S) & (1. 2
TITLE(S)
(Typed) |
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 24 (Rev. )

Previous edition is usable Prescribed by GSA - FAR (48 CFR) 53.228(a)



CORPORATE SURETY IES) (Continued)

NAME & STATE OF INC. LIABILITY LIMIT
| ADDRESS s
-
1 3,
E SIGNATURE(S) Corspcrlate
0« ea
2 [ AMES) & |7 Z
TITLE(S)
(Typed) .
NAME & STATE OF INC. LIABILITY LIMIT
| ADDRESS s
1 2,
E SIGNATURE(S) Cmsporlate
o ea
2 [ NAMES) & |7 >
TITLE(S)
(Typed) .
NAME & STATE OF INC. LIABILITY LIMIT
o| ADDRESS s
= 1 2
I ISIGNATURE(S) Corsporlate
[ ea
7 | NAMES & [1. 2,
TITLE(S)
{Typed] .
NAMES&S STATE OF INC. LIABILITY LIMIT
w| ADDRE s
s : = Corporate
L [SIGNATURE(S) s
o ea
2 [ NAVES & [T .
TITLE(S)
{Typed)]
ngs&s STATE OF INC. LIABILITY LIMIT
w | ADDRE s
> !
1 2.
E SIGNATURE(S) Corsporlate
[ ea
7 | NAMES) & |7 2
TITLE(S)
{Typed)
NAMIESS?S STATE OF INC. LIABILITY LIMIT
¢| ADDR A
> 7 = !
kS ISIGNATURE(S) Corsporlate
[ ea
7 | NAME(SI & [1. 2
TITLE(S)
(Typed)

INSTRUCTIONS

1. This form is authorized for use when a bid guaranty is required. Any deviation from this form will require the written approval of the
Administrator of General Services.

2. Insert the full legal name and business address of the Principal in the space designated "Principal” on the face of the form. An
authorized person shall sign the bond. Any person signing in a representative capacity (e.g., an attprney-in-fact) must furnish evidence
of authority if that representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

3. The bond may express penal sum as a percentage of the bid price. In these cases, the bond may state a maximum dollar limitation
{e.g., 20% of the bid price but the amount not to exceed dollars).

4. (a) Corporations executing the bond as sureties must appear on the Department of the Treasury!s list of approved sureties and must
act within the limitation listed therein. Where more than one corporate surety is involved, their names and addresses shall appear in
the spaces (Surety A, Surety B, etc.) headed "CORPORATE SURETY(IES)." In the space designed "SURETY(IES)" on the face of the
form, insert only the letter identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit of Individual Surety {Standard Form 28), for each individual surety,
shall accompany the bond. The Government may require the surety to furnish additional substantiating information concerning its
financial capability.

5. Corporations executing the bond shall affix their corporate seals. Individuals shall execute the bond opposite the word "Corporate
Seal"; and shall affix an adhesive seal if executed in Maine, New Hampshire, or any other jurisdiction requiring adhesive seals.

6. Type the name and title of each person signing this bond in the space provided.

7. In its application to negotiated contracts, the terms "bid" and "bidder” shall include "proposal" and "offeror."

STANDARD FORM 24 (rev. ) BACK



ACH VENDOR/MISCELLANEOUS PAYMENT OMB No. 1510-0056
ENROLLMENT FORM

This form is used for Automated Clearing House (ACH) payments with an addendum record that contains
payment-related information processed through the Vendor Express Program. Recipients of these
payments should bring this information to the attention of their financial institution when presenting, this
form for completion. See reverse for additional instructions. '

PRIVACY ACT STATEMENT

The following information is provided to comply with the Privacy Act of 1974 (P.L. 93-579). All
information collected on this form is required under the provisions of 31 U.S.C. 3322 and 31 CFR
210. This information will be used by the Treasury Department to transmit payment data, by
electronic means to vendor’s financial institution. Failure to provide the requested information may
delay or prevent the receipt of payments through the Automated Clearing House Payment System.

AGENCY INFORMATION

FEDERAL PROGRAM AGENCY

C T CAPITOL
AGENCY IDENTIFIER: AGENCY LOCATION CODE {ALC): ACH FORMAT: .

| 01-00-0001 [ecos ex
ADDRESS:

oND & D STS., SW, FORD HOUSE OFFICE BUILDING

WASHINGTON, DC 20024
CONTACT PERSON NAME: - _ TELEPHONE NUMBER:

{ )

ADDITIONAL INFORMATION:

[ PAYEE/COMPANY INFORMATION

FNAME SSN NO. OR TAXPAYER ID NO.
ADDRESS
CONTACT PERSON NAME: : TELEPHONE NUMEBER:

{ )

FINANCIAL INSTITUTION INFORMATION

NAME:

ADDRESS:

ACH COORDINATOR NAME: TELEPHONE NUMBER:
( )

NINE-DIGIT ROUTING TRANSIT NUMBER:

DEPOSITOR ACCOUNT TITLE:

DEPOSITOR ACCOUNT NUMBER: LOCKBOX NUMBER:

TYPE OF ACCOUNT:

D CHECKING D SAVINGS D LOCKBOX

SIGNATURE AND TITLE OF AUTHORIZED OFFICIAL:
{Could be the same as ACH Coordinator)

TELEPHONE NUMBER:

)
SF 3881 (Rev. 2/2003
AUTHORIZED FOR LOCAL REPRODUCTION Prescribe:l b;Depaﬂma’nt of Treasury
31U S C 3322; 31 CFR 210



OFFICE OF THE ARCHITECT OF THE CAPITOL

PAST PERFORMANCE QUESTIONNAIRE
FOR
SOLICITATION NUMBER AOC RFP 090025

Modernization of Elevator H-9 in the U.S. Capitol Building

The contractor listed below is being considered for a contract award by the Architect of the
Capitol, Washington, DC. Your name has been provided as a customer reference regarding
performance under a past contract with your agency/company. Your comments are
considered Source Selection Sensitive, therefore, you are advised that your response will be
safeguarded to the extent cited in the Federal Acquisition Regulation (FAR) 42.1503. FAR
prohibits the release of past performance evaluations to other than other Government
personnel and the contractor whose performance is being evaluated during the period the
information may be used to provide source selection information.

In order to maintain the integrity of the source selection process, respectfully request that
you do not divulge the name of the contractor nor discuss your comments on this
questionnaire with any other individuals.

Your completion of this form will be greatly appreciated. Upon completion, please email or
fax this form to the attention of: Lauren Wilson

Ph: (202) 226-1932

Fx: (866) 221-2335

Email: lwilson@aoc.gov

Past Project Information:
1. Contractor (Prime):
(Name of firm requesting evaluation)

2. Project Title :

" Name: Agency/Company, POC Date:
(Name of agency/company providing evaluation)

4. Phone No.:_(___) FaxNo. ()

3. Address:

6. Position held or function in relation to project:

Ratings: Please evaluate the contractor’s performance using the following ratings:

RFP No. 090025 PAST PERFORMANCE QUESTIONNAIRE Page 1



“O” Outstanding  The contractor’s performance clearly exceeded the contract

requirements.

“S” Satisfactory ~ The contractor’s performance met the contract requirements.

“M” Marginal The contractor’s performance met the minimum contract requirements
but with difficulty.

“U” Unsatisfactory The contractor’s performance was poor and/or did not satisfy contract
requirements.

Please rate and provide supporting information for the following. If the rating is Outstanding
or Unsatisfactory, please provide specific contract/job performance areas which were
exceeded or not performed in accordance with the contract’s minimum requirements. (Use
additional sheets as needed)

1. The relationship between the contractor and owner’s contract team/Contracting
Officer/COR?.

Rating:

2. The contractor’s on-site management and coordination of subcontractors.

Rating:

3. The contractor’s overall corporate management, integrity, reasonableness and cooperative
conduct.

Rating:
4. Performance in meeting delivery/completion schedules:
Rating:
5. What did the contractor do to improve schedule problems, if any?
Rating:
6. The contractor’s quality control (CQC).
Rating:

7. The contractor’s performance in delivering quality work in accordance with the contract:

Rating:

RFP No. 090025 PAST PERFORMANCE QUESTIONNAIRE Page 2



8. The contractor’s ability to provide the required work at a reasonable¢ total price.

Rating:
9. The contractor’s compliance with labor standards, if applicable..

Rating:
10. The contractor’s compliance with safety standards.

Rating:

11. Has the contractor been given any of the following: Cure notice, show cause, letters of
reprimand, suspension of payments, termination? If yes, please explain.

Rating:

12. Would you award another contract to this contractor? If no, please state reasons for not
recommending this contractor additional work.

Rating:

13. Was the customer satisfied with the end product?

14. Has the contractor been provided an opportunity to discuss any negative performance
ratings? If so, what were the results?

15. Has the contractor filed any claims? How many?

and to what extent?

Claims outstanding/why?

16. OVERALL RATING Rating:

17. Please provide any additional comments:

RFP No. 090025 PAST PERFORMANCE QUESTIONNAIRE Page 3



NAME/TITLE:

AGENCY/COMPANY:

PHONE NUMBER: DATE:

RFP No. 090025 PAST PERFORMANCE QUESTIONNAIRE Page 4



Division 1 GENERAL REQUIREMENTS

DIVISION 1 - GENERAL REQUIREMENTS
PART 1 - GENERAL
1.1  DESCRIPTION OF REQUIREMENTS:

A.  General Requirements: The provisions or requirements of Division-1 apply to entire work of
Contract and, where so indicated, to other elements which are included in project, and include,
but are not limited to the following:

Summary of the Work.

Project Coordination.

Definitions and Standards.
Schedules, Reports, and Payments.
Submittals.

Temporary Facilities and Controls.
Products.

Project Closeout.

NN R W=

1.2 SUMMARY OF THE WORK:

A. Project/Work Identification:

1.  General: Project name is "Elevator H-9 Modernization- U.S. Capitol,” Washington,
D.C., as shown on Contract Documents prepared by the Architect of the Capitol.
2. Summary by Reference: Work of the Contract can be summarized by references to the

SCHEDULE, GENERAL CONDITIONS, SUPPLEMENTARY CONDITIONS, Official
Procedure for Making Changes in Contracts, Specification Sections, Drawings,
Amendments, and Modifications to the contract documents issued subsequent to the initial
printing of this Project Manual and including, but not necessarily limited to, printed
material referenced by any of these.

3. Abbreviated Written Summary: Briefly and without force and effect upon the contract
documents, the work of the Contract can be summarized as follows:

a. The Work includes modernization of electrical/mechanical systems as well as
material upgrades a single traction elevator. Work will include the installation of
new electrical and mechanical components, car controls, hall stations, refurbishing
hoistway entrances, new solid state drive, refurbishing of car interior and systems
for communication and monitoring of the elevator.

B. Contractor Use of Premises:

1. General: The Contractor shall limit his use of the premises to the work indicated, so as
to allow for the Government's occupancy and use by the public.

2. Contractor Use of the Existing Building: During the construction period the site and
the building will be occupied by Members of Congress, other Government employees and
the general public. Maintain the existing building in a safe and weather-tight condition
throughout the construction period. Repair damage caused by construction operations.
Take all precautions necessary to protect the building and its occupants during the

AOC Project No. CB05047 01000- 1



Division 1 GENERAL REQUIREMENTS

construction period. Cooperate fully with the Architect or his representative during
construction operations to minimize conflicts and to facilitate Government usage.

a. Clear Passage: Keep public areas such as hallways, stairs, elevator lobbies and
toilet rooms free from accumulation of waste material, rubbish or construction
debris. Materials, tools, hoists, scaffolding and other equipment may not be placed
in the hallways, stairways, and elevator lobbies beyond designated areas without
prior written permission of the Architect.

b.  Smoking or open fires will not be permitted within the building enclosure or on
the premises.

c. Use of Existing Elevators: Referto Article, Temporary Facilities and Controls, for
designation of elevators available for use of Contractor's personnel. Use of other
than designated elevators will not be permitted.

3.  Limitations on Use of the Site: Limitations on site usage as well as specific
requirements that impact site utilization are indicated on the Drawings and by other
Contract Documents. Portions of the site beyond areas on which work is indicated are not
to be disturbed. In addition to these limitations and requirements, administer allocation
of available space among entities needing both access and space so as to produce the best
overall efficiency in performance of the total work of the project. Schedule deliveries so
as to minimize space and time requirements for storage of materials and equipment on

site.

a.  Unless designated for sole Contractor use, keep existing driveways and entrances
serving the premises clear and available to the Government and its employees at all
times.

b.  Maintain driveways between and around combustible material storage piles of at
least 15' wide and free of accumulation of rubbish, equipment and materials.
Maintain access for fire fighting equipment and emergency vehicles.

c. Do not unreasonably encumber the site with materials or equipment. Confine
stockpiling of materials and location of storage sheds to the designated areas. If
additional storage is necessary, obtain and pay for such storage off-site.

4.  Construction Parking Control: Parking space for personal vehicles is not available on
the site. Obtain approval of Architect for parking of construction motor vehicles or other
equipment on the site.

C. Blasting: The use of anykind or type of explosive in the performance ofthe work is prohibited,
except the use of construction tools actuated by or employing powder-actuated charges which
shall be permitted, provided that the tool is of the kind and design ordinarily used for such
construction and that the Architect has authorized its use after determining that its use will not
endanger human life or safety.

D.  Mechanical/Electrical Requirements of General Work: Except as otherwise indicated,
comply with applicable provisions of The National Electrical Code (NEC) and standards by
National Electrical Manufacturer's Association (NEMA) for electrical components of general
work. Where applicable, provide products listed and labeled by nationally recognized
independent testing and labeling organizations.

AOC Project No. CB05047 01000- 2



Division 1 GENERAL REQUIREMENTS

1.3 PROJECT COORDINATION:

A. Continuously coordinate the work of subcontractors to insure proper processing and progress
of the work. Require each subcontractor to examine work of other trades and all sections of
specifications to assure satisfactory installation of, and connection between, his work and work
of other trades.

1. Provide other parties, to the extent their work is affected by this work, all information
necessary for the proper execution of their work. Arrange and conduct work so that other
parties may complete their work at the site according to schedule. All work under this
contract shall be carefully coordinated with work under other such Contracts.

2. The Contractor shall maintain a complete set of Contract Documents on the site during
the execution of this Contract. All Drawings and Specifications shall be posted with the
latest information and Changes.

3. Benchmarks: Work from lines and levels established by measured shop drawings,
establish and maintain bench marks and other dependable markers. Establish bench marks
and markers to set lines and levels for work at each story of construction and elsewhere
as needed to accurately and properly locate each element of the project.

B. Demolition Work, and other work which will produce noise, smoke, or odors, must be
performed outside of standard working hours and coordinated with Government personnel.
Referto Division 14 Section MODERNIZATION OF TRACTION ELEVATORS for additional
coordination requirements.

C. General Installation Provisions:

I. Pre-Installation Meetings: Hold a pre-installation meeting atthe project site well before
installation of each unit of work which requires coordination with other work. Installer
and representatives of the manufacturers and fabricators who are involved in or affected
by that unit of work, and with its coordination or integration with other work that has
preceded or will follow, shall attend this meeting. Advise Architect of scheduled meeting
dates.

2. Installer's Inspection of Conditions: Require the Installer of each major unit of work
to inspect the substrate to receive work and conditions under which the work is to be
performed. The Installer shall report all unsatisfactory conditions in writing to the
Contractor. Do not proceed with the work until unsatisfactory conditions have been
corrected in a manner acceptable to the Installer.

3. Manufacturer's Instructions: Where installations include manufactured products,
comply with the manufacturer's applicable instructions and recommendations for
installation, to the extent that these instructions and recommendations are more explicit
or more stringent than requirements indicated in the Contract Documents.

4. Mounting Heights: Where mounting heights are not indicated, mount individual units
of work at industry recognized standard mounting heights for the particular application
indicated. Refer questionable mounting height choices to the Architect for final decision.

a. Mount units of work required to be accessible to handicapped people at heights
prescribed by the Uniform Federal Accessibility Standards as referenced by the
Americans with Disabilities Act (ADA).
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Division 1 GENERAL REQUIREMENTS

D. Cleaning and Protection: During handling and installation of work at the project site, clean
and protect work in progress and adjoining work on the basis of continuous maintenance. Apply
protective covering on installed work where it is required to ensure freedom from damage or
deterioration at time of completion.

I. Clean and perform maintenance on installed work as frequently as necessary through
remainder of the construction period. Adjust and lubricate operable components to ensure
operability without damaging effects.

2. Limiting Exposures of Work: To the extent possible through reasonable control and
protection methods, supervise performance of the work in such a manner and by such
means which will ensure that none of the work, whether completed or in progress, will be
subjected to harmful, dangerous, damaging or otherwise deleterious exposure during the
construction period.

a. Protect against possible damage all sills, jambs and soffits of permanent openings
used as passageways or through which materials are handled. Protect exposed
corners, spandrels, projecting features and similar permanent work subject to
damage. Cover and protect all prefinished work from damage by mortar, plaster,
gypsumdrywall compounds, paint, and other construction materials and operations.
Use wheelbarrows equipped with rubber tires over permanently exposed floors and
paving.

3. Load all trucks leaving the site with loose debris in a manner that will prevent dropping
of materials on streets. Fasten suitable tarpaulins over the load before they enter
surrounding paved streets.

E.  Cutting and Patching: Where the Contractor must cut, patch, alter, add to, repair or refinish
existing construction and finishes which are not to be removed, he shall leave such construction
and finishes complete and in satisfactory condition. Cutting, patching, and the like shall be
neatly and carefully performed, and new materials and methods shall match existing
corresponding work unless otherwise indicated. Exposed patches and repairs shall be as
inconspicuous as possible.

1. Construction, finishes, equipment and other items which are damaged or defaced by
reason of work performed under this contract shall be restored to the satisfaction of the
Architect.

F.  Conservation and Salvage: It is a requirement for supervision and administration of the work
that construction operations be carried out with the maximum possible consideration given to
the conservation of energy, water and materials. In addition, maximum consideration shall be
given to salvaging materials and equipment involved in performance of the work but not
incorporated therein. Refer to other sections for required disposition of salvage materials which
are the Government's property.

1. Archaeological Rights: There is a possibility that items of archaeological significance
may be found during the excavation of the site. In such event, the Contractor shall stop
excavation in the vicinity of the find and notify the Architect immediately; subsequent
excavation work shall proceed as directed by the Architect. All items found which are
considered to have archaeological significance are the property of the Government.
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Division 1 GENERAL REQUIREMENTS

1.4 DEFINITIONS AND STANDARDS:

A.  General: Comply with governing regulations and the codes and standards imposed upon the work.
These requirements include the obtaining of permits, licenses, inspections, releases and similar
documentation, as well as payments, statements and similar requirements associated with
regulations, codes and standards.

B.  Definitions: A substantial amount of specificationlanguage consists of definitions for terms found
in other contract documents, including the drawings. (Drawings must be recognized as
diagrammatic in nature and not completely descriptive of the requirements indicated thereon).
Certain terms used in contract documents are defined in this article. Definitions and explanations
contained in this section are not necessarily either complete or exclusive, but are general for the
work to the extent that they are not stated more explicitly in another element of the contract
documents.

1.  Concealed: The term "concealed" is defined as an item or space not normally seen,
occupied or used by building occupants or staff, such as shafts, hoistways, tunnels, ceiling
plenums, attics, and crawls spaces.

2. Exposed: The term "exposed" is defined as an item or surface, exterior or interior, which
can be seen by a person outside the building or a person inside a usable space within the
building during normal activity.

a. Mechanical and electrical rooms, air handling rooms, storage rooms and penthouses
shall be considered to have exposed surfaces, as shall the mechanical and electrical
construction within them.

b.  The interiors of closets and alcoves shall be considered exposed surfaces, and shall
be finished to match the finish of the adjoining room or space, unless another finish
is otherwise indicated.

c.  The interiors of cabinets shall be considered exposed, but a finish different from that
of the exterior may be permitted or required by other sections.

3. Finished Space: The term "finished space" is defined as space normally used by the public,
building occupants or staff for primary functions of the building, but does not include
mechanical, electrical and elevator equipment rooms, hoistways, tunnels or mechanical
penthouses, unless otherwise indicated.

4. Furnish: Except as otherwise defined in greater detail, the term "furnish" is used to mean
supply and deliver to the project site, ready for unloading, unpacking, assembly, installation,
etc., as applicable in each instance.

5. Indicated: The term "indicated" is a cross-reference to graphic representations, notes or
schedules on drawings, to other paragraphs or schedules in the specifications, and to similar
means of recording requirements in contract documents. Where terms such as "shown,"
"noted," "scheduled," and "specified" are used in lieu of "indicated," it is for the purpose of
helping the reader locate cross-reference, and no limitationis intended except as specifically
noted.

6.  Install: Except as otherwise defined in greater detail, the term "install" is used to describe
operations at the project site including unloading, unpacking, assembly, erection, placing,
anchoring, applying, working to dimension, finishing, curing, protecting, cleaning and
similar operations, as applicable in each instance.
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Division 1 GENERAL REQUIREMENTS

7.  Installer: The term "installer" is defined as the entity (person or firm) engaged by the
Contractor, its subcontractor or sub-subcontractor for performance of a particular unit of
work at the project site, including installation, erection, application and similar required
operations. It is a general requirement that such entities (installers) be expert in the
operations they are engaged to perform.

8. Provide: Except as otherwise defined in greater detail, the term "provide" means furnish
and install, complete and ready for intended use, as applicable in each instance.
9. Specialist: The term "specialist" is defined as an individual or firm of established reputation

(or, if newly organized, whose personnel have previously established a reputation in the
same field), which is regularly engaged in, and which maintains a regular force of workers
skilled in either (as applicable) manufacturing or fabricating items required by the contract,
installing items required by the contract, or otherwise performing work required by the
contract. Wherethe contract specification requires installation by a specialist, that term shall
also be deemed to mean either the manufacturer of the item, an individual or firm licensed
by the manufacturer, or an individual or firm who will perform the work under the
manufacturer's direct supervision.

10. Testing Laboratory: The term "testing laboratory" is defined as an independent entity
engaged to perform specific inspections or tests of the work, either at the project site or
elsewhere, and to report, and (if required) interpret results of those inspections or tests.

C. Formatand Specification Content Explanations: Bolding andunderscoring: Are used strictly
to assist reader of specification text in scanning text for key words (for quick recall). No emphasis
on or relative importance is intended where bolding and underscoring are used. Imperative
language is used generally in specifications. Except as otherwise indicated, requirements
expressed imperatively are to be performed by the Contractor. For clarity of reading at certain
locations, contrasting subjective language is used to describe responsibilities which must be
fulfilled indirectly by Contractor, or when so noted, by others.

1. Abbreviations: The language of specifications and other contract documents is of the
abbreviated type in certain instances, and implies words and meanings which will be
appropriately interpreted. Actual word abbreviations of a self-explanatory nature have been
included in texts. Specific abbreviations have been established, principally for lengthy
technical terminology and primarily in conjunction with coordination of specification
requirements with titles of general standards which are frequently abbreviated. Singular
words will be interpreted as plural and plural words will be interpreted as singular where
applicable and where full context of the contract documents so indicates.

2. Minimum Quality/Quantity: In every instance, the quality level or quantity shown or
specified is intended as minimum for the work to be performed or provided. Except as
otherwise specifically indicated, actual work may either comply exactly with that minimum
(within specified tolerances), or may surpass the quality of that minimum within reasonable
limits. In complying with requirements, indicated numeric values are either minimum or
maximums as noted or as appropriate for context of requirements. Refer instances of
uncertainty to the Architect for decision before proceeding,

D. Overlapping and Conflicting Requirements: Where there appears to be overlapping or
conflicting requirements in the drawings and specifications, the order of precedence established
as follows:

1. Order of Precedence: Any inconsistency in this solicitation or contract shall be resolved
by giving precedence in the following order:
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The Schedule (excluding the specifications).

Representations and other instructions.

Contract clauses.

The Specifications.

The Drawings. Large scale drawings take precedence over small scale drawings.
Do not scale drawings.

o e o

Industry Standards: Where compliance with 2 or more industry standards or sets of
requirements is specified, and overlapping of those different standards or requirements
establishes different or conflicting minimums or levels of quality, the most stringent
requirement is intended and will be enforced, unless specifically detailed language written
into contract documents clearly indicates that a less stringent requirement is to be fulfilled.
Refer apparently-equal-but-different requirements, and uncertainties as to which level of
quality is more stringent, to the Architect for a decision before proceeding.
Contractor's Options: Except for overlapping or conflicting requirements, where more
than one set of requirements are specified for a particular unit of work, Options are
intended to be the Contractor's regardless of whether or not it is specifically indicated as
such.

Drawing Symbols: Except as otherwise indicated, graphic symbolsused on drawings are those
symbols recognized in the construction industry for purposes indicated. Where not otherwise
noted, symbols are defined by "Architectural Graphic Standards", published by John Wiley &
Sons, Inc., Ninth edition.

L.

Mechanical/Electrical Drawings: Graphic symbols used on mechanical and electrical
drawings are generally aligned with symbols recommended by ASHRAE. Where
appropriate, these symbols are supplemented by more specific symbols as recommended
by other recognized technical associations including ASME, ASPE, IEEE and similar
organizations. Refer instances of uncertainty to the Architect for clarification before
proceeding.

Industry Standards: Except to the extent that more explicit or more stringent requirements are
written directly into contract documents, applicable standards of the construction industry have
the same force and effect (and are made a part of the contract documents by reference) as if
copied directly into the contract documents, or as if published copies were bound herein, subject
to the order of precedence previously stated.

L.

Publication Dates: Except as otherwise indicated, where compliance with an industry
standard is required, conform to the standard in effect on the date of the Invitation for
Bids, or, if referred to in any amendments, at the date of such amendments.
Abbreviations and Names: The following acronyms or abbreviations as referenced in
contract documents are defined to mean the associated names. Both names and addresses
are subject to change, and are believed to be, but are not assured to be, accurate and
up-to-date as of the date of contract documents:

AA Aluminum Association

www.aluminum.org (202) 862-5100
ACIL American Council of Independent Laboratories

www.acil.org (202) 887-5872
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AISC

ANSI

ASME

ASTM

AWI

AWS

IEEE

NAAMM

NECA

NEII

NEMA

NFPA

SSPC

UL

American Institute of Steel Construction
WWW.aisc.org

American National Standards Institute
WWWw.ansi.org

American Society of Mechanical Engineers
WWW.asme.org

American Society for Testing and Materials
WWWw.astm.org

Architectural Woodwork Institute
www.awinet.org

American Welding Society
WWW.aws.org

Institute of Electrical and Electronics Engineers, Inc. (The)

WWW.ieee.org

National Association of Architectural Metal Manufacturers

wWww.naamm.org

National Electrical Contractors Association
www.necanet.org

National Elevator Industry, Inc.
400 Frank W. Burr Blvd.
Teaneck, NJ 07666

National Electrical Manufacturers Association
WWW.nema.org

National Fire Protection Association
www.nfpa.org

The Society for Protective Coatings
WWW.SSpc.org

Underwriters Laboratories, Inc.
www.ul.com

G. Federal Requirements and Standards:

ADA

CFR

(800) 644-2400
(312) 670-2400

(202) 293-8020

(800) 843-2763

(610) 832-9585

(800) 449-8811
(703) 733-0600

(800) 443-9353
(305) 443-9353
(212) 419-7900

(312) 332-0405

(301) 657-3110

(201) 928-2828

(703) 841-3200
(800) 344-3555
(617) 770-3000
(877) 281-7772

(800) 704-4050
(847) 272-8800

American Disabilities Act (ADA): Except as otherwise indicated, comply
with "American Disabilities Act" (ADA) (Fed. Reg./Vol. 56, No. 144/Part

36).

Code of Federal Regulations

AOC Project No. CB05047
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Available from Government Printing Office (888) 293-6498
WWWw.access.gpo.gov/nara/cfr (202) 512-1530
OSHA Occupational Safety and Health Administration (800) 321-OSHA
www.osha.gov (6742)

1.5 SCHEDULES, REPORTS, AND PAYMENTS:

A. Coordination: Coordinate both the listing and timing of reports and other activities required
by provisions of this and other sections, so as to provide consistency and logical coordination
between the reports. Maintain coordination and correlation between separate reports by
updating at monthly or shorter time intervals. Make appropriate distribution of each report and
updated report to all parties involved in the work including the Architect.

B.  Material Schedule: Submit for approval three (3) copies of the product-listing schedule prior
to commencement of the Work, including the names of manufacturers and the trade names or
numbers of all materials proposed for use on the project. Provide a written explanation for
omissions of data, and for known variations from contract requirements. Do not use any
material until approved by the Architect. Upon request, furnish samples of materials, without
cost to the Government, for examination and testing.

C. Schedule of Values: Within twenty (20) calendar days of the date of contract award, a
Schedule of Values shall be submitted. This schedule is defined as a work item by work item
breakdown of cost of each definitive work activity including Contractor's markup. The Schedule
of Values shall be maintained current throughout the life of the contract and shall be updated
monthly to reflect the percentage of work completed under each work item.

1.  The Grand Total of all of the line items in the Schedule of Values shall equal the
Contract Amount .

D. Progress Schedule: Within thirty (30) calendar days of the date of contract award, the
Contractor shall prepare and submit for approval his proposed Progress Schedule for performing
the work. At a minimum, the schedule should include the level of detail that is included in the
Schedule of Values. The Progress Schedule shall also include the date(s) that each elevator will
be taken out of service, the time period each elevator will be under construction, date of
inspection and when the elevator will be returned to service. The schedule should indicate that
all work of the contract, including training, submission of record documents and the like, will
be completed within the period of performance specified in the Contract SUPPLEMENTARY
CONDITIONS. The Progress Schedule will be used in conjunction with the Schedule of Values
in determining the value of completed work.

1. If the progress of the work of the contract falls behind schedule, the Contractor shall
revise his Progress Schedule so that the work will be completed within the period of
performance. Also,ifthe contractor’s plan for performing the work changes, for whatever
reason, he shall revise his Progress Schedule and submit it for approval.

E.  Permits, Licenses, and Certificates: For the Government's records, submit copies of utility
permits, licenses, certifications, utility inspection reports, releases, notices, receipts for fee
payments, judgments, and similar documents, correspondence and records established in
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conjunction with compliance with standards and regulations bearing upon performance of the
Work.

1.6 SUBMITTALS:

A.  General: Shop drawings, product data, samples and other work-related submittals are required
to amplify, expand and coordinate the information contained in the Contract Documents. The
Contractor is responsible for all dimensions, for the design of adequate or proper components,
connections and other items, for the inclusion in the work of all elements and incidental details,
and for the satisfactory fabrication, construction, operation and coordination of the work.

1. Approval of any submission shall not be construed as a complete or precise check of the
item submitted but will only indicate that the general methods of design, detailing,
construction or other elements under consideration appear to be satisfactory, without
specific determinations or particulars.

2. Changes to the Contract will not be made by notations on submittals. In the event
submittals returned by the Architect with notations, which in the opinion of the
Contractor, constitute additional work for which he is entitled to an adjustment in the
contract sum or the contract time, the Contractor shall comply with the procedure set forth
in Article, "Changes," of the GENERAL CONDITIONS.

3. Do not permit submittal copies without an appropriate final "Action" marking by the
Architect to be used in connection with the work.

B.  Submittal Procedures: Make all submittals to the Architect or to an individual designated by
the Architect.

1.  Only the Architect or an individual designated by the Architect can approve or
disapprove submittals. Deviations and variations from the contract requirements
contained in the submittal can be approved only by the Architect or by an individual
delegated such authority by the Architect.

2. Costs associated with transmittal of submittals shall be borne by the Contractor.

3. Review Time: Except as specified elsewhere, allow for a review period of thirty (30)
calendar days after receipt of the submittals by the Architect. Advise the Architect on
each submittal, as to whether processing time is critical to the progress of the work, and
if work would be expedited if processing time could be shortened. No extension of time
will be authorized because of the Contractor's failure to transmit submittals or re-
submittals to the Architect sufficiently in advance of the work. For submittals of items
requiring coordination between different trades or subcontractors, review time period
starts from the time that all required submittals have been received by the Architect.

4.  Preparation of Submittals: Provide permanent marking on each submittal to identify
project, date, Contractor, subcontractor, supplier, manufacturer, submittal name and
similar information to distinguish it from other submittals. Label as to number and title
of specification section, drawing number and detail references, as appropriate. Show
Contractor's executed review and approval marking and provide space of not less than 20
sqg. in. for the Architect's "Action" marking. Package each submittal appropriately for
transmittal and handling. Submittals which are received from sources other than through
the Contractor's office will be returned without action.
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C.  Specific Submittal Requirements: Specific submittal requirements for individual units of
work are specified in the applicable specification section. Except as otherwise indicated in the
individual specification sections, comply with the requirements specified herein for each type
of transmittal.

1. ProductData: Collect required product data into a single submittal for each unit of work
or system. Mark each copy to show which choices and options are applicable to the
project. Where product data has been printed to include information on several similar
products, some of which are not required for use on the project, or are not included in this
submittal, mark the copies to show clearly that such information is not applicable. The
Architect needs four (4) copies of product data for our files/use. The Contractor shall
submit as many additional copies as he would like returned, up to a total of six (6), which
are in addition to the Architect’s four (4).

2.  Shop Drawings: Provide special notation of dimensions that have been established by
field measurement. Highlight, encircle or otherwise indicate deviations from the Contract
Documents on the shop drawings.

a. Preparation: Submit newly prepared information, drawn to accurate scale on
sheets not less than 8-1/2" x 11"; except for actual pattern or template type
drawings, the maximum sheet size shall not exceed 36" x 48". Indicate the name
of the firm that prepared each shop drawing and provide date and appropriate
project identification in the title block. One (1) correctable 1-1/2 mil translucent
polyester reproducible print and two (2) blue-line or black-line prints shall be
submitted; reproducible will be returned.

1) Do not reproduce contract documents or copy standard printed information
as the basis of shop drawings.

2)  Use standard architectural scales for all drawings and include a graphic scale
on each sheet.

b.  Equipment and Systems: Shop Drawings for equipment and systems shall show
ratings (where applicable), and how components are assembled, how they function
together, and how they will be installed. Shop drawings, product data, certificate
of conformance or compliance, certified test or inspection reports, and other
submittals for equipment, systems, and their component parts shall be coordinated
and submitted as a unit. Multiple or piecemeal submissions are not acceptable
except where prior approval is obtained from the Architect, in which case a list of
data to be submitted later shall be included with the first submission.

3. Samples: Documentation required specifically for sample submittals includes a generic
description of the sample, the sample source or the product name or manufacturer, and
compliance with governing regulations and recognized standards. In addition, indicate
limitations in availability, sizes, delivery time, and similar characteristics.

a. Preparation: Where possible provide samples that are physically identical with the
proposed material or product to be incorporated in the work; provide full scale, fully
fabricated samples cured and finished in the manner specified. Where variations
in color, pattern, or texture are inherent in the material or product represented by the
sample, submit not less than 3 units of the sample, which show the full range of
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variations. Where samples are specified for the Architect's selection of color,
texture or pattern, submit a full set of available choices for the material or product.
Mount, display, or package samples in the manner specified to facilitate the review
of indicated qualities. Prepare samples to match the Architect's sample where so
indicated.

b.  Submittal: Submit 3 sets of samples in the final submittal, one set will be returned.
If the submittal is for the Architect's selection of color, pattern, texture or similar
characteristics from a manufacturer's standard range of choices, only a single set of
samples is required for a preliminary submittal. The final submittal may then be
limited only to those choices selected by the Architect for final incorporation into
the Work.

c. Mock-Ups and similar samples specified in individual work sections are special
types of samples. Comply with sample submittal requirements to the fullest extent
possible. Process transmittal forms to provide a record of activity.

4. Miscellaneous Submittals:

a. Inspection and Test Reports: Classify each inspection and test report as being
either "shop drawings" or "product data" depending on whether the report is
specially prepared for the project, or a standard publication of workmanship control
testing at the point of production. Process inspection and test reports accordingly.

b.  Warranties: Refer to Article "Products" for specific general requirements on
warranties, product bonds, workmanship bonds and maintenance agreements. In
addition to copies desired for the Contractor's use, furnish two (2) executed copies
of such warranties, bonds or agreements. Provide two (2) additional copies where
required for maintenance manuals.

5. Closeout Submittals: Refer to Article "Project Closeout" and to individual sections of
these specifications for specific submittal requirements of project closeout information,
materials, tools, and similar items.

D.  Architect's Action: The Architect will stamp each submittal with a uniform, self-explanatory
action stamp. The action will be as outlined below. Where the submittal must be held for
coordination, the Architect will so advise the Contractor without delay.

1.  Ifno changes to the submittal are required, the number of copies outlined above will be
returned to the Contractor, bearing the stamp of the Architect, stating - "APPROVED".

2. If changes to the submittal are required, but are of such minor nature that fabrication
and/or construction can proceed in accordance with the correction noted by the Architect
without resubmission the number of copies outlined above will be returned to the
Contractor bearing the Stamp of the Architect stating "APPROVED AS NOTED". The
Contractor shall proceed with fabrication and/or construction in accordance with the
Architect's corrections, and resubmit corrected copy for the Architect's records.

3. If changes to the submittal are required, but are of such nature that fabrication or
construction cannot proceed, the number of copies outlined above will be returned to the
Contractor, bearing the stamp of the Architect stating - "REVISE AND RESUBMIT." In
such a case, the Contractor shall resubmit the drawings, properly corrected. Upon
resubmission of shop drawings, if any corrections or changes are made other than those
marked by the Architect, the Contractor shall clearly indicate any such corrections or
changes made on his own initiative.
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4. If the product does not meet the specification requirements, the number of copies
outlined above will be returned to the Contractor, bearing the stamp of the Architect
stating - “REJECTED.” In such a case, the Contractor shall submit a new product which
complies with the technical specifications.

5. Other Action: Where the submittal is returned, marked with the Architect's explanation,
for special processing or other Contractor activity, or is primarily for information or
record purposes, the submittal will be marked as "NO ACTION."

1.7 TEMPORARY FACILITIES AND CONTROLS:

A. Description of Requirements: This article specifies administrative and procedural
requirements for temporary services and facilities, including such items as temporary utility
services, temporary construction and support facilities, and project security and protection.

1. UseCharges: No cost or usage charges for temporary services or facilities are chargeable
to the Government. Cost or use charges for temporary services or facilities will not be
accepted as a basis of claims for a change-order extra. All materials and equipment
provided by the Contractor for temporary facilities shall remain the property of the
Contractor.

2. Materials and Execution: Provide new materials and equipment for temporary services
and facilities; used materials and equipment that are undamaged and in serviceable
condition may be used, if acceptable to the Architect. Provide only materials and
equipment that are recognized as being suitable for the intended use, by compliance with
appropriate standards. Do not use materials of temporary service in permanent
installation.

B.  Quality Assurance: Comply with the requirements of the District of Columbia Building Code
and regulations governing construction and local industry standards, in the installation and
maintenance of temporary services and facilities.

1. Standards: Comply with the requirements of NFPA Code 241, "Building Construction
and Demolition Operations", the ANSI-A10 Series standards for "Safety Requirements
for Construction and Demolition", and the NECA National Joint Guideline NJC-6
"Temporary Job Utilities and Services".

a. Refer to "Guidelines for Bid Conditions for Temporary Job Utilities and Services",
as prepared jointly by Associated General Contractors of America (AGC) and
American Specialty Contractors, Inc. (ASC) for industry recommendations.

b.  Trade Jurisdictions: The assigned responsibilities for the installation and
operation of temporary utilities are not intended to interfere with the normal
application of trade regulations and union jurisdictions applicable to the work.

2.  Inspections: Inspect and test each service before placing temporary utilities in use.
Arrange for required inspections and tests by governing authorities, and obtain required
certifications and permits for use.
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C.

Job Conditions: Provide each temporary service and facility ready for use at each location
when the service or facility is first needed to avoid delay in performance of the Work. Maintain,
expand as required and modify temporary services and facilities as needed throughout the
progress of the Work. Do not remove until services or facilities are no longer needed, or are
replaced by the authorized use of completed permanent facilities.

L.

Maintain temporary construction and support facilities in such a manner as to prevent
discomfort to users. Take necessary fire prevention measures. Maintain temporary
support facilities in a sanitary manner so as to avoid health problems and other deleterious
effects.

Temporary Utilities: The Architect will designate a connection point for installation of
temporary service to the project to existing service. Arrange with the Architect foran acceptable
time when service can be interrupted, where necessary to make connections for temporary
services.

Temporary Electric Power Service: Electrical energy (110v and 220v)will be supplied
by the Government, but the Contractor shall install and maintain all necessary conduit,
wiring, and devices needed to execute the work. Install all wiring in flexible conduit or
armored cable with minimum No. 12 gage wire. Portable cords for small power tools shall
be properly grounded and installed as approved by the Architect. Provide receptacle
outlets equipped with ground-fault circuit interrupters, reset button and pilot light, for
plug-in connection of power tools and equipment. The Government will not be held
responsible for power outages beyond its control.

a. Comply with applicable NEMA, NECA and UL standards and governing
regulations for materials and layout of temporary electric service, including those
requirements included in the Project Manual.

Temporary Lighting: Provide general service incandescent lamps of wattage indicated
or required for adequate illumination. Protect lamps with guard cages or tempered glass
enclosures, where fixtures are exposed to breakage by construction operations. Provide
exterior fixtures where fixtures are exposed to weather or moisture. Keep sockets
equipped with active lamps. Where feasible, utilize fluorescent type fixtures.
Temporary Heating, Cooling and Ventilating: Provide temporary heating, cooling, and
ventilating where indicated or needed for performance of the Work, curing or drying of
recently installed work or for protection of work in place from adverse effects of low
temperatures or high humidity. Select facilities known to be safe and without deleterious
effect upon the work in place or being installed. Coordinate with ventilation requirements
to produce the indicated ambient condition required, to minimize the consumption of fuel
or energy, and to comply with code requirements. Do not store fuel in the building.
Temporary Telephones: Provide cellular service to the contractor’s site superintendent.
Location of telephones and telephone wires is subject to Architect's approval.
Temporary Sanitary Facilities: Use of the designated existing Government toilet
facilities will be permitted, provided these facilities are properly cleaned and maintained
in a condition acceptable to the Government. Immediately prior to Final Acceptance,
restore these facilities to the condition prevalent at the time of initial use. Do not clean
tools or equipment in building toilet rooms.
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6.  Temporary Fire Protection: Install and maintain temporary fire protection facilities of
the typesneeded to adequately protectagainst reasonably predictable and controllable fire
losses. Comply with applicable recommendations of NFPA Standard 10 "Standard for
Portable Fire Extinguishers." Locate fire extinguishers where they are most convenient
and effective for their intended purpose, but provide not less than one extinguisher on
each floor at or near each usable stairwell. Store combustible materials in clearly-labeled
containers in recognized fire-safe locations.

a. Maintain an adequate safeguard on the site for a period of thirty (30) minutes
following the cessation of welding or burning operations, including but not limited
to after completion of work at end of shift, lunch breaks and temporary work.

E. Temporary Construction and Support Facilities:

1. Construction Aids: Design, construct, and maintain construction aids and miscellaneous
general services and facilities as needed to accommodate performance of the work.
Construction aids and miscellaneous general services and facilities include, but are not
limited to the following:

a. Provide temporary stairs where ladders are notadequate for performance of work,
and until permanent stairs are available. Cover finished permanent stairs which will
be exposed to occupants' use, with a durable protective covering of plywood or
similar material so that finishes will be undamaged at the time of acceptance.

b.  Provide scaffolds as required for proper execution of the Work. Remove or
relocate scaffolds promptly to avoid interference with other trades.

c. Provide adequate guardrails and barriers at perimeters of each level of
construction as work progresses in accordance with District of Columbia
requirements and in conformance with requirements of the Special Conditions.

d.  Provide adequate facilities for hoisting materials and employees. Do not permit
employees to ride hoists which comply only with requirements for hoisting
materials. The Contractor is responsible for selection of type, size and number of
facilities. Truck cranes and similar devices used for hoisting are considered as
being "tools and equipment" and not temporary facilities.

1)  Temporary Elevator Use: The Capitol Superintendent will designate an
elevator which may be used by the Contractor. The Contractor will not have
exclusive use of the elevator; the Government and general public will share
use.

e. Hoists and Chutes: Do not permit free dropping of materials, rubbish or debris,
but remove by use of material hoist and/or rubbish chute. Locations of all hoists
and chutes are subject to approval by the Architect.

1. Protect building fromuse of hoists and chutes to prevent damage, marring or
staining of permanent work. Brace and guy securely and provide safety
devices as required by code.

2. Project Signage: No signs, other than safety signs, may be erected on the site unless
specifically indicated otherwise.
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Security and Protection Facilities: Provide and maintain all necessary barricades, lights, and
other safeguards for the protection of Members of Congress, Government employees,
Contractor's employees and the general public from injury. Protect materials and work on the
site, whether incorporated in the work or not, against damage or loss from any cause.

L.

2.

Provide a reasonably neat and uniform appearance in security and protection facilities
acceptable to the Architect.

Barricades and Fences: Comply with recognized standards and code requirements for
the erection of substantial, structurally adequate barricades where needed to prevent
accidents and losses. All barricades shall be fire-retardant treated and painted with
appropriate colors, graphics and warning signs to inform personnel at the site and the
public, of the hazard being protected against.

Security Enclosure and Lockup: Install substantial, durable, and fire-retardant general
temporary enclosure of partially completed areas of construction. Provide locking
entrances adequate to prevent unauthorized entrance, vandalism, theft and similar
deleterious effects and violations of project security. Provide 2 sets of access keys to the
United States Capitol Police.

Temporary Controls:

L.

Traffic Control: Plan vehicular access methods, locations and timing of deliveries in a
manner to minimize interference with street and pedestrian traffic and to conform to
District of Columbia regulations. Do not block or obstruct public streets, driveways and
walkways adjacent to the site at any time during performance of the work without proper
authorization. Do not permit trucks of any kind to use existing sidewalks without prior
authorization of the Architect.

Collection and Disposal of Wastes: Establish a system for daily collection and disposal
of waste materials from construction areas and elsewhere on the site. Enforce
requirements strictly. Do not hold collected materials at the site longer than 7 days during
normal weather or 3 days when the daily temperature is expected to rise above 80 deg. F.
Handle waste materials that are hazardous, dangerous, or unsanitary separately from other
inert waste by containerizing appropriately. Dispose of waste material in a lawful manner.

a. Burying or burning of waste materials on the site will not be permitted.
Washing waste materials down sewers or into waterways will not be permitted.
c. Provide rodent proof containers located on each floor level of construction work,

to encourage depositing of garbage and similar wastes by construction personnel.

Janitorial Services: Provide daily janitorial services for temporary offices, first aid
stations, toilets, wash facilities, lunchrooms and similar areas. Require users of other
temporary facilities to help maintain a clean and orderly premises.

Dust Control: During periods of construction activity creating dust conditions sprinkle
periodically the site areas disturbed by Contractor's operation or treat with dust
suppressors to control dust. Dry power brooming will not be permitted. Use vacuuming,
wet mopping, wet sweeping or wet power brooming. Air blowing will be permitted only
for cleaning non-particulate debris. Use only wet cutting procedures for unit masonry and
concrete.
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5. Noise Control: Avoid the use of tools and equipment that produce harmful noise.
Restrict the use of noise making tools and equipment to hours of use that will minimize
noise complaints from persons or firms near the project site. Coordinate such work with
the Architect and the Capitol Superintendent’s Office.

6.  Environmental Protection: Provide general protection facilities, operate temporary
facilities, conduct construction activities, and enforce strict discipline for personnel on the
site in ways and methods that comply with environmental regulations, and that minimize
the possibility that air, waterways and subsoil might be contaminated or polluted, or that
other undesirable effects might result from the performance of work at the site.

H. Installation, Operation, Termination and Removal: Use qualified tradesmen for installation
of temporary services and facilities. Locate temporary services and facilities where they will
serve the entire project adequately and result in minimum interference with the performance of
the Work.

1. Supervision: Limit availability of temporary services and facilities to essential and
intended uses to minimize waste and abuse. Do not permit temporary installations to be
abused or endangered. Do not allow hazardous, dangerous or unsanitary conditions to
develop or persist on the project site.

2. Maintenance: Operate and maintain temporary services and facilities in good operating
condition throughout the time of use and until removal is authorized. Protect from
damage by freezing temperatures and similar elements.

3. Termination and Removal: Unless the Architect requests that it be maintained for a
longer period of time, remove each temporary service and facility promptly when the need
for it or a substantial portion of it has ended, or when it has been replaced by the author-
ized use of a permanent facility, or no later than substantial completion. Repair damaged
work, clean exposed surfaces and replace work which cannot be satisfactorily repaired.
Contract Time includes the time required for final cleanup of premises.

a. Immediately prior to final acceptance, clean and renovate permanent services and
facilities that have been used to provide temporary services and facilities during the
construction period.

1.8 PRODUCTS:

A. General: Refer to Article, "Materials and Workmanship," of the GENERAL CONDITIONS.
After execution of the Contract, the Contractor's requests for changes in the products, materials,
equipment and methods of construction required by the Contract Documents are considered
requests for "contract modifications," and are subject to the requirements specified in Architect
of the Capitol, "Changes - Supplement." Revisions to the contract documents, where requested
by the Architect are considered as "Changes" not substitutions.

B.  Quality Assurance: Compatibility of products is a basic requirement of product selection.
When the Contractor is given the option of selecting between two or more products for use on
the project, the product selected must be compatible with other products previously selected,
even if the products previously selected were also Contractor options. The complete
compatibility between various choices available to the Contractor is not assured by the various
requirements of the Contract Documents, but must be provided by the Contractor. Provide a
single product for each required product selection, regardless of whether that product selection
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is provided by more than one sub-contractor. Do not alter product brands or series for a given
product selection during the life of the contract without written approval of the Architect.

1. Source Limitations: To the fullest extent possible and subject to the restrictions of the
"Buy American Act," provide products of the same generic kind, from a single source, for
each unit of work.

Product Delivery, Storage, and Handling: Deliver, store, and handle products in accordance
with manufacturer's recommendations, using means and methods that will prevent damage,
deterioration and loss, including theft. Control delivery schedules to minimize long-term storage
at the site and to prevent overcrowding of construction spaces, and to ensure minimum holding
or storage times for items known or recognized to be flammable, hazardous, easily damaged, or
sensitive to deterioration or loss.

1.  Deliver products to the site in the manufacturer's sealed container or other packaging
system, complete with labels and instructions for handling, storing, unpacking, protecting,
and installing.

2. Store products at the site in a manner that will facilitate inspection and measurement of
quantity or counting of units, and in conformance with manufacturer’s instructions.
3. Store heavy materials away from the project structure in a manner that will not endanger

the supporting construction.

General Product Compliance: Requirements for individual products are indicated in the
Contract Documents; compliance with these requirements is in itself a contract requirement.
These requirements may be specified in any one of several different specifying methods, or in
any combination of these methods.

1. Procedures for Selecting Products: The Contractor's options in selecting products are
limited by requirements of the Contract Documents and governing regulations. They are
not controlled by industry traditions or procedures experienced by the Contractor on
previous construction projects.

a.  Performance Specification Requirements: Where the specifications require
compliance with indicated performance requirements, provide products that comply
with the specific performance requirements indicated, and that are recommended
by the manufacturer for the application indicated. The manufacturer's recom-
mendations may be contained in published product literature, or by the
manufacturer's individual certification of performance. General overall
performance of a product is implied where the product is specified for specific
performances.

b.  Compliance with Standards, Codes and Regulations: Where the specifications
require only compliance with an imposed standard, code or regulation, the
Contractor has the option of selecting a product that complies with specification
requirements, including the standards, codes and regulations.

c. Visual Matching: Where matching an established sample is required, the final
judgement of whether a product proposed by the Contractor matches the sample
satisfactorily will be determined by the Architect. Where there is no product that
matches the sample satisfactorily and also complies with other specified
requirements, comply with the provisions of the Contract Documents concerning
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"changes" for the selection of a matching product in another product category, or
for non-compliance with specified requirements.

d.  Visual Selection: Except as otherwise indicated, where specified product
requirements include the phrase "...as selected from the manufacturer's standard
colors, patterns, textures..." or similar phrases, the Contractor has the option of
selecting the product and manufacturer, provided the selection complies with other
specified requirements. The Architectis subsequently responsible for selecting the
final color, pattern and texture from the product line selected by the Contractor.

E.  General Product Requirements: Provide products that comply with the requirements of the
contract documents and that are undamaged and, unless otherwise indicated, unused at the time
of installation. Provide products that are complete with all accessories, trim, finish, safety
guards and other devices and details needed for a complete installation and for the intended use
and effect.

1. Provide products that are essentially the standard catalogued products of manufacturers
regularly engaged in production of such products and that are the manufacturer's latest
standard design that complies with the specification requirements. Equipment shall
essentially duplicate items that have been in satisfactory commercial and industrial use
at least two years, or more if otherwise specified, prior to bid opening; or in lieu thereof
shall have been used and operated in a test installation which, in the opinion of the
Architect, duplicate its field performance for the same period of time. The Architect
reserves the right to require the Contractor to submit evidence to this effect for his
approval. When two units of the same class of equipment are required, these units shall
be the product of a single manufacturer; however, the component parts of the system need
not be the products of the same manufacturer.

2. Provide standard, domestically produced products for which the manufacturer has
published assurances that the products and its parts are likely to be available to the
Government at a later date.

3. Nameplates: Except as otherwise indicated for required labels and operating data, do not
permanently attach or imprint manufacturer's or producer's nameplates or trademarks on
exposed surfaces of products which will be exposed to view either in occupied spaces or
on the exterior of the completed project.

F.  Installation of Products: Except as otherwise indicated in individual sections of these
specifications, comply with the manufacturer's instructions and recommendations for installation
of the products in the applications indicated. Anchor each product securely in place, accurately
located and aligned with other work. Clean exposed surfaces and protect surfaces as necessary
to ensure freedom from damage and deterioration at time of acceptance.

1.9 PROJECT CLOSEOUT:

A. Definitions: “Project Closeout” is the term used to describe certain collective project
requirements, indicating completion of the work that are to be fulfilled near the end of the
Contract Time in preparation for final acceptance and occupancy of the Work by the
Government, as well as final payment to the Contractor and the normal termination of the
Contract.

AOC Project No. CB05047 01000- 19



Division 1

GENERAL REQUIREMENTS

Time of closeout is directly related to "Final Acceptance." Therefore, the time of
closeout may be either a single time period for the entire Work or a series of time periods
for individual elements of the Work that have been certified as substantially complete at
different dates. This time variation, if any, shall be applicable to the other provisions of
this Division.

Final Cleaning: Special cleaning requirements for specific units of Work are included in the
appropriate sections of Division 2 through 16. General Cleaning during the regular progress of
the Work is required by the GENERAL CONDITIONS and is included under Article
"Temporary Facilities and Controls," of the General Requirements.

L.

Cleaning: Provide final cleaning of the Work at the time indicated. Employ experienced
workers or professional cleaners for final cleaning. Clean each surface or unit of work to
the condition expected from a normal, commercial building cleaning and maintenance
program. Comply with the manufacturer's instructions for operations.

a. Complete the following cleaning operations before requesting the Architect's
inspection for Final Acceptance.

Remove labels which are not required as permanent labels.

c.  Clean transparent materials, including mirrors and glass in doors and windows,
to a polished condition. Remove putty and other substances which are noticeable
as vision-obscuring materials. Replace chipped or broken glass and other damaged
transparent materials.

d. Clean exposed exterior and interior hard-surfaced finishes to a dust-free condition,
free of dust, stains, films and similar noticeable distracting substances. Restore
reflective surfaces to their original reflective condition. Leave concrete floors
broom clean. Vacuum carpeted surfaces.

e. Wipe surfaces of mechanical and electrical equipment clean. Remove excess
lubrication and other substances. Clean plumbing fixtures to a sanitary condition.
Clean light fixtures and provide new lamps.

f. Clean the project site, including landscape development areas, of rubbish, litter
and other foreign substances. Sweep paved areas to a broom clean condition;
remove stains, spills and other foreign deposits. Rake grounds that are neither
paved nor planted, to a smooth even-textured surface.

Pest Control: Engage an experienced exterminator to make a final inspection of the
project, and to rid the project of rodents, insects and other pests.

Compliance: Comply with safety standards and governing regulations for cleaning
operations. Remove waste materials from the site and dispose of in a lawful manner.

a. Where extra materials of value remaining after completion of associated work
have become the Government's property, salvage or dispose of these materials to the
Government's best advantage as directed.

Record Document Submittals: Specific requirements for record documents are indicated in
the individual sections of these specifications. Other requirements are indicated in the
GENERAL CONDITIONS. General submittal requirements are indicated in the various
"Submittals" articles of individual sections of the Project Manual.
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1. Do not use record documents for construction purposes; protect from deterioration and
loss in a secure, fire-resistive location; provide access to record documents for the
Architect's reference during normal working hours.

2. Record Documents: Maintain a record set of blue or black line white-prints of contract
drawings and shop drawings in a clean, undamaged condition. Mark-up the set of record
documents to show the actual installation where the installed work varies substantially
from the work as originally shown. Mark whichever drawing is most capable of showing
the actual "field" condition (“as-built” condition) fully and accurately; however, where
shop drawings are used for mark-up, record a cross-reference at the corresponding
location on the working drawings. Give particular attention to concealed work that would
be difficult to measure and record at a later date.

a. Mark record sets with red erasable pencil and, where feasible, use other colors to
distinguish between variations in separate categories of work.
Note related change-order numbers where applicable.

c. Organize record drawing sheets into manageable sets, bind with durable paper
cover sheets, and print suitable titles, dates and other identification on the cover of
each set.

d.  Materials and Tools: Refer to individual sections of the Project Manual for
required quantities of spare parts, extra and overrun stock, maintenance tools and
devices, keys, and similar physical units to be submitted.

e.  Record the date of each revision recorded in the Title Block or in a uniform
location for each sheet.

D. Maintenance Manuals: Organize operating and maintenance data into suitable sets of
manageable size. Bind data into individual binders properly identified and indexed. Bind each
set of data in a heavy-duty 2-inch, 3-ring vinyl-covered binder, with pocket folders for folded
sheet information. Mark the appropriate identification on both front and spline of each binder.

E.  Warranties and Bonds: At Final Completion compile two copies of each required warranty
and bond properly executed by the Contractor, or by the Contractor, subcontractor, supplier, or
manufacturer. Organize the warranty documents into an orderly sequence based on the table of
contents of the Project Manual.

1.  Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl
covered loose-leaf binders, thickness as necessary to accommodate contents, and sized to
receive 8-1/2" by 11" paper.

a. Provide heavy paper dividers with celluloid covered tabs foreach separate warranty.
Mark the tab to identify the product or installation. Provide a typed description of
the product or installation, including the name of the product, and the name, address
and telephone number of the installer.

b.  Identify each binder on the front and the spine with the typed or printed title
"WARRANTIES AND BONDS," the Project title or name, project number, and the
name of the Contractor.

2. When operating and maintenance manuals are required for warranted construction,
provide additional copies of each required warranty, as necessary, for inclusion in each
required manual.
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General Operating and Maintenance Instructions: Arrange for each installer of operating
equipment and other work that requires regular or continuing maintenance, to meet at the site
with the Government's personnel to provide necessary basic instruction in the proper operation
and maintenance of the entire Work. Where installers are not experienced in the required
procedures, include instruction by the manufacturer's representatives.

Closeout Submittals: Prior to requesting Final Inspection, submit the following:

Project Record Documents, properly annotated and in the format required.
Copies of Warranties and Bonds.

Operation and Maintenance data.

All required operating or special tools required in individual sections.

All required keys and keying schedules.

kWD =

Prerequisites to Final Acceptance: Complete the following before requesting the Architect's
final inspection for certification of final acceptance, and final payment as required by the
GENERAL CONDITIONS. List known exceptions, if any, in the request.

1. Submit the final payment request with final releases and supporting documentation not
previously submitted and accepted. Include certificates of insurance for products and
completed operations where required.

2. Submit an updated final statement, accounting for final additional changes to the
Contract Sum.

3. Submit a certified copy of the Architect's final punch-list of itemized work identified to
be completed or corrected, stating that each item has been completed or otherwise
resolved for acceptance and has been endorsed and dated by the Architect.

4, Submit final meter readings for utilities, a measured record of stored fuel, and similar
data either as of the date of substantial completion, or else when the Government took
possession of and responsibility for corresponding elements of the Work.

5. Submit consent of surety.

Reinspection Procedures: The Architect will reinspect the Work upon receipt of the
Contractor's notice that the work, including punchlist items resulting from earlier inspections,
has been completed, except for these items whose completion has been delayed because of
circumstances that are acceptable to the Architect.

Removal of Protection: Except as otherwise indicated or requested by the Architect, remove
temporary protection devices and facilities which were installed during the course of the work
to protect previously completed work during the remainder of the construction period.

END OF SECTION 01000
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SECTION 14212 MODERNIZATION OF TRACTION ELEVATORS

SECTION 14212 - MODERNIZATION OF TRACTION ELEVATORS
PART 1 - GENERAL
1.1 SUMMARY:

A.  Extent: Provide all labor, materials, and equipment necessary for the modernization of existing
elevator numbered H-9 at the U.S. Capitol, located at Independence Ave. & S. Capitol St., SW. -
20515.

1. Except where specifically stated, the following shall apply.
2. Provide all incidentals, not specifically listed, but required for safe and efficient operation
of the elevator system or to comply with referenced codes.
3. Unless specifically stated otherwise, all existing elevator capabilities and functions shall
continue to generate and accomplish that function after the modernization ofthat elevator.
4. In-depth descriptions are in Part 2 products of this specification.

B.  The work shall include, but not necessarily be limited to, components utilizing the latest proven
designs to accomplish the functions below. Provide new for all of the following, except where
stated otherwise:

1. Control System and Car Controls.

2. DC Gearless Overhead Hoist Machine.

3. SCR Drives.

4. Hall Lanterns.

5. Governor.

6.  Safety Device.

7. Refurbish Machine Beams and Other Support Steel.
8. Refurbish Struts and Headers.

9.  Hoist way Doors.

10. Hoist and Governor Ropes.

11. Hoist way Access Switches.

12.  Hoist way Door Hardware.

13.  Normal and Final Stopping Devices and Pit Stop Switches.
14. Refurbish Fascia, Toe Guards, Dust and Hanger Covers.
15. Car Position Indicators.

16. Car and Counterweight Sheaves.

17. Car and Counterweight Roller Guides.

18.  Car and Counterweight Buffers.

19. Car Door Operators, Clutches, and Hardware.

20. Car Top Control Stations.

21. Car Enclosures.

22. Car Entrance Detectors.

23.  Car Control Stations and Fixtures.

24, Communications Systems.

25.  Monitoring System.

26. Hoist way Pit Ladders.
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B.  Project Verification of Material Condition: Coincidental with the progress of interfacing with
various systems, all reused material associated with the interfacing shall be checked, modified
and repaired or replaced, as necessary to restore it to first class condition.

1.  Monitoring system: Coordinate with and update current monitoring system in the
foreman’s office in the U.S. Capitol. Both the foreman’s and the assistant foreman’s
computers shall be able to monitor any group or single elevator.

2. The present machine room will be retained. Provide all blockouts, cutting, patching
painting and refinishing. Repair all surfaces disturbed by work associated with this
project and finish to match and blend with the surrounding surface. Paint all elevator-
related equipment except the governors (see Article “PAINTING AND FIELD
FINISHING” of this section).

3. The present hoistways will be retained. Patch and re-finish wall and/or ceiling damaged
by removal of existing operating and signaling devices. Refinished surfaces shall match
and blend with the surrounding surfaces.

C.  Other Work: Coordinate the work listed below with other work under this Contract.

1. Lead Paint Abatement: The existing door jambs that are painted shall be tested for lead
based paint prior to any removal. The Architect will arrange testing. Coordinate with the
Architect. Submit the work plan for limited lead paint abatement to the Architect for
approval.

2. Asbestos Abatement: The existing door panels likely contain asbestos. Double bag all
removed door panels per EPA regulations and provide disposal documentation.
Documentation will consist of copies of the Waste Shipment Record and copies of the
Landfill Receipt.

1.2 REFERENCES:

A. Regulatory Requirements:

1.  Elevator Code: Except for more stringent requirements as indicated or imposed by
governing regulations, comply with applicable requirements of the following ASME
standards:

a. Safety Code for Elevators and Escalators ASME A17.1 (hereafter referred to as the
"Code").
. Inspectors' Manual, ASME A17.2.
c. Safety Code for Existing Elevators and Escalators, ASME A17.3.

2. NFPA Code: Comply with applicable requirements NFPA 70, "National Electric Code”
(NEC), for electrical work.

3. IEEE Compliance: Comply with applicable requirements of IEEE Std. 241, "IEEE
Recommended Practice for Electric Power Systems in Commercial Buildings" pertaining
to wiring systems.

4. Americans with Disabilities Act (ADA): Except as otherwise indicated, comply with the
"Americans with Disabilities Act,” including clearances, mounting heights, color/tactile
requirements, control and locations for signal equipment, door timing cycles, and similar
provisions.
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1.3 SYSTEM DESCRIPTION:

A.  General: Design system to meet performance requirements stated in the Elevator Schedule and
summarized below. The elevator shall have the capacity to lift a live load (exclusive of the
weight of the car and cables) at the speed in feet per minute as specified in the Elevator Schedule
at the end of this Section:

1.  Contract Speed: +/- 3% of rated speed under any loading condition. Rated speed shall
mean speed in either direction of travel.

2. Contract Capacity: Safely lower, stop and hold up to 125% of rated load.

3. Stopping Accuracy: Adjust each elevator to provide accurate leveling within +/- 1/4" of
the floor level under any loading condition without re-leveling.

4. Door Opening Time: Seconds from start of opening to fully open: 3.7 seconds

5. Floor-to-Floor Performance Time: Seconds from start of doors closing until doors are 3/4
open and car level and stopped at next successive floor under any loading condition or
travel direction: 11.1 seconds.

6.  Passenger Waiting Times: Passenger waiting times in the elevators are measured by
registration of hall calls, and shall meet the following minimum criteria during the traffic
conditions of the day other than "up-peak." The requirements are predicated on not more
than 150 calls being registered within the designated 15 minute period, and all cars in the
group being used for passenger service during this period. Waiting time for service at
floors not served by all elevators shall not be included in the verification of waiting time
performance.

a.  Average of all hall call waiting times in any 15 minute period shall not exceed 20

seconds.

b.  75% ofall hall calls registered in any 15 minute period shall be answered within 30
seconds of registration.

c. 90% of all hall calls registered in any 15 minute period shall be answered within 60

seconds of registration.
1.4 SUBMITTALS:
A.  General: Submit product data, samples or shop drawings for all material/equipment to be
furnished as part of the work in accordance with Conditions of the Contract and Division 1

specifications.

1. Number of Items to be Submitted: Unless stated specifically elsewhere, deliver four (4)
sets of each item below.

2. Identification Criteria: On the surface of all manuals, the first title page of that manual,
on all drawings, and all electronic diagrams provide the following:

a. Building Name

b.  Elevator No(s). Addressed

C. Contract No.

d. Date.

e. Vendors Name, address, and current phone number.
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B.  Product Data: Provide manufacturer's detailed technical product data and installation
instructions for all equipment/materials. For each elevator unit, indicate capacities, sizes,
performances, operations, safety features, finishes, and similar information. Indicate any
variations from specified requirements. Submit MSDS for all paints and chemicals used in
project.

C.  Drawings: Within thirty (30) working days of “Award of Contract,” provide layout drawings,
accessory and fixture drawings, and details for review. Dimensioned drawings (developed from
field measurements taken by the Contractor) shall show elevations and details of machines, car
enclosures, hoistway entrances, vertical hoistway and plan views. Include complete drawings
of the elevator, hatchway, and machine room; and details of design and fabrication of doors,
accessories and fixtures. Use standard architectural scales for all drawings.

1. Provide “As-Built or Installed” drawings in final submittal phase.

2. Provide Elevator Interior Drawings showing front, rear and one side wall views, plus
views of car top, cab floor level, and underside of car showing any new equipment plus
penetrations such as the escape hatch. Show all necessary dimensions needed for
fabrication of wall panels.

D. Samples: Within thirty (30) working days of “Award of Contract,” provide samples of all
exposed finished items for approval. Provide samples of materials as outlined in this Section.

E.  Wiring Diagrams: Within thirty (30) working days of “Award of Contract,” provide wiring
diagrams of each elevator or first elevator of a group plus the group controller, showing the
electrical connections of all elevator equipment in the hoistway as well as the machine room for
approval. Ten (10) working days before completion of each elevator or first elevator of a group,
provide complete sets of AS INSTALLED "single-line" wiring diagrams for that elevator or the
first elevator of a group plus the group controller, showing the electrical connections of all
elevator equipment in the hoistway as well as the machine room. (Two (2) sets of diagrams shall
be reproducible polyester). Provide and continually update this set to reflect any changes made
during installation and adjustments. These diagrams are the property of the Architect of the
Capitol.

1.  Wiring schematics depicting controller logic shall not contain any proprietary "black-box"
functions that cannot be field-analyzed or verified during trouble calls or maintenance
operations by Architect's personnel.

2. Encase one (1) additional set of straight line wiring diagrams for each machine room,
reduced to a 18" x 24", in clear laminated plastic sheets (10 mil min. thickness), front and
back, suitable for hanging on hooks in a machine room.

F.  Electronic Schematics: Ten (10) working days before completion of first elevator, provide
electronic schematics with all the necessary diagrams for trouble shooting and a complete
description of the operational characteristics of the program. The program shall be read and
understood through the use of a data link to the dispatch MS WINDOWS compatible computer,
which will be part of the controller package. The program(s) shall keep a history of all recent
events with which the controller is involved. The events include normal functions (use of
elevators, availability, etc.), failures, personnel access and their actions. In addition to the
legend information required for all shop drawings, provide the following:

1. Name and symbol of each component.
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2. Location on drawings, drawing sheet number and area of component.
3. Location of apparatus whether on controller, selector, motor generator, starter, hoistway
or elevator car.

G. Maintenance Manuals: Ten (10) working days before completion of the first elevator, provide
the following items organized into a standard binder, with a table of contents and locator tabs:

1. Instructions explaining all operating features including all apparatus in the car and lobby
control panels.

2. Lubrication charts indicating all lubricating points and type of lubricant recommended for
all equipment.

3. Partscatalogs for allreplaceable parts. The parts catalog shall be comprehensive and show
breakdowns of intricate equipment with part numbers and descriptions and shall provide
generic replacement part numbers cross referenced to part, system, and subsystem.

4.  Adjustor's manual, of the type utilized by Contractor's field adjustors in the calibration of
the controller and door operator installed. Manuals shall contain step-by-step procedures
for field adjustment and calibration of all equipment, including any and all printed circuit
boards. Include a step-by-step sequence operation of the electrical circuitry from the
initiation of a hall call through to the final stage of the elevator being ready to accept
another hall call. Thissequence of actions shall, clearly and concisely, refer to the straight
line diagrams and mention each contact and/or device energized or de-energized.

H. Electronic media submittal: One (1) month prior to Final Acceptance, submit two (2) sets of the
following in electronic media on clearly labeled 3.5" MS/DOS formatted computer disks, or CD-
ROM. Each file shall be clearly described in an accompanying typed, summary (index table)
file which will include file name, size, and a short description.

1.  Drawings: All single-line wiring diagram files (as-builts), layout drawings, and electronic
wiring diagrams) shall be submitted in either MicroStation DGN, AutoCad DWG, CGM,
or IGES format.

2. Text (Instructions, Manuals, etc.): Where the Contractor has converted product data,
instruction handbooks, and maintenance manuals to electronic format, and if that material
has been formatted in Word Perfect (10.0 or newer) or .pdf format, submit copies of the
referenced documents on electronic media. Any referenced text-based materials not
converted to electronic format should be submitted by standard hard-copy methods.
Photocopies are not acceptable.

L Keys: Ten (10) working days before completion of the elevator, eight (8) sets of keys to operate
all keyed switches and locks shall be furnished upon completion. Keys shall be properly tagged.
All keying shall be coordinated with the Government. Provide keys as follows:

1. Firemen’s Service MFD-1
2. Access and Inspection EPCO-2
3. All others EPCO-1
J. Scavenged parts removed from the existing controllers, selectors and other equipment which are

not declared surplus by the representative of the Architect shall be handed over to that
representative for replacement parts for other existing equipment.
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K.  Accessories: Ten (10) working days before completion of the elevator, provide all special tools
necessary for making all system adjustments to the signal and speed controller and door
equipment. Deliver to Architect before acceptance test and inspection of the elevator.

L. Redundant Parts: Provide the following redundant equipment/parts, identical to those
incorporated into the required work of this Contract. Deliver redundant parts to the Architect’s
representative prior to final acceptance of the elevator before its return to normal service.

1.  One (1) complete set of each type circuit board used in each component such as the
controller, the door operator, the car top reader, etc. Ship boards in containers which are
thoroughly protected against damage to contents by water, x-ray, magnetic and/or physical
or static shock. Clearly mark or identify each container as to contents and method of
handling to minimize damage due to handling and storage. Install each set in an active
elevator and demonstrate to the Architect that each board is functional. The “Mother
Board” is not considered one of the boards to be supplied.

One (1) complete set of each type of vandal-proof button assembly.

Two (2) sets of each type of relay used.

One (1) contactor of each type used.

Two (2) sets of car rollers and 2 sets of counterweight rollers of each type used.

One (1) set of each type electronic signage

Two (2) complete sets of each size fuses used taking special note of the required voltage
rating.

Nk v

M. Safety Plan: Within twenty (20) working days of “Award of Contract”, provide a Safety Plan
meeting OSHA and AOC safety Guidelines for work in hazardous environments (areas where
high voltage and large moving equipment are found). Plan shall define number of individuals
on the job site(s), their training, typical safety equipment to be used, and procedures for
addressing typical hazardous conditions. Submit for review and approval.

N.  Schedule of work: Provide as described in Division 1 section “General Requirements” of this
Project Manual. Schedule shall be in the form of a Gantt “Bar”chart showing the projected
beginning and end with there associated date of each segment of the elevator modernization
following the phasing described in “Sequencing and Scheduling” article of this Section.

O.  Schedule of Values: Provide as described in Division 1 section “General Requirements” of this
Project Manual.

P.  Heat Release: Provide total equipment BTU output of the controller, SCR drive, isolation
transformer, choke coil and the hoist machine under full load conditions at an average of 120
starts per hour.

1.5 QUALITY ASSURANCE:

A. Installer Qualifications: Either the elevator manufacturer or a licensee ofthe manufacturer shall
qualify as a "Specialist" under the provisions of Division 1, GENERAL REQUIREMENTS.

1. Welder Qualifications: The Contractor shall qualify welding processes and welding
operators in accordance with AWS "Standard Qualification Procedure" and provide a
current certification that welders employed in work specified have satisfactorily passed
AWS qualification tests.
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a.  Allwelding shall be done by a certified welder. A copy of the welder's certification
shall be a part of the submittal process.

b.  Field welding in any portion of installation will not be permitted without prior
approval of the Architect. Random torching and welding of structural members
shall not be permitted.

B.  Standard Systems and Components: Duplicate equipment, components, and devices shall have
all parts which perform the same function manufactured to one design for each part, and each
part shall be interchangeable with other like parts.

1.6 DELIVERY, STORAGE, AND HANDLING:

A.  Deliver material in manufacturer's original, unopened protective packaging. Make deliveries to
"Superintendent U.S. Capitol, Washington, D.C., 20515." (**The following procedure may be
superceded by instructions provided by the AOC Procurement Division / U.S. Capitol Police —
instructions provided with Invitations for Bid are most current and take precedence.)

1. All deliveries must be inspected off site and placed under Capitol Police seal. The
location of the inspection facility is:4700 Shepherd Parkway, S.W.,Washington, D.C.;
contact phone number is: 202-226-0905.

2. All Contractors are to supply to the Architect, a minimum of 2 working days in advance
of delivery, the following information:

a. Driver's name, driver's license number with State, and Social Security Number.
b. Vehicle description(s), make, model, year, color and license numbers with State.

B.  Store material in original protective packaging. Prevent soiling, physical damage, and wetting.
Protectequipment and exposed finishes during transportation, erection, and construction against
damage and stains.

C. Limitation on the Use of the Site: Portions of the building beyond the areas on which the
specified work is indicated shall not be disturbed. Schedule deliveries so as to minimize space
and time requirements for storage of materials and equipment on site.

1.7 SEQUENCING AND SCHEDULING:

A.  Work Schedule: Work on the elevator to be modernized shall not start until the Initial Notice
to Proceed (NTP) is issued. The NTP will be issued to begin the typical approval process; the
contractor should proceed with equipment orders at that time. Equipment and accessories shall
be stockpiled so when work begins it continues uninterrupted until the renovation of the elevator
is complete. After the stockpiling is finished and receipt of all materials are verified, a second
NTP will be issued to allow demolition and renovation work to proceed.

B.  Standard Working Hours: The standard working hours of operation are:
1.  Monday through Saturday: 6 AM to 2:30 PM.

C. Off-Hours Work: It is expected that the Contractor will need to work at times outside the
standard working hours. Include the off hour work in the schedule, per Division 1 section
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General Requirements. Include duration, location of work, and the number of persons involved
in work outside of standard hours.

1. Contractor is required to accomplish all work that is noisy, and produces odors, smoke or
other nuisances after standard working hours.

Access to Work Area: Access to the building, work areas, and laydown areas will be designated
by the Capitol Superintendent or his representative.

1.8 WARRANTY:

A.

Special Project Warranty: Provide special project warranty, signed by the Contractor, Installer,
and Manufacturer, agreeing to replace, repair, or restore defective materials and workmanship
of elevator work during warranty period. This warranty shall be in addition to, and not a
limitation of, other rights the Government may have against the Contractor under the Contract
Documents.

1. "Defective" is defined to include, but not by way of limitation, operation or control system
failures, performances below specified ratings, excessive wear, unusual deterioration or
aging of materials or finishes, unsafe conditions, the need for excessive maintenance,
abnormal noise or vibration, and similar unusual, unexpected, and unsatisfactory
conditions.

2. General Warranty period is 1 year effective on the date of Final Acceptance of each
elevator.

3. Warranty period for the Simplex Controller will go into effect on the date of Final
Acceptance of the elevator controlled by that controller and be in effect for fifteen (15)
months from that date.

4. Provide 24-hour emergency call-back services for specified elevator equipment, per the
paragraph below.

Warranties: Provide coincidental product warranties where available for major components of
elevator work. Submit with maintenance manuals.

Communications: The Contractor shall maintain an attended telephonic help-line which shall
be available 24 hours a day, including weekends and holidays, for receipt of calls (e.g.,
emergency repairs) from the Foreman or Assistant Foreman of the Elevator Shop; the
Jurisidicational Superintendent, his Deputy, or an employee of the Elevator Engineering
Division. The Contractor shall provide the telephone number and name of the contact person
prior to the start of the warranty period. This requirement shall be in effect during the entire
warranty period.

I. The Contractor shall acknowledge and be on-site within a two (2) hour period of receipt
of a call between 5:00 a.m. to 10:00 p.m., Monday through Saturday. Calls received by
the Contractor outside of this time frame requires him to acknowledge and be on-site
within an eight (8) hours of its receipt.
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1.9 COMMUNICATIONS AND CHECK-IN:

A.  The Contractor shall deliver to the AOC a local phone number which is monitored 24 hours a
day, seven (7) days a week. See the communication paragraph under par. 1.8 WARRANTY, for
more information.

B.  The Contractor, upon entering the jurisdiction for any Contract related reason, shall proceed
immediately to the elevator shop and sign in on a log book provided by the shop and while in
the presence of the Foreman or his designee. At this time the AOC representative can inform
the Contractor of any jurisdictional or job related information (ex: Building shut down because
of a pending visit by high ranking personages) that could effect the Contractor’s work that day
or in the near future.

C. The Contractor, upon finishing work for the day within the jurisdiction, shall proceed
immediately to the elevator shop and sign out on a log book provided by the shop and while in
the presence of the Foreman or his designee.

PART 2 - PRODUCTS
2.1 MATERIALS AND COMPONENTS
A.  Steel: Unless specified otherwise provide steel of a 14 gage minimum thickness.

1.  Sheet Steel (Furniture Steel for Exposed Work): Stretcher-leveled, cold-rolled,
commercial-quality carbon steel, complying with ASTM A366, matte finish. Surfaces
shall receive cleaning, rust preventative treatment and where specified a baked enamel
finish.

2. Sheet Steel (for Unexposed Work): Hot-rolled, commercial-quality carbon steel, pickled

and oiled, complying with ASTM A569.

Structural Steel Shapes and Plates: ASTM A6, ASTM A36, and ASTM A108.

4. Enameled Steel Panels: Flush hollow-metal construction, fabricated from ASTM A 366
(ASTM A 366M) cold-rolled steel, commercial quality, Class 1, matte finish, stretcher
leveled. Factory finish all exposed sheet steel surfaces, clean and then provide a rust
preventative treatment by bonderizing or other equally serviceable approved process.
Sheet steel work exposed on car interior shall receive a six-coat baked enamel finish
consisting of three coats of primers and surfacing material and three coats of enamel. Each
coat shall be evenly applied in sufficient quantity to completely cover the preceding coat,
baked at proper temperature and then rubbed smooth. The final coat shall be rubbed to an
eggshell gloss.

W

B.  Satin Stainless Steel: ASTM A 167, Type 302 or 304, with No. 4 satin finish.

C. Aluminum: Extrusions per ASTM B221; sheet and plate per ASTM B209. Aluminum work
shall have a uniform fine satin finish (180-220 emery) on exposed plain surfaces and shall be
anodized in natural color.

D.  Extruded Nickel Silver: Extruded-nickelsilver, ASTM B 151 (ASTM B 151M), alloy UNS No.
C74500, with grooved surface, 1/4 inch (6.4 mm) thickness, polished finish.
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E.  Fire-Retardant Treated Plywood or Particle-Board Panels: Minimum 3/4" thick backup for
natural finished wood, and plastic laminate veneered panels, edged and faced as shown, provided
with suitable anti-warp backing; meet ASTM E84 Class "I" rating with a flame-spread rating of
25 or less, registered with Local Authorities for elevator finish materials.

F.  Paint Materials: Coat ferrous metals with the following paint materials. Note, materials may
be provided by any one of the manufacturers listed below, however, all materials selected shall
be from the same manufacture to ensure system compatibility.

1.  Primer:  Quick-drying, rust-inhibitive, alkyd-based or epoxy-metal primer, as
recommended by the manufacturer for this substrate, applied at spreading rate
recommended by the manufacturer to achieve a total dry film thickness of not less than
1.5 mils (0.038 mm).

a. Devoe: 13101 Mirrolac Rust Penetrating Metal Primer.

b.  Fuller: 621-04 Blox-Rust Alkyd & Structural Metal Primer.
c. Glidden: 5207 Glid-Guard Tank & Structural Primer, White.
d.  Approved equals.

2. Undercoat: Alkyd, interior enamel undercoat or full-gloss, interior, alkyd-enamel finish
coat, as recommended by the manufacturer for this substrate, applied at spreading rate
recommended by the manufacturer to achieve a total dry film thickness of not less than
1.2 mils (0.031 mm).

a. Devoe: 70XX Mirrolac Interior/Exterior Alkyd-Urethane Gloss
Enamel.
. Fuller: 220-07 Interior Alkyd Enamel Undercoat.
c.  Glidden: 4500 Series Glid-Guard Alkyd Industrial Enamel.

d.  Approved equals

3. Finish Coat: Full-gloss, alkyd, interior enamel applied at spreading rate recommended by
the manufacturer to achieve a total dry filmthickness ofnot less than 1.2 mils (0.031 mm).

a. Devoe: 70XX Mirrolac Interior/Exterior Alkyd-Urethane Gloss
Enamel.
. Fuller: 312-XX EPA Compliant Heavy-Duty Enamel.
c.  Glidden: 4500 Series Glid-Guard Alkyd Industrial Enamel.

d.  Approved equals.

G. Conduit: Unless otherwise specified or approved, all electrical conductors, except traveling
cable connections to the car, shall be installed in rigid zinc-coated steel or aluminum conduit,
electrical metallic tubing or metal wireways. All raceways completely embedded in concrete
slabs, walls, and floor fills shall be rigid steel conduits. No rigid conduit shall be smaller than
3/4-inch electrical trade size. Where permitted by NEC, Y2-inch trade size conduits and EMT
may be used only for tap connections, not exceeding 18 inches in length, to interlocks,
emergency exits and leveling units. Self-supporting connections, where approved, shall be fully
protected from abrasion, or other mechanical injury. Existing raceways in the elevator machine
rooms and hoistways may be reused if code conforming. Each conduit run or duct shall contain
10% spare wires and, in any event, not less than one spare wire.
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1.  Flexible Conduit: Connect motors and other components subject to movement or
vibration, to the conduit or EMT systems with flexible conduit. Permitted flexible metal
conduitshall contain a green-coded equipment grounding conductor. Flexible heavy-duty
service cord, Type SO, may be used between fixed car wiring and car door switches for
infra-red screen detectors. Electrical connections to machinery shall allow one foot of
lateral motion.

2. Machine Room: All conduit connecting the various items of elevator equipment in the
elevator machine room shall be run in concealed positions insofar as practicable. An
auxiliary gutter may be used between, starter, and similar apparatus in the elevator
machine room. Metal wireways and auxiliary gutters shall be run exposed in readily
accessible locations. Such wireways or gutters shall be routed in a manner which does not
infringe upon minimum vertical or horizontal clearances imposed by applicable Codes and
which does not impede the utilization of existing trolley-hoist systems to move equipment
or components from the machine rooms to the existing trap doors.

3.  Fittings: Raceway terminal fittings must provide conductor passageways free from burrs,
shoulders or other projections which will reduce internal passage area or cause abrasion
of conductors being pulled through. All conduit terminating in steel cabinets, junction
boxes, wireways switch boxes, outlet boxes and similar locations shall have approved
insulation bushings. If the bushings are constructed completely of insulation material, a
steel locknut shall be installed under the bushing. At ends of conduits not terminating in
steel cabinets or boxes, the conductor shall be protected by terminal fittings having an
insulated opening for the conductors. Couplings and connectors for EMT shall be made
either of steel or malleable iron only, shall be "concrete tight" or "rain tight" and shall be
either the gland and ring compression type, or the stainless steel multiple point locking
type. All connectors shall have insulated throats. Conduit and EMT fittings and
connections using set screws or indentations as a means of attachment shall not be used.

4.  Standards for Conduits and fittings: Provide in conformance with the following Federal
Specifications:
a. Conduit, steel, rigid, zinc-coated: WW-C-581.
b. Conduit, aluminum, rigid: WW-C-00540.
c. Conduit, flexible (watertight): WW-C 566C(1)
d.  Fittings, rigid conduit: W-F-408D except materials shall be either
iron or steel only.
e.  Fittings, cable and conduit: W-F-406.

H.  Electric Wiring: Provide in compliance with NEC requirements all wires and cables necessary
for the proper connection and operation of all equipment installed under the elevator contract.
Allinterconnected devices shall be compatible. Provide new elevator fixed wiring and traveling
cable. Existing conduit, wire duct and fillings may be reused provided they meet current
requirements of N.E.C. Terminal connections for all conductors at equipment panels, hoistway
and on elevator car shall be made on terminal blocks or studs having identifying numbers. Make
all conductor connections with terminal eyelets of the solderless type.

1. Conductors and Cables: Provide circuit conductors, exclusive of traveling cables, of solid
annealed or stranded copper with 600-volts, 75 deg. C or higher-rated type THWN
insulation, except as otherwise approved. Code individual wires and all connections on
identified studs connections in any wiring except at terminal blocks, control cabinets,
junction boxes or conduits. Provide solderless wire connectors (cable lugs) conforming

Project No.CB05047 14212 - 11



SECTION 14212 MODERNIZATION OF TRACTION ELEVATORS

to FS W-S-601 for conductors used for external wiring, except that conductors No. 10 and
smaller may be made with approved terminal eyelets fixed on conductor by special tool
or with approved pressure-type terminal blocks. Unless otherwise specified, no joints or
splices will be permitted in wiring except at outlets.

a. Single and multiple conductor cables shall have a color coding or other suitable
identification for each conductor.

b.  Terminal connections for all conductors, used for external wiring between the
various items of elevator equipment, shall be solderless pressure wire connectors,
in accordance with Federal Specification W-S-610D(1) or UL Standard No.
486.A-80 Connections for wire size No. 10 or smaller shall be of the crimp type
applied with an appropriate setting tool. Terminal blocks having pressure wire
connectors of the clamp type that meet UL 1059-88 requirements for stranded wire
may be used in lieu of terminal eyelet connections. Terminal blocks using
pierce-through serrated washers will not be acceptable.

2. Grounding: All wiring shall test free from short circuit or grounds. The insulation
resistance between external conductors, and between conductors and ground, shall not be
less than one megohm. Provide grounding and bonding in accordance with the NEC.

3. Circuit Lists: Attach waterproof, neat and legible lists, showing wiring runs, color codes
and number codes to the controller.

4. Entrance Wiring: The interlock wiring of all elevator entrances shall conform to the
requirements of the A17.1 Code. Termination in the interlock box shall be sleeved with
an fire-resistive eyelet or other approved type jacket.

I. Switches & Outlets:

1. Power Outlet: Provide heavy duty, NEMA designation 5-20R, grounded, 125-volt rated,
20A, duplex outlets. Comply with UL 498 and NEMA WD 1. Provide metal screws for
securing wall plates.

a. In cabs: As an integral component of the front return panel specified elsewhere in
this section. Match return panel material and finish.

b.  In the elevator pit: Installed at a minimum height of four (4) feet off of pit floor.
Outlets shall have hinged outlet covers. Wall plates shall be galvanized steel plate.
Provide GFI type.

c. In car top control stations: Installed in an accessible location which would not
restrict movement on top of cab. Outlets shall have hinged outlet covers. Provide
GFI type. Wall plates shall be galvanized steel plate.

2. Light Switch: Provide heavy duty, 120/277 volt-rated, 20A, single pole, two position
toggle switch. Provide galvanized or stainless steel wall plates. Locate light switches as

follows:
a. In cabs: As an integral component of the control panel installed behind the locked
panel.

b.  In all elevator pits: Installed at a minimum height of four (4) feet above finished
floor of the lowest landing or accessible from lowest hatchway door without over-
extending mechanics reach (e.g. less than 2.5 feet).
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3. Lamps: On the top and bottom of the car, provide lamp sockets and rough-service type
lamps fitted with wire lamp guards with integral switch. Locate the sockets in accessible
locations which do not restrict movement on the top of the car.

J. Traveling cables: Provide new flexible traveling elevator cables, conforming with the
requirements of NEC Article 620. Provide color coded identification each conductor within the
traveling cable. New traveling cables shall have a flame-retarding and moisture-resistive outer
covering. At a minimum, suitably support the traveling cable at the midpoint of the hoistway
by a wire rope steel core to relieve strains in the individual conductors.

1. Conduits: Atthe carend ofeach traveling cable, run the traveling cable in conduit or wire
duct from underneath the car platform to the car operating panels or top of the car junction
boxes. Atthe machine roomend of each traveling cable, run the traveling cable in conduit
from the hoistway junction box to the control equipment cabinets. Run traveling cable in
conduit for horizontal runs in the hoistway.

2. Communication Spares: Provide a minimum of ten (10) pairs of twisted shielded
conductors for future systems.
3. Controller Spares: Provide twenty (20) percent or ten (10) pairs, whichever is greater,

spare wires between the controller, microprocessor and encoder selector, car wiring and
supervisory control panel in all traveling cable.

4.  Labeling: All conductors, including spares, in traveling cables shall be tag coded at their
terminals in the machine room, the elevator car junction box, stations within the cab, and
the supervisory control panel.

5. Protection: Provide suitable shields or pads wherever necessary to prevent chafing or
damage to traveling cables from hoistway construction.

K.  Safety Switches: Provide asafety switch for each car lighting circuit which is listed and labeled
by UL. Comply with UL Standard 98, NEMA Standard KS 1 and Federal Specifications WS-
865c for type HD. Provide and fasten a sign to the switch identifying the supply side overcurrent
device.

L.  Circuit Breakers: Remove the existing disconnect switch. Provide a circuit breaker with a 120
V shunt trip comparable to the existing or complying with the following:
UL 489, "Molded Case Circuit Breakers and Circuit Breaker Enclosures," and NEMA ABI,
"Molded Case Circuit Breakers."

1. Shall be plastic molded case, completely sealed enclosure with toggle type operating
handle. Trip ampere rating and ON/OFF indication shall be clearly visible.

2. Thermal-magnetic type trip-free, trip-indicating, quick-make, quick-break, with

inverse time delay characteristics. Single-handle and common tripping multi-pole

breakers.

Silver alloy contacts with auxiliary arc-quenching devices.

4.  Provide circuit breaker with 120 volt shunt trip device.

W
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5. Interrupting capacity shall be as follows:

a. Devices used on 480/277 systems not less than 14,000 AIC, minimum frame size 100
amperes.

6.  Bolted type terminals UL listed for either aluminum or copper 90 deg C cables.

Plug-on molded circuit breakers are not acceptable.

8. Identification: Engraved, Plastic-Laminated Labels, Signs, and Instruction Plates:
Engraving stock melamine plastic laminate, 1/16-inch minimum thick for signs up to 20
square inches, or 8 inches in length; 1/8-inch thick for larger sizes. Engraved legend in
white letters on black face and punched for rivets. Install plates with rivets

9.  Enclosure and Lugs: NEMA AB 1, and indication when the breaker is in "On" position
and can be positively padlocked in "Off" positions. Lugs must be UL listed for aluminum
and/or copper conductors and be front removable.

10. Mounting: Mount enclosure rigidly and with proper alignment on building structure or
steel supports with centerline of operating handle not more than 6 feet above finished
floor unless otherwise required. Use steel supports fabricated from standard rolled
structural steel shapes or framing channel to provide one-inch separation between
enclosure and building wall for vertical flow of air.

~

a. Provide connections and wiring to and from each circuit breaker. Support conduit
feeder from ceiling or floor.

b.  Circuit breakers shall be mounted on adjacent wall or from the floor with
independent supports, level and plumb.

c. Close unused openings in the enclosure with approved covers.

Auto-body filler: For steel frames scheduled to be retained, provide 2-component epoxy
automobile filler, as required to fill and then sand smooth dents and indentations present on
entrance frames that cannot be removed by normal sanding. Follow manufacturer's
recommendations for cleaning of surfaces prior to installation and for application procedures.

Elevator Signs: Warning Signs shall be installed above or as part of each hall call button station
and on main/auxiliary car operating panel.

1.  Materials: Signs 1/8 inch thick non-glare optically correct acrylic.

2. Colors: black with white lettering. Framing for individual signs that are not part of the
faceplates shall be of the same material and have the same finish as the other car and
corridor faceplates respectively.

3. Pictographs: Provideelevator corridor call button pictograph signs, refer to Appendix 'H',
A17.1 Elevator Code. Submit samples.

Trademarks: Do not display manufacturers name or trademark on exposed surfaces of new
materials or components.

2.2 CONTROLLERS AND SELECTORS:

A.

General: Provide solid state control equipment, in manufacturer's standard NEMA 1 enclosure,
designed to control starting and stopping, to prevent damage to motor from overload or excess
current, and to automatically disconnect power supply, apply brake and bring car to rest in event
of power failure or upon activation of safety device. Controller's failure modes shall prevent
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power from being applied to drive machine in event of phase reversal, single phase, phase
failure, or low voltage which would result in elevator malfunction. Install the controller at the
location selected by the Architect. Provide controllers comparable to those installed in other
machine rooms in the building but of the latest design.

1. Frame: Securely mount all assemblies, power supplies, chassis switches, relays and other
items on a substantial, self-supporting steel frame.
2. Switch and Relay Design: Provide where required, direct-current type, magnet operated

with contacts of design and material to insure maximum conductivity, long life and
reliable operation without overheating or excessive wear, and provide a wiping action to
prevent sticking due to fusion. Provide switches carrying highly inductive currents with
arc deflectors or suppressors.

3. Microprocessor-Related Hardware: Provide printed circuit boards with FR4 or G10 glass
epoxy material with a minimum equivalent one-ounce copper. Isolate inputs from external
devices (such as push buttons) with opto-isolation modules. Provide separate regulated
power supply for each computer chassis. Provide control circuits so that one side of
power supply is grounded for testing purposes. Provide the capability for the system to
restart when power is restored in the event of a power failure or interruption. Provide
system memory so that data is retained in the event of power failure or disturbance.

a. Noise: The building contains many computer systems, including computer
terminals, mini-computer systems, and personal computers. Provide built-in noise
suppression devices which provide a high level of noise immunity on double-sided
printed circuit boards and on all solid-state hardware, power supplies, and devices.
The controllers shall not introduce voltage transients or constant noise components
which exceed 250 millivolts at any frequency between 1,000 and 10,000 Hz to the
building distribution system. The Contractor shall provide all necessary additional
equipment including, but not limited to: filters, inductors, and isolation
transformers, which are required to satisfy these requirements at no additional cost
to the Government. After installation of each controller, noise measurements will
be made by the Architect at various points determined by the Architect.

4.  Power Supplies: Provide tested and labeled short-circuit protection.

5. Wiring: Provide copper wires for factory wiring. Neatly route all wiring interconnections
and securely attach wiring connections to studs or terminals.

6. Marking: Permanently mark components (relays, fuses, PC board, etc.) with symbols
indicated on approved shop drawings.

7.  Extender Boards: Provide extender boards when computing devices are used inside a
computer chassis to facilitate access to the printed circuit cards utilized.

8. Time Base: Provide stable capacitor or crystals as the time base for electronic time-delay
devices.

B.  Automatic Operation Systems: Provide micro-computer based control system for each elevator,
as required, to provide automatic operation of type indicated, and defined in the Code as
"Operations." Include all hardware required to connect, transfer and interrupt power, and protect
the motor against overloading. The system shall also perform car operational control.

1. Single Elevator - Passenger: Provide "Selective-Collective Automatic Operation" as
defined in ASME A17.1
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C. Control Features:

1.  Motion Control: Provide a microprocessor based closed loop feedback control which
continually maintains an ideal speed curve. Base speed curve on minimum acceleration/
deceleration rate of 3 feet per second cubed, and incorporate analog signal feedback
reference pattern with digital car position count so that an ideal speed curve is exactly
duplicated regardless of car load, machine room temperature, or hoist rope stretch.
Provide smooth, comfortable acceleration, retardation and dynamic braking and limit
difference in speed between full load and no load to not more than +/- 5% of contract
speed.

a. Horizontal Acceleration within Cars during All Riding and Door Operating
Conditions: Not more than 15 mg in the 1 - 10 Hz range.

b.  Acceleration and Deceleration: Constant and not more than 5 feet/second/second
with an initial ramp between 0.5 and 0.75 second.

c. Sustained Jerk: Not more than 8 feet/second cubed.

d.  Automatic Leveling: Stop car within 1/4" above or below the landing sill. Avoid
overtravel, as well as undertravel, and maintain stopping accuracy regardless of load
in car, direction of travel, rope slippage or stretch.

2. Door Operation: Automatically open door when car arrives at main landing whether car
call has been registered or not. When another car is at main landing loading for departure,
do not cause an unoccupied car arriving to open its door until a car call demand is
registered on that floor. Reopen when car is designated for loading.

3. Traffic Monitoring: Provide operation and control compatible with Architect's
Monitoring System that permits modification of the elevator operation to accommodate
special traffic requirements. Building programmable functions shall include, but are not
limited to, the following:

a. Monitoring traffic and car operation with histogram of waiting times.
Designation and activation of priority floors, security floors, second home floor for
dual or alternate home floor operation.

Activation of up peak, down peak.

Initiation of independent services (Fireman's, “Members Only,” freight , etc.)
Dispatch Protection: Backup dispatching in the event primary dispatcher fails.
Delayed Car Removal: Remove delayed car from group operation.

Position Sensing: Reset at each floor when stop made, and at no less than 150
intervals in express zones.

h.  Landing Button Failure: Independent power sources for each push-button riser.

e

© o ao

4. Computer Voice System. Provide a computer voice annunciation system. The system shall
utilize solid state digitally encoded speech. Compose and submit for approval appropriate voice
announcements customized for this feature. Provide a single compact unit in each car or in the
machine room. Announcements shall be made as the doors open or on reversal of direction.

Announcements shall be repeated at the programmed rate and the programmed number of times.
In addition, provide a door obstruction message and fire emergency messages for the designated
floor. Provide separate independent volume controls for messages which should be heard by
passengers in the lobbies. Provide internal, field programmable timers and solid state devices
with field programmable vocabulary. The power output of the unit(s) shall be 20 watts into a
4 ohm speaker. The Government may choose to measure the power at the terminals of the
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speaker. Provide power amplifiers which can deliver the specified power into the speaker at the
end of a 300 foot circuit. Provide equipment with the following listed minimum vocabulary:

first floor fourth floor

going up going down

please stand clear of the closing door

this elevator is on fire recall

Please exit the elevator in a safe and orderly manner

D.  Micro-Processor System: Usereadily-reprogrammable systemsoftware. Designbasic algorithm
to optimize service based on equalizing system's response to registered hall calls at shortest
possible level and equalizing trip time at shortest possible level. The program shall be read and
understood through the use of a data link to the MS/WINDOW S compatible dispatch computer,
which will be part of the controller package. The program(s) shall keep a history of all recent
events with which the controller is involved. The events include normal functions (use of
elevators, availability, etc.), failures, personnel access and their actions.

1. Diagnostic Capabilities: Provide diagnostic feature capable of determining all faults.
This diagnostic feature shall use the network to constantly monitor the status of all cars
via a communication link. Every changing condition of each elevator shall be analyzed
against its normal mode of operation. When a fault is detected, the location of the
elevator, the time of day; and the number of times said fault has occurred, along with the
fault code message, shall be stored in a non-volatile memory. The system shall support
user retrieval of the fault information of every car and its display on the video screen in
the machine room.

a. Diagnostic devices shall not incorporate timed delay program deletions or file
purges. No program shall eliminate data without command from authorized
government personnel.

2. System Security: The system shall provide multiple higher levels (e.g. password) of
security than the key switch lockout. Security functions shall be integrated with control
dispatching and management of the elevators. System security equipment provided shall
allow the securing of floors via the system and monitoring of the security status of the
elevators on CRT screen at a security monitoring station alerting the security personnel
to any unauthorized stops.

3.  Local/Remote Diagnostics: Provide a means to attach a laptop, portable, MS/WINDOWS
(latest version) based, computer via com port and cable connector located on reachable
area of the inside surface of the controller and/or group controller. The attachment shall
allow a mechanic to interrogate the controller as the current and past faults and current
conditions as related to the elevator or group. This connection and communication shall
be capable without removing or replacing communication to the other listed remote sites.

E. Independent Service: Provide a 2-position key-operated switch in the main car operating panel.
Label the switch "INDEPENDENT SERVICE." Label "ON" and "OFF" functions. Operations
shall comply with Code.

F.  Inspection Service: Provide switch in car panel to permit operation of elevator from on top of
car; or top and bottom access switches, for inspection purposes, with car and hall buttons
inoperative. Provide an operating fixture on top of car, mounted on or from car crosshead,
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containing constant pressure "UP" and "DOWN" buttons for operating elevator, an emergency
stop button and a toggle switch which makes top-of-car inspection devices operative.

G.  Fire Fighters' Service: Provide as per Code (Phase I and 1), to operate and recall elevators to
the designated floor. Provide sensor signal wiring from hoistway or machine room connection
point to controller terminals. Provide similar operation and fixtures on all elevators. Operate
visual/audible signal until return is complete or automatic operation restored.

1.  Manual (Phase I) and Automatic (Phase II) Modes: Provide for both manual and
automatic "Fire Fighter's Service." Provide a key for the elevator, enclosed in a master-
keyed, hinged, covered, recessed break glass, compartment, to activate Phase [ Emergency
Recall Operation. Provide a cabinet where the hammer is included and secured to the
inside of the cabinet by a chain. Inscribe cover of compartment with phrase "Fire Fighter's
Service." Provide lock master-keyed to match District of Columbia Police and Fire
Departments' Call Box Key. Mount the compartment as directed by the Architect on the
main floor. The fire service key shall remain in the lock box.

a. Locate manual recall switches at the designated floor. A three position Phase [ key
switch ("ON," "OFF" and "BY-PASS) for each elevator or group of elevators shall
be incorporated into the hall call station at the designated fire return floor. Provide
custom cast panels of a finish matching existing hall station panels, face plate for
key box and fireman's direction panel. Key box face plate and fireman's direction
panel shall be a single panel.

b.  Provide terminal contacts, properly labeled, in accordance with requirements of
NFPA Standard No.72 E, for future connection of smoke detectors to be provided
by others.

c. Instructions: Provide instructions for operation of the elevators under Phase I
conditions as part of Phase I key operated switch at the designated floor.
Instructions for operation of elevators under Phase Il conditions shall be engraved
in the operating panel in the cab. Print instructions in letters not less than 1/8" high.

2. Recall Floors: Refer to the Elevator Schedule at the end of this section.

H.  Encoder/Selector Associated Equipment: Except as otherwise indicated, provide new
manufacturer's standard pre-engineered elevator encoder/selector system which shall be
compatible with the controller and other related equipment.

L Communications Systems: Provide telephonic communication wiring for emergency and
firefighter's telephones from the cab/car top units through the controller and group controller.

J. Attendant Service: An attendant service switch shall be provided to initiate the following
operations: When the car is stopped at a landing, the doors shall open automatically and shall
remain open until closed by the attendant. The doors shall be closed by constant pressure on any
one of the following controls: the door close button, a car call button, car switch or the up or
down attendant direction buttons. The car shall receive hall calls as they are normally assigned
by the controller logic system, but response shall be determined by the attendant. A momentary
buzzer shall sound, and the attendant direction lights shall indicate whether the call originated
above or below the car. A bypass button shall be provided to override hall calls, permitting the
attendant to proceed nonstop to a selected call. In case of fire service operation, the attendant
shall be notified by the audio-visual fire warning indicator.
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2.3 MOTOR CONTROL :

A.

General: This system shall provide for maximum "car start to car stop" time for a typical one
floor run with a balanced load at the midpoint of the hoistway as tabulated. A maximum of 0.8
seconds will be allowed from door close to car start. The performance times shall be maintained
without "hunting" at the floor levels. Prior to termination ofthe adjustment period, the elevators
shall be readjusted, as required, to meet these performance requirements within 10 percent.

1. Voltage Tolerances: The equipment shall be designed to operate at plus or minus 10% of
normal feeder voltage and plus or minus 3% of feeder frequency without damage or
interruption of elevator service. Protective devices shall be included to prevent damage
on over or under voltage.

2. Isolation of Components: Isolate the inputs from external devices (such as hall buttons)
and isolate the outputs to external devices (such as indicators) by means of relays or
optical devices. Provide for separate regulated power supplies to serve each
microprocessor system.

3. Performance Requirements: Overspeed governor switch shall operate in the "up" and
"down" direction of travel. The speed shall be maintained within (5%) percent of contract
speed.

4. Match drives to the existing hoist motor and electrical feeder capabilities.

Motor Drive (Silicon Controlled Rectifier): Except as otherwise indicated, where variable
voltage is required, provide manufacturer’s standard solid-state power converters, for use with
motors on elevator machines. The motor drive unit shall be especially designed for elevator
service and must comply with A17.1 Code Rule 210.10. At no time shall the motor be used in
aplugged mode, nor shall load absorbing ballast resistors be used except for emergency stopping
as a result of line loss.

1. Filters and Chokes: Provide sufficient line filters or chokes to prevent electrical peaks or
spikes from being fed back into building power system from solid-state converters.

a. The legislative call electronic signal system in the building consists of a power-line
carrier current system. The purpose of the power-line carrier current system is to
transmit signals by timing and duration of high frequency pulses. The high
frequency pulses are superimposed upon the building power distribution system.
The signal frequencies for the House Clocks are centered around 5850, 7020 and
8775 hertz and have a bandwidth of 200 hertz. The receivers are powered at 120
volts. Neither shall the variable speed motor controllers have an effect on the
legislative call electronic signal system, nor shall the variable speed motor
controllers be affected by that signal. Further, the variable speed controllers shall
not act as a signal ground causing the legislative call systemto be non-reactive. The
median amplitude of the legislative call electronic signal throughout the power
distribution system is 1.5 volts.

b.  The building contains a large population of computer systems, including computer
terminals, mini-computer systems, and personal computers. The variable speed
motor controllers shall introduce no voltage transients or constant noise components
which exceed 250 millivolts at any frequency between 1,000 and 10,000 hertzto the
building distribution system.

c. The Contractor shall submit suitable calculations to indicate thatthe controllers will
be compatible with the systems listed and comply with the performance
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requirements specified above. If the controllers do not meet these requirements, the
Contractor shall provide all necessary additional equipment including, but not
limited to, filters, inductors or isolation transformers, which are required to satisfy
these requirements at no additional cost to the Government.

d.  Followinginstallation of each ofthe controllers, measurements will be made by the
Government at the point of common coupling to the building power distribution
system. Several measurements will be made with all variable speed motor
controllers in operation at various output frequencies to verify compliance with the
performance requirements specified.

2. A voltage control system which utilizes direct current voltage obtained from a four (4)
quadrant, twelve (12) SCR, full wave regenerative silicon controlled rectifier drive shall
be provided. The silicon controlled rectifiers shall be provided with means for proper heat
dissipation, switching arrangements to permit the passage of regenerated power and a
smoothing reactance to eliminate completely mechanical vibrations and structure borne
sound from ripple voltage transients.

3. Suitable switches shall be provided to control the units from the machine roomand (where
specified under method of operation) from the car. The switches shall be arranged so that
the motor drive unit may be energized or de-energized from the car and Firefighters’
Service Panel.

4. During the re-leveling, sudden application of full output from a solid state control
amplifier shall not cause the car to move more than nine inches from the floor level in
either direction of travel.

5. Verity that existing feeders will meet the requirements of the new SCR drive.

6.  Transformers shall be grounded according to NEC code.

2.4 HOIST MACHINE:

A. General: The Contractor shall take all measurements, perform calculations, and determine
requirements for the hoist motors to insure that all new work of the contract is compatible with
the hoist machine.

B.  Refurbish Traction Hoist Machine(s). Rewind and rewire existing gearless machines. The work
shall include, but not be limited to, the following:

1. Transportation of motors from site and back to site for work at the repair facility.
Complete break down and evaluation of both armature and fields. Rewind the
armature. All commutator surfaces shall be restored to original factory
specifications. Stoning or turning and undercutting shall be performed. All slots
shall be properly cleaned.

3. Complete replacement of all bearings. Seal all lubrication leaks, flush all
lubrication reservoirs and add new lubrication that meets original manufacturers
specification or meets existing upgraded standards for this machine.

4.  Rewinding, rewiring and insulating of all electrical parts. Provide radial type
staggered brush holders, shunts and bars. Include new brushes.

5. Disassemblebrake core, rewind, replace worn parts (i.e. liner and brake core sleeve,
pins .etc.), clean units, and adjust operation. Inspect the brake bearing surface and
turn the surface within acceptable tolerance to remove any surface imperfections.
Performa test using dye to reveal cracking of the braking surface. Provide a written
report with the results.
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6.  Balancingofrotor usingstatic and dynamic methods with the rotor under conditions
similar to that which the rotor would normally experience.

7. Replace all brake shoes with asbestos-free linings.

Reassemble, return and reconnect.

9.  Megger test to be performed when each machine arrives at the repair facility.
Maintain a minimum voltage of 500 V for at least 1 minute. Include readings for
the series fields, shunt fields and interpoles. Forward the test promptly to the
Architect of the Capitol for the record. Forward the test before the unit is
renovated. When repairs are complete, repeat the megger test including the shunt
fields, series fields and interpoles. Forward the results promptly to the Architect of
the Capitol. Any replacement parts used shall be supported by copies of invoices
from a recognized supplier of original replacement parts. Submit the name of the
intended supplier for approval.

10. Thoroughly clean and paint the machines.

11. Replace any missing, damaged bolts, nuts and washers.

>

2.5 MACHINE ROOM, SPACE EQUIPMENT:
A.  General: The existing machine room will be reused.

B.  Machine Beams and Other Support Steel: Existing elevator machine beams, sheave beams, dead
end beams, and rope fastening plates shall be reused. All beam anchorings shall be examined
and made secure. All fastenings shall be examined and made secure. If additional support
beams are required, Contractor shall notify the Architect in a timely manner in writing stating
all facts and recommendations.

C. Governor: Provide new centrifugal type governor and tension sheaves, conforming to Code.
Mount over the hoistway and connect to the car safety tripping mechanism by means of a wire
rope. The governor rope shall pass over the governor sheave and under the weighted-tension
sheave in the pit.

1. Jaw Design: The governor jaws shall grip the cable with a minimum delay after the
governor reaches its tripping speed and shall be held in engagement with the cable by
springs and the tension of the governor cable. Design governor jaws so that the governor
cable may slide through them after the safety has set without damage to the cable.

2. Adjustment: Accurately adjust the governor to operate within limits specified by the
Code. All adjustable parts shall be sealed.

3. Switches: The operation of the governor on overspeed shall open a switch disconnecting
the power to the elevator before a safety mechanism has tripped. A second switch shall
be provided to remove power to the elevator.

4.  Marking Plate: Provide a metal marking plate securely fastened to the governor and
marked with governor tripping speed, rope size and construction.

5. Tension Sheave: The new tension sheave in the pit shall be mounted in a weighted steel
frame securely fastened to the main car or counterweight guide rails and provided with
guides or pivot points to enable free vertical movement. The existing tension sheaves may
be reused if suitable. Provide adequate bearings to ensure noiseless operation.

D. Sleevesand Guards : Provide sleeves for conduit and other holes, projecting above the concrete
slab. Provide 2" steel angle guards around cable or duct slots. Provide rope guards for all
sheaves and cables.
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E.

Elevator Communication Terminal (ECT): Provide in the machine room the communication
connection terminals (twelve terminal connection points per elevator of which four will be future
connection points) in a (NEMA) waterproof rated metal box with removable cover for
connection signal, telephones, jacks, speakers etc. Clearly identify each connection terminal
used and include a minimum of four (4) additional spare connections. The terminal box shall
be boldly labeled on the exterior "ELEVATOR COMMUNICATION TERMINAL."

1.  Locate terminal box on wall near disconnect means, or at a location approved by the
Architect and at a height where safe normal passage in the machine room (MR) will not
be impeded. Provide all necessary wiring between ECT and controller.

2. Terminal block connections are as follows:
a. Emergency phone
b.  Fireman's phone
c. Monitoring system modem
d.  Spares

Stop Switches: Provide new stop switches in secondary levels for the elevator. See article
“Hoistway.”

2.6 HOISTWAY:

A.

General: Except as noted, existing equipment shall be refurbished and retained if compatible
with new operation and components. Provide any modification or addition necessary to meet
current codes and standards.

Guide Rails: Retain existing car and counterweight guide rails and brackets. Thoroughly clean
all guide rails of grease, oil and other foreign substances, file and remove all rough edges and
surfaces and tighten brackets, bolts and guide clips for smooth and quiet operation of car and
counterweight. Replace any missing fasteners.

1. Provide any required rail backing and/or intermediate tie brackets to comply with Code.

2. Guide rails shall be realigned with a maximum deviation of 1/8 inch from plumb in all
directions. Show guide rail loads on safety application on shop drawings.

Buffers: Provide new pit-mounted car and counterweight buffers having adequate stroke
designed to bring a fully loaded car to a stop. Buffers shall conform to code. Ensure that new
buffers are compatible with existing buffer stands. Counterweight buffers shall adjustable with
a min. runby of 10 inches.

Counterweight Frames: Retain the existing counterweight frames. Thoroughly clean and
secure all fastenings. Install new fastenings matching existing fastenings were missing. Add or
remove weights to assure proper counterbalance. Metal filler weights shall be held securely in
alignment with tie rods passing through holes in the weights and frame members. Equip rods
with locknuts secured by cotter pins at each end.

1. Counterweight and Guard: Counterbalance each elevator with weight equal to weight of
elevator car plus 40% rated load for gearless machines. Provide counterweight screen at

Project No.CB05047 14212 - 22



SECTION 14212 MODERNIZATION OF TRACTION ELEVATORS

least 6' high at bottom of hoistway except where type of hoisting rope compensation
prevents its installation.

E. Hoisting and Governor Ropes:

1.  Hoisting Ropes: Provide new preformed, pre-stretched hoist ropes of proper size and
number to insure good wearing qualities. Hoisting ropes shall be designed for elevator
service, with flexible construction traction steel with lubricated fiber core; sized and
provided with number of strands to suit load imposed. Ropes shall be free of kinks and
displaced or broken wires. As a minimum, the number of ropes shall comply with the
factor of safety requirements of the Code, Rule 212.3.

2. Governor Ropes: Provide new governor ropes, of construction and composition required
for the governor furnished. Under normal operation of the elevator, the governor rope
shall run free and clear of rope guards and other stationary parts.

3. Wedge Sockets: Provide adjustable wedge sockets with rods for each end of the ropes.
All wedge sockets on the car and counterweight shall be prevented from twisting. Provide
sound-deadening material.

F.  Normal and Final Terminal Stopping Devices (All Elevators):

—

Normal Device Operation: Provide new solid state normal terminal stopping devices.
2. Final Device Operation: Provide new final limit switches.

a. Final limit circuit shall have an exclusive connection to the safety string circuit.

3. Rollers: Switches shall be equipped with engaging arms provided with polyurethane-tired
rollers for engagement with cams.

G. Car Sheaves, and Counterweight Sheaves : Replace all existing sheaves. Replace with same
size sheaves with new roller bearings, identical support blocks and shafts. Provide all sheaves
with guards where necessary.

H.  Fascia, Toe Guards, Dust and Hanger Covers (Reuse or Replace): Thoroughly clean, make all
fastenings secure, replace missing fascia, toe guards, covers or fastenings, and paint with one
coat of machinery enamel. Replace missing dust covers of comparable gauge with new where
missing. Install new fastenings matching existing fastenings where missing.

L. Struts and Headers (Reuse): Thoroughly clean, make all fastenings secure, and paint with one
coat of machinery enamel. Install new fastenings matching existing fastenings where missing.

J. Pit Equipment :

1. Emergency Switch: Provide manually operated, enclosed-type switch. Provide either red
operating handles or red pushbuttons, permanently labeled as to function with the words:
"STOP" and "RUN." Conspicuously label the switch with "Emergency Stop Switch."
When operated, power shall be removed from the hoist motor and brake. Replace existing
stop switch and install new near the top of the new pit ladder.
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2. Light switch and outlet: Provide as described in the paragraph "Switches, and Outlets."
Provide with lamp sockets fitted with wire lamp guards in the pit so that it does not
interfere with equipment. Coordinate location with the Architect. Replace existing.

3. PitLadder: Provide new ladder(s) for the elevator pit detailed and submitted for approval
prior to fabrication showing full dimensions, wall and floor or division beam attachments,
material, construction, finish in compliance with OSHA Regulation 1910.27 (Fixed
Ladders) and ANSI A14.2.

2.7 HOISTWAY ENTRANCES:

A.

General: Existing door panels, hangers, closers, tracks, door guides, sight guards, astragals, and
bumpers shall be replaced at all floors. Reuse existing struts and hanger supports. Clean and
paint accessible surfaces. Replace any corroded hardware.

Hangers and Tracks General: Provide sheave type two point suspension hangers and tracks
complete and suitable for the type of door operation specified. Provide two (2) hanger units per
door panel fastened to the door panel. Fabricate sheaves of steel with a flanged groove in which
a solid polyurethane tire shall be securely vulcanized. Sheaves shall include ball bearings sealed
to retain grease lubrication and shall be mounted on steel housings arranged for attaching to the
doors. Hangers shall be provided with ball bearing adjustable rollers (vertical and horizontal)
to take the upthrust of the doors. Tracks shall be cold drawn steel with surfaces shaped to
conform to the tread of the hanger sheaves and rollers. Equip each car door panel with new 2-
sheave type, 2-point suspension hangers with provisions for vertical and lateral adjustment.

Frames (Refurbish): Reuse the existing entrance frames and recondition. Painted metal areas
will be refurbished by others. Provideraised floor designations with braille signage which shall
be permanently attached with contrasting color background and 2 4" square in size at height of
60" above floor. Refurbish stainless steel jambs and bronze jambs removing scratches and
restoring the finish to as new brushed condition.

Sills (Refurbish): Sills shall be cleaned, all fastenings secured or replaced if missing and any
loose or missing grout replaced.

Door Panels : Provide hoistway entrances with flush two-speed side-opening hoistway doors as
appropriate rated 1-1/2 hours. Fabricate door panels of min. 16 Ga. sheet steel, flush-type
construction and not less than 1- 1/4" thick. Weld continuous stiffener channels in top and
bottom of door panels. Reinforce door panels with steel hat channel stock of nominal 0.04"
thickness. Each panel shall bear the inspection label of approval from an approved independent
fire testing service. Door panels filled with gypsum board will not be accepted. Fasten the non-
vision wing of 16 ga. metal extending full height of panel to leading edge of fast speed panel of
two speed doors. Doors shall be provided with rubber bumpers located at top and bottom for
stopping doors at their limits of travel in the opening direction. Bumpers shall be provided on
strike jambs. Provide hole and escutcheons in appropriate location to facilitate opening of
elevator door for inspection. Match existing for finish.

Sight guards shall be provide on the leading edge of side slide doors. The sight guards shall be
of 0.06" inch formed metal of the same material and finish as the landing side of the doors.
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G.

Interlocks and Contacts: New interlocks shall be electro-mechanical and function as a hoistway
unit system without a retiring cam, to prevent operation of car until all doors are locked in the
closed position, as specified in the Code. Interlocks shall be compatible with the other door
operating components. Provide emergency unlocking devices where required to conform to
Code requirements.

Access Switches: Provide new keyed access switches at the top and bottom floors. These
switches shall be keyed with the same key as the inspection service switch. This switch is to
allow the mechanic to have exclusive control of the elevator while either in the pit or on the top
of the elevator. Limit travel of bottom key access switch to one floor.

Floor Numbers: Stencil painted 4" high floor numbers in contrasting color within the hoistway
per Code.

2.8 PASSENGER CAR FRAME AND PLATFORM:

A.

General (Refurbished): Reuse existing frames and platforms. Check for proper alignment and
correct if necessary. All bolt connections shall be checked, tightened or replaced where
necessary. Provide balancing weights and frame as required to achieve true static balance front
to rear and side to side.

Guide Shoes/Rollers: Provide passenger cars and counterweight frames with four (4) sets of
new guide roller assemblies. Provide each wheel with 2 ball bearings having total indicator run
(TIR) of not more than 0.002". The guide shall consist of at least 3 neoprene rollers mounted
on a substantial metal base. The design of the guide shall be such that all rollers shall have
continuous contact with the corresponding guide rail surface under all conditions of loading.
Pinroller guides after adjustment. Adjust all rollers guides to equal torque loading not to exceed
50 foot-pounds.

1.  Auxiliary Guides: All car and counterweight guides shall be equipped with an auxiliary
guiding device for each guide shoe which shall prevent the car or counterweight from
leaving the rails in the event that the normal guides are fractured. These guides shall not,
during normal operation, touch the guiding surfaces of the rails. The auxiliary guides
shall be fabricated from hot rolled steel plate and shall be mounted between the normal
guide shoes and the car or counterweight frame. The auxiliary guides may be an extension
of the normal guide mounting plate, if that plate is fabricated from hot rolled steel. The
portion of the auxiliary guide which comes into contact with the rail surface in the event
of loss of the normal guides shall be lined with an approved bearing material to minimize
damage to the rail surface. Submit design and sample of bearing material to the Architect
for approval.

Car Sills: Provide new bronze sills.

Car Top Control Stations: Provide new, per Code. Attach securely to the crosshead on the
hoistway door side.

Safety Device : New safety device shall conform to code. Equip each car with an undercar
safety, mounted on car frame. The guide grips shall be Type "B".
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F.  Toe Guards: Provide per Code where missing or refurbish as necessary. Paint with enamel
paint color as directed by the Architect.

2.9 PASSENGER CAR ENCLOSURE:

A. General (New): Except as otherwise indicated, provide new car enclosures, as specified.
Include ventilation, lighting, ceiling finish, wall finish, access doors, doors, power door
operators, sill (threshold), trim, accessories, top of car locked emergency exit. Floor finish will
be furnished and installed by the Government. Allow about 1/8 inch for carpet tile installation.
Provide horizontal sliding flush panel type doors, with operation and number of panels as
indicated. Provide manufacturer's standard protective edge trim system for door and wall panels,
except as otherwise indicated. Provide sight guards on door edges.

1. Materials and Fabrication: Provide selection as indicated for each car enclosure surface;
manufacturer's standards, but not less than the following:

©® ™o a0 oW

=

Walls: See below.

Returns and Control panel: Bronze.

Sills: Bronze tinted Nickel Silver with grooved surface 1/4" thickness.

Fabricate car door frame integrally with front and rear wall of car.

Fabricate car with recesses and cutouts for signal equipment.

Lighting: Down lights and perimeter lighting.

Floor: Carpet tile will be provided and installed by the Government. Coordinate the
installation with the Architect.

Base: Provide and install satin bronze base.

Walls

1.  Wall panels shall be removable, configured as shown on drawings. Fasteners
for attachment of panels cab walls to be concealed-use "Z" clips. Provide adequate
support for each panel. Attachment device will need to be removed and reinstalled
without causing damage to the seating mechanism used to attach to the backing for
numerous removals and reinstallations. Veneers shall be of adequate thickness to
prevent warping and checking.

2. Seal all wood to include fronts, backs, reveals and sides, both visible and
hidden surfaces. The wood sealer will match the finish that will be provided in the
control sample from the Architect of the Capitol. The sealer must meet code for
wood finishes in elevators.

3. All wood for stiles, rails and frames is to be solid bird’s eye maple, quarter
sawn. Use current AWI Premium standard for all corners, joints and intersection for
stiles, rails and frames. Attach frames to panels; do not impede
expansion/contraction of various components. Backing attached to cab may be
MDO, min. % inch thick.

4.  Finish of woodwork shall be post-catalyzed lacquer, Premium grade, satin
sheen (see AWI Stds., 1500-T-14, which requires minimum of vinyl sealer, 220 grit
sanding, and 2 topcoats; bleaching, staining, and fillers shall be also used, as
required to achieve uniform finish).

5. Provide sample with final colors. Sample to be a 12" x 24" with frames,
panels, stiles, rails and backing. Show two panels as part of the sample. Sample,
once approved, will become a Project Control sample.

This will include all finishes, stile attachments, frame attachments, free floating
panels, attachment devices and type of backing materials.
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6.  Provide the detail of the materials and methods to eliminate grid
vibration and ensure long life of vibration eliminating components.

B.  Handrails: Handrails: Furnish and install hand rails and matching brackets of solid bronze
bar of the dimensions shown on the contract drawing. Installation heights shall be as
indicated.

C.  Ventilation System: Provide new and arrange to exhaust air through and across ceiling.

1. The system shall include a blower driven by a direct connected motor and mounted
on top of car with rubber isolation to effectively prevent transmission of vibration
to the car structure. The blower shall have not less than two operating speeds with
a rated free delivery air displacement of approximately 325 and 290 C.F.M. at the
respective speeds. The unit design and installation shall be such that the maximum
noise level when operating at high speed shall not exceed 5 decibels from a point
approximately 5 feet above the car floor.

2. A three position switch to control the unit shall be provided in the car service
cabinet.

3. The fan or car ventilation shall be so arranged for automatic starting and stopping.
When elevator has static control, the fan shall be arranged to start automatically
when there is a demand for service and stop a predetermined time (approximately
2 minutes) after car has answered the last registered call.

D. Car Lighting: Provide car light switch in the car operating panel to turn car interior
lighting on and off. Provide car interior lighting meeting code requirements. Provide
surface mounted, four foot long, fluorescent fixtures mounted along the sides of the
ceiling of the car. Where car dimensions exceed 4 feet, stagger the lighting installation.
Use T8 rapid-start lamps, rated 32 W maximum, nominal length of 48 inches, 2800 initial
lumens (minimum), CRI 75 (minimum), color temperature 3500 K, and average rated life
20,000 hours. Allow adequate spacing between the ceiling edge and the cab wall to permit
penetration of the light into the passenger compartment and allow easy tube replacement.
Install 4-1/2 inch aperture, open, vertical triple tube downlights such as Lightolier 8011
CW/4118 VU /120V/18W. Provide a minimum of 6 fixtures centered in each of 6 ceiling
panels. Submit design for approval.

E.  Emergency Car Lighting : Provide emergency lighting system for each car consisting of
arechargeable battery, charger, controls and light fixture. The system shall automatically
provide emergency light in the car upon failure or abnormal interruption of the normal car
lighting service and shall function irrespective of the position of the light control switch
in the car. The system shall be capable of maintaining a minimum illumination of 1.0
foot-candles when measured 4 ft. above the car floor and on the main operating control
panel for a period of not less than 4 hours.

1. Battery: 6 volt min., sealed, maintenance-free, of either lead-acid or gel cell
construction and designed to provide a life expectancy of not less than 10 years.
The term "sealed" specified means sealed against loss of electrolyte and against
gassing, except for over-pressure vents which shall be leak-proof. Batteries using
adaptor type water conserving or catalytic devices are not acceptable.

2. Charger: The charger, including rectifier and controls, shall be solid-state, except
load relay, if used, shall be hermetically sealed. The charger shall be of two-rate
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design and shall be capable of restoring the battery to full charge within 16 hours
after resumption of normal power supply following a continuous discharge of four
hours through the connected lamp load and automatically maintaining the battery
in full charge under normal power supply conditions.

3. Housing: House the battery, charger and controls in an enclosure fabricated of
either sheet steel or molded high-impact plastic with a dust-tight cover. Design the
enclosure for permanent mounting on the elevator car top and of sufficient strength
to support a 200 1b. person without malfunction or damage.

4.  Test Switch: Provide on the exterior of the enclosure, a constant pressure switch
that automatically returns to the "OFF" position when released and a pilot light for
periodic testing of battery and lamps.

5. Light Fixture: The light fixture shall consist of reflector, lamps, lamp sockets, lens
and housing suitable for mounting on or above main control panel. Two lamps of
equal wattage incandescent or fluorescent type shall be provided.

F. Car Doors : Provide new car doors, new door hangers, tracks, interlocks, closures and
relating cables.

1. Provide new tracks for hangers comparable to those supplied for the hoistway
doors.

2. Tracks shall be fastened to the header at frequent intervals to insure permanent
track alignment.

3. Provide new electrical contacts arranged to operate with the car doors so that the

elevator cannot be operated unless the doors are closed or within the tolerance
allowed by A17.1.

4.  Passenger Restraining Device: Provide passenger restraining devices in
conformance with the A17.1 Code, to prevent opening of car door from inside the
elevator if the elevator is outside its landing zone.

5. Provide new sight guard attached to leading edge of car door, except where a
re-opening device or devices on the car door or car require the omission of the sight
guard. The sight guards shall be .06 inch thick formed of the same material and
finish as the car side of the door.

6.  Entrance Wiring: The interlock wiring of all elevator entrances shall conform to the
requirements of the A17.1 Code. Termination in the interlock box shall be sleeved
with an fire-resistive eyelet or other approved type jacket.

7. Provide new car door panels in 14 gauge bronze so that interior faces match
material and finish of the return panels. Provide manufacturer's standard protective
edge trim system for door panels, except as otherwise indicated.

G. Door Operator: Provide automatic high speed, heavy duty, closed loop door operators
with minimum %2 HP alternating current drive motor, fabricated to open and close car and
hoistway doors smoothly under all operating conditions for each elevator. Fabricate
operating levers of heavy steel members with all pivot points provided with ball or roller
bearings. Design operator to withstand, without damage, ordinary reversal of door panels.
Affect reversal from intermediate position without delay, operating smoothly,
continuously, and without jerk, rebound or slam.

1. Carand hoistway doors shall simultaneously open automatically when a car arrives
at a terminal to permit egress of passenger(s) whether or not the terminal floor call
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has been registered in the car and automatically close the doors simultaneously at
the expiration of the open timing.

Provide door operators which are capable of operating doors from closed position
to within 3" of "full-open" position at speed of 3 fps. When in "Automatic"
operation, close doors at approximate speed of one foot per second after
predetermined time interval. Accomplishreversal of direction ofthe doors from the
closing to opening operation, whether initiated by the door edge reopening device,
the photoelectric device or the door open button, within no more than 2-1/2" of door
movement. Particular emphasis is placed on obtaining quiet interlock and door
operation and smooth, fast dynamic braking for door reversals and stopping of the
doors at both extremes of travel.

a.  Provide high internal resistance type motor capable of withstanding high
currents resulting from stall without damage.
b.  Arrange door operating mechanism so that in case of interruption of power

or failure of the operating circuits the car and hoistway doors can be readily
opened by hand from within the elevator car. It shall not be possible for the
doors to open by power unless the elevator is within the leveling zone.

Door protection timers shall be provided for both the open and close directions
which will help protect the door motor and prevent the car from getting stuck at a
landing. The door open protection timer shall cease attempting to open the door
after a predetermined time in the event that the door is prevented from reaching the
open position. The door close protection timer shall reopen the doors for a short
time in the event that the door closing attempt fails to close door locks after a
predetermined time.

Provide a car call dwell timer with an adjustable range of from 1.0 seconds to 3.0
seconds. Set the timer at 2.0 seconds. The control circuitry shall be such that with
the initiation of the car door detector system, the dwell time shall be reduced over
an adjustable range from 3/4 seconds to 1-1/4 seconds.

Provide a hall call dwell timer with an adjustable range of from 2.0 seconds to 6.0
seconds. Set the timer at4.0 seconds. The control circuitry shall be such that with
the initiation of the car door detector system, the dwell time shall be reduced over
an adjustable range from 3/4 seconds to 1-1/4 seconds.

Provide a car call, hall call, coincidence circuit which in the event an elevator is
responding to the same car call and directional hall call, that the hall call dwell time
will have precedence. In the event of this condition, the initiation of the car door
detector system will not reduce the hall call dwell time.

H. Infra-Red Photoelectric Curtain: Provide a new infra-red photoelectric curtain door
protective devices consisting of a minimum of 30 beams spaced at even intervals, starting
at approximately 2" above finish floor and continuing to approximately 6' above finish
floor. The unit is to be housed in a low profile unit, mounted on the car doors and located
between the car and hoistway doors. Old units shall be salvaged and delivered to the AOC.
Match door curtains as used in other elevators in the building.

1.

Interruption of the light beams during the door closing cycle shall automatically
cause the doors to reopen fully and remain open until the light beam is
reestablished. There shall be an adjustable time delay after the doors are fully open
and after the light beam is reestablished before the doors start to close.
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2. Provide pulsed screen car door protective device projecting across entire entrance
opening. Arrange controls to prevent elevator operation if device in not operative.
If detector is obstructed for a predetermined, adjustable interval (10 - 30 seconds),
sound buzzer and attempt to close doors with a maximum of 2.5 ft-Ibs pounds
kinetic energy. Timers shall be individually adjustable.

3. Fireman's Service: During fireman's service operation the doors shall respond in
conformance provisions of the section "Unprotected Entrances" ASME A17.1 Rule
112.5 which states that the doors shall close with 2.5 ft-1bs or less of kinetic force.

2.10 CONTROL PANEL:

A.  General: Provide new main car control stations for the elevator. It shall consist of
a flush mounted faceplate and a metal box containing the operating devices. Each
shall be mounted in front return panel. Submit drawings and samples for approval.
1. Provideall control panels, LED’s and buttons of the vandal resistant variety.
2. Provide car floor buttons corresponding to the floors served for registration

of car stops. Car buttons shall not protrude beyond the faceplate when in the
normal position. Call registered lights, located within or behind the buttons,
shall illuminate the button corresponding to the call registered. Provide a
keyed stop switch.
3. Exposedbuttons and controls shall be suitablyidentified in conformance with
ADA requirements.
4. Provide an alarm button at the bottom of the car stations to ring a bell located
in the hoistway.
5. Provide a door open button. On freight elevators the door hold open button
(momentary) shall override nudging for an adjustable period from 1 to 3 min.
6.  Firefighter's Service key switch, cancel button and light shall be located in the
main car operating panels only.
7. Engrave car number on the operating panel.
8. Provide a locked service panel, described below, located below the main car
control station, that contains the following controls:
a. A toggle light switch, and a toggle fan switch.
b. A key-operated Independent Service switch to permit the selection of
independent or automatic operation.
c.  An audible signal to announce the stopping or passing of a landing
served by the elevator.
d. A keyed inspection switch to permit the movement of the car from the
hoistway access switches. Keying shall be same as access switch.
e. Each control device and its operating positions shall be identified by
engraved letters painted black on the control panel surface.
f. Provide grounded duplex receptacle (GFI).
B.  Emergency Telephone and Firefighter's Communication System: Provide a hands

free emergency telephone and Firefighter's Communications equipment as specified
in the article "Communications Systems." New telephone system shall be
compatible with existing systems.
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2.11 SIGNAL EQUIPMENT:

A. Hall Call Stations (New): Replace existing hall stations with new hall stations. Provide unit
with flat faceplate designed for flush-mounting on wall with body of unit recessed in wall.
Provide mechanical displacement type call buttons. Hall call buttons shall have illuminated
registered directional arrow indicators and shall have their function indelibly, identified on
the face plate by engraved symbols complying with ADA requirements. All disturbed
surfaces shall be repaired using materials similar to those of adjacent surfaces.

1. Finish: Match existing metal and finish. Bronze finish, U.S. No. 4.
Stainless steel finish, U.S. No. 4.
2. Mounting Location: Locate new fixtures positioned with centerline 42"

above finish floor. Remove existing hall stations and patch remaining holes with
materials similar to existing.

3. Button Configuration: The buttons shall be of heavy and substantial
construction with contacts and wearing parts of materials and sizes to meet the
severe requirements of elevator service. Buttons shall be at least 3/4 inch in size.
4. Landings Served: Provide new hall push-button stations at each landing
as described: Provide 1-button station where only one direction of travel is available
and indicate the travel direction.

B. Hall Lanterns: Provide for both passenger elevator lobbies.
1. New directional lanterns shall be provided for the elevator. They shall be
mounted over the each entrance to indicate the arrival of the car in the hoistway.
The indicator faceplate shall be of the same material as the existing entrance
material. Each indication shall be illuminated from the rear by an individual lamp
to provide anon-glaring, easily read indication. The lamp for each indication shall
be shielded so as to illuminate that indication only.
2. The directional arrows incorporated in the position indicator faceplate shall
indicate direction of car travel. The arrow size shall be a minimum of 1- %" in
height. The "UP" directional arrow shall be illuminated green and the "DOWN"
directional arrow shall be illuminated red. If, upon arrival ata landing, the direction
a car will travel upon leaving that landing is not definitely predetermined, its'
directional arrows shall be extinguished until the direction is established.
3. Audible Signal: Lantern shall contain a gong which will sound once for an
upward traveling car and twice for a downward traveling car. Audible signal shall
sound when approaching floors prior to arriving. The Audible Signal shall be no
less than 20 decibels and with a frequency of no higher than 1500 HZ.

C. Car Position Indicators : Provide new indicators combined with the scrolling message unit
specified above. Use LED indicators. Remove components which interfere with the new
bronze covers. Provide new “Up” or “Down” signal arrows and floor designations. See
Elevator Schedule at the end of this section for floor designations. Grain shall match
existing. Submit design for approval. Conceal fasteners from a person standing in the lobby.
Display “Out of Service” when on Inspection; display “Independent” when on Independent.

D. Car emergency signal bell: The car emergency signal bell shall be of the monitor type
suitable for outlet box mounting and shall have a six (6) inch diameter gong. The bell shall
be arranged to sound when the emergency alarm device in the car operating panel is pressed.
The bell shall be energized by a suitable signal transformer connected through fuses to
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signal electric service source. Unless otherwise specified, the emergency signal bell shall
be mounted in elevator hoistway at lower main terminal.

2.12 COMMUNICATIONS SYSTEMS:

A.

General: Provide for each elevator an emergency hands-free telephone and fireman's
telephone as described below. All emergency and intercommunication system wiring shall
be in accordance with manufacturer's recommended specifications and provided in shielded
and filtered conductors to prevent interference as required.

Emergency Telephone: Provide a complete Emergency Telephone system. Provide single
button, hands-free unit, telephone line powered, auto-dial, and capable of operating with
Dual Tone Multiple Frequency (DTMF) as an integral part of the car station. Provide
microprocessor controlled unit with no battery required (i.e., the microprocessor will utilize
non-volatile memory). Operating range shall cover -20 deg. C to +60 deg. C. Register
telephone under FCC Regulations, Part 68 and mustcomply with NEC 800-1(I) per UL1459.
Telephone shall interface with existing systems and shall meet the following requirements:

1. Match car control station material and finish.

2. Equip telephone with a red emergency push button which automatically connects
user to three pre-programmed (auto-dial) locations sequentially activated: The
Capitol Police at 5-0911. Equip emergency button with approved tactile
identification. The emergency push button disconnect shall lockout during the
initial callingcycle. Provide ared LED to indicate that the emergency call has been
acknowledged. Provide auto-dialer(s) with 20 digit telephone number capacity,
programmed to dial the sequential telephone number if the requested number is
busy or does not answer. Provide for independent adjustment of speaker volume
and microphone sensitivity. Provide three installation tools and deliver them to the

Architect.
3. Telephone shall include the following programmable disconnect options:
a. LOCKOUT (Line Seizing): Call may only be terminated by the called
party.
b. POSITIVE CONNECTION (DTMF DISCONNECT): DTMF receiver
monitors the line until the "#" tone is received from the called party.
c. BACKUP: Interruption of the loop current when the called party returns
on hook.
d. CALL SAFETY: DTMF receiver monitors the line until a continuous dial
tone is detected for 15 seconds.
e. TIMEOUT (Dial tone disconnect): Independent time out, adjustable from
1 to 15 minutes (1 minute increments).
f. CALLER DISCONNECT: The calling party may disconnect by depressing
this button after the initial time on feature disables.
g. TIME ON: The 8 - 10 second period where manual disconnection is not
possible.
4. Telephone shall be user-programmable. Access to the DTMF programming mode

shall require an authorization code number which may be modified by authorized
government personnel. The telephone may not contain any mechanical
programming devices that may be compromised or changed by unauthorized access
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to the telephone enclosure. Provide a written record of the access code to the
Architect.

5. Auto Answer: When called from the monitoring station, the telephone shall provide
apath for conversation or monitoring (when in monitoring mode, a labeled indicator
lamp shall light or flash to inform the car occupant that the monitoring system is in
use), and provide remote operational verification capability.

6. Auxiliary Output: Provide anisolated auxiliary output terminal to protecttelephone
circuitry from transient voltage while providing an activation signal for ancillary
equipment (i.e., CCTV actuation or security VCR activation).

7. Provide a complete circuit from the cab to the machine room through the car
controller to the elevator Communications Terminal.

Firefighter's Elevator Communications Equipment: Provide a complete elevator fire
communications system. The system and all components shall be listed by an approved,
nationally recognized testing laboratory for fire signaling use, meeting all requirements of
National Fire Protection Association (NFPA) Standards 72 (1999), except as modified
herein.

1. Equipment Qualifications: All components of the system shall be furnished by a
single manufacturer, shall be of current design and shall be in regular and/or
recurrent production.

2. System Requirements: The system shall function as a common talk, closed circuit,
supervised firefighter's telephone communication system. The systemshall include,
but not be limited to, an approved phone station in all elevator cabs, approved fire
rated wiring between the elevator and its associated machine room terminal
identified in "Life Safety Terminal," and the communications terminal.

3. Physical Requirements: Provide flush mounted remote firefighter's telephone
stations. Equip each station with a hinged door, latched by means of a top and
bottom magnetic catch. Permanently wire handset in place with strain-relieved
stainless steel armored cable that will not prevent the phone from being hung-up
and cradled. Each handset shall be red high-impact thermo-plastic (polycarbonate,
etc.). Equip with a push-to-talk switch, which will signal the master control station.
Install the firefighter’s phone in the left return above the auxiliary control panel for
each elevator.

4. Telephone wiring: An additional telephone wire from the firefighter's telephone
cabinet in the elevator which is to be clearly labeled, "Fireman's Telephone Spare"
at each terminal. Engrave cover plate using a contrasting background with the words
"Fireman's Telephone."

2.13 ELEVATOR MONITORING SYSTEM:

A.

General Description and Purpose: This is an existing remote dedicated computerized
monitoring system for acquiring, recording and reporting information about elevator
operation. The system is capable of detecting elevator malfunctions, gathering statistics,
reporting and recording alarms, displaying real-time car status and performing traffic
analysis. It is user programmable and field configurable. Inputs are not dedicated to any
particular elevator function. It shall be adaptable to all elevator control equipment, new or
existing, relay based or microprocessor based.

Project No.CB05047 14212 - 33



SECTION 14212 MODERNIZATION OF TRACTION ELEVATORS

1. System Description: Distribute the data acquisition, data processing and data
recording capabilities of the system, to independent operating nodes or stations. Provide a
minimum of 1 Remote Station in the elevator machine room containing elevator control
equipment. Equip the Remote Station with one personal computer providing data
processing and data storage capabilities. Report information collected and stored at the
remote station to the Central Station by periodic communications over an Ethernet network
using shielded twisted pair conductors. Where cable runs exceed 300 feet, provide
switchers for signal boosting at locations directed by the Architect. Submit network plans
for approval. Equip each controller, with exterior access via cable and a new lap top
computer. Install necessary software on the laptop and demonstrate during acceptance
testing. Report all alarms to central station printer as described below.

a. Operating Systems: The operating systems shall be MS-Windows XP
Professional SP1. Backup software will be provided on floppy disks and
CD-ROM. It shall be possible for the user to install or reinstall monitoring
system software at the main station or remote station.

b. Computer Hardware (Central Station and Remote Station):

1. Hardware - PC: MS/Windows compatible personal computer with
32-bit, 2.4 Ghz processors, server rated with necessary (minimum
1 GB expandable to 8 GB) RAM, dual core type with
hyperthreading support, USB keyboard, min. 15 in. Diagonal flat
Screen color LCD high resolution monitor, fixed-disk storage
devices (minimum40.0G) to store data for time periods specified.
Provide additional hardware for data acquisition, elevator control
interface and elevator control isolation are required. Include a CD-
ROM drive, at least 4-RS432 serial ports, 2- RJ45 Ethernet ports,
4-USB ports, a parallel port cable and an internal 3-1/2" floppy
drive. Provide a 2 button, USB scroll mouse.

2. Hardware - Laptop: MS/Windows compatible laptop computer
with 32 bit, 1.8 Ghz processor with necessary (minimum 512 MB)
RAM, keyboard, Flat Screen color LCD high resolution monitor,
fixed-disk storage devices (minimum 20.0G) to store data for time
periods specified. One (1) internal 56 K modem with additional
hardware for data acquisition, elevator control interface and
elevator controlisolation are required. Include a DVD ROM drive,
PCMCIA card, IR port, telephone cable and a 3-1/2" floppy drive.

c. Computer Software (Central Station) Requirements: Provide, within thirty
(30) days of start of construction, load and test all necessary software to
complete connection and communication between the new main station and
the new remote station addressed in this Contract.

d. Data retention: The data received by the main station monitoring system
shall not suffer any loss or corruption of that data due to power loss to the
controller cabinet.

e. Mechanic Diagnostic interface: The interface between an elevator
mechanic and a main station will be through the programmable com ports
mentioned earlier via a new laptop computer.

1. The Contractor shall load on to the laptop computer all necessary
software needed to complete communications with the controllers.
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Data Processing (Input) Logic: User programmable logic shall allow the input
signals detected by the system to be combined using these logical operators or their
equivalent: "and," "or," "and not," and "or not." It shall be possible for the system
to delay the recognition of any signal in increments of no more than one second, up
to at least 99 seconds. It shall be possible for the user to invert input signals (treat
the presence of voltage as the absence of voltage, and vice-versa). It shall be
possible to combine at least eight input signals using logic, time delay, and signal
inversion, in any combination. The programming which governsthe way the system
combines inputs to recognize events shall be completely under user control.

User Programmability: The system shall be user programmable and field
configurable. Raw data shall be processed, reported and recorded according to user
programmable instructions. It shall be possible for the user to change the way the
system processes raw data, to edit the definition of monitored events and to edit the
real-time car status display.

Human Interface: All command options shall be selectable by menu selection. All
system commands shall be via keyboard or mouse entry. It shall be possible for the
user to enter all of the commands necessary for system operation without exiting the
monitoring program and without entering DOS commands. All screen prompts and
menu selections which are not user programmable shall be in plain English words.
User programmable messages and descriptions, such as alarm reports, shall also be
plain English messages, the exact wording of alarms and/or reports to be proposed
by Contractor for approval by the AOC.

Definition of Monitored Events: It shall be possible for the user to define an event
identified by the presence of a particular input or combination of inputs. The user
shall be able to control the manner in which an event is reported and recorded.

B. Existing Central Station: Through the security system it shall be possible to edit user
programmable features or main station assignments from one (Elevator Shop) central
station. It shall be possible to view real-time elevator displays at any main station, and to
print reports at the central station.

L.

Central Data Storage: All of the alarms which are automatically reported to a main
station will also be transmitted, printed and stored automatically in the database at
the central station. It shall also be possible for the user to selectively upload files
from any main station in the system. Uploaded files shall also be stored in the
database of the Central Station to which they are transferred and will remain
available for report generation until purged.

Real-Time Car Status Display: It shall be possible to view the current position of
an elevator in the hoistway, the status of its doors, the direction of its travel, and
other operational status by entering keyboard commands at the main station (for any
elevator in the system) or at a remote station (for any elevator monitored by that
remote station). The information displayed shall be user programmable.
Multiple Reporting Locations: The system shall be capable of supporting up to four
main stations. If more than one main station is provided, it shall be possible for
alarms to be automatically communicated to all main stations. The reporting of an
alarm to one main station shall not exclude the reporting of that alarm to another
main station.

Alarm viewing and Print out: Provide capability to report from all main stations to
Elevator Shop central station computer and printer, all alarm activations. Each
alarm report received at a central station will, if designated by the user, (1) appear
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on the screen, (2) be printed on a printer and (3) sound an audible tone. Each alarm
report shall have the following information:

a. Building name
b. Elevator number
c. Date and time of alarm
d. Name of alarm and type
e. Floor elevator is at or was last located and direction of travel when alarm
was activated
f. Definition of alarm (if relevant)
C. Remote Station (Elevator controller and/or group controller): The remote station shall have

a minimum of six (6) programmable com port connections for connection to a lap top
diagnostic computer located on a readily accessible surface of the subject cabinets and
capable of diagnostic and report communication. Information shall be stored and accessible
through the main station com port via lap top computer. It shall be possible for each
individual controller main station to operate independently and to store all of the alarm and
statistical data it acquires for up to 30 days. All of the elevator control equipment to be
monitored in a machine room shall be monitored by one individual/group main station.

L.

Method of Acquiring Data: Each remote station shall have discrete inputs which
shall be connected to test points in elevator control circuitry. The monitoring
system's input circuitry shall be generic, capable of detecting discrete AC or DC
signals over a wide range of voltages. The system shall be adaptable to controllers
made by any manufacturer.

Automatic, Centralized Alarm Reporting: Each remote station shall be capable of
automatically reporting user designated alarms, such as those signifying elevator
shutdowns, to one or more main stations (central reporting locations). All reported
alarms will be stored in the database at the main station.

Main Station Message Queue: It shall be possible for the user to program a main
station to report alarms to a central station as soon as they are detected or to delay
reporting them for a specified length of time. The time delay shall be
programmable in minutes and seconds up to at least one and one half hours. The
remote station shall be capable of storing at least 400 reportable alarms without
reporting them to a main station and without interfering with the normal collection
and storage of data by that remote station. The remote station shall continue to
function normally, even if the communications link is inoperative or if any or all
main stations are off line.

Input circuitry, isolation and breakdown voltage: The monitoring system shall be
capable of safely monitoring safety strings and other critical elevator control
circuits. Each and every input to the monitoring system shall be optically isolated.
The breakdown voltage rating of the monitoring system's inputs shall be 300 volts
RMS or more. The input circuitry shall be designed such that when connected to
a relay type elevator controller, no malfunction of the input circuitry can (1)
energize a relay on the monitored controller which should not be energized or (2)
de-energize a relay on the monitored controller which should be energized.
Number of Inputs: A remote station for a particular machine room shall be
equipped with enough inputs to monitor at least 50 points on the elevator controller
in that machine room.
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Raw Data to Be Acquired: The inputs at each remote station shall be connected by
hard wire to test points or output modules on the elevator controllers to be
monitored. The signals monitored on these points will convey raw data to the
The exact points and signals to be monitored will vary with
installed elevator equipment and will depend upon manufacturer, type of circuitry
and the date of manufacture. A list of signals required to be monitored is as

central station.

follows:
a. Raw data acquired for each elevator group:
1) Controller power status.
2) Hall call power supply status.
3) Hall calls registered.
4) Fire service.
5) Emergency power, auto, manual.
6) Lobby smoke detector
7) Other smoke detectors
8) Lobby sensor bypass
b. Raw data acquired for each individual elevator:
1) Car controller power supply status.
2) Car position and car direction.
3) Car run request (advance direction up, down).
4) Car running status.
5) Brake status.
6) Car level.
7 Car safety string status.
8) Gate switch status and door lock status.
9 Car station stop switch status.
10) Car in zone (door zone).
11) Door closed and door open limit status.
12) Door open failure.
13) Door closed status.
14) Failure.
15) Doors nudging status.
16) Door safety edge failure.
17) Final limits status.
18) Governor switch status (overspeed).
19) Inspection service, independent service, or attendant status.
20) Emergency power (available, selected).
21) AC overloads and phase failure.
22) Attendant operation.
23) Car start failure.
24) Firefighters' Service phase 1.
25) Firefighters' service phase II.
26) Car at designated floor and car at alternate floor.
27) Firefighters' Service door hold open.
28) Firefighters' Service phase II direction up or direction down.
29) Car calls registered.
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30) Up normal limit or down normal limit.
31) Controller cutout switch.

32) Light ray or detector failure.

33) Light ray or detector cutout.

c. Additional items in safety string:
1) Up final limit and down final limit.
2) Governor switch.
3) Safety operated switch.
4) Compensating sheave switch.
5) Top exit switch.
6) Pit exit switch.
d. The exact list of points to be monitored will be compiled by the supplier of

the remote monitoring system and will be submitted for approval.

PART 3 - EXECUTION

3.1 SITE CONDITION INSPECTION:

A.

Prior to commencement of equipment installation, examine hoistway and machine room
areas. Verify that no irregularities exist which affect execution of work specified.

Do not proceed with installation until existing work in place conforms to stated project
conditions.

3.2 PREPARATION AND PROTECTION:

A.

Protection: Furnish, erect and maintain catch platforms, lights, barriers, weather protection,
warning signs and other items as required for proper protection of the public, occupants of
the building, workmen engaged in work and adjacent construction. Multiple hoistways shall
be screened from top to bottom during construction. All hoistway entrances under
construction shall be barricaded, top to bottom. Barricade plan shall be submitted to the
Architect for approval.

1. Provide and maintain temporary protection of the existing structure designated to
remain where removal and new work is being done, connections made, materials
handled or equipment moved.

2. Maintain adequate fire extinguishers within sight of the work at all times that any
cutting or torching operations are performed on the Work.

Debris Containment: Take necessary precautions to prevent dust from rising by wetting
removed masonry, concrete, plaster and similar debris. Protect unaltered portions of the
existing building affected by the operations under this Section by dust-proof partitions and
other adequate means.
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33 REMOVAL OF EXISTING EQUIPMENT:

A.

General: Perform removal and alteration work as indicated, with due care, including
shoring, bracing, etc. Be responsible for damage, which may be caused by such work, to
any part or parts of existing structures or items designated for reuse. Perform patching
restoration and new work in accordance with contract requirements.

Provide means to remove existing and/or new equipment in the machine rooms. Provide any
demolition and repair made necessary by this requirement. Submit the scope/plan of any
necessary removal to the Architect for approval before starting work.

Component Deposition: Materials or items designated to become the property of the
Architect shall be removed with care and stored in a location designated by the Architect.
Remove such items with care, under the supervision of the trade responsible for
reinstallation; protect and store until required. Replace any material or items damaged in
its removal to the satisfaction of the Architect. Materials or items removed and not
designated to become the property of the Architect or be reinstalled shall become the
property of the Contractor and shall be removed from the property.

34 ELEVATOR MODERNIZATION:

A.

General: Install equipment in accordance with Manufacturer's direction, referenced codes,
and contract requirements. Install machine room equipment with clearances in accordance
with referenced codes and contract requirements.

New Equipment: Provide required new components and install in accordance with
manufacturer's written instructions. Modify new equipment to accommodate existing
conditions only in conformance with approved shop drawings.

L. Fabricate and assemble various parts in shop to minimize field assembly. Assemble
parts which require close field fit in the shop and mark for field erection.

Refurbished Equipment: Where existing equipment and fixtures are indicated to be re-used,
repair such equipment and fixtures and put in perfect working order. Coordinate required
refinishing of metals, wood and like material with the Architect.

Clean Existing Components Scheduled to Remain: Clean the following items of oil, grease,
scale, and other foreign matter, and apply one coat of field-applied machinery enamel:

1. All exposed equipment and metal work installed as part of this work which does not
have architectural finish.

2. Machine room equipment.

3. Neatly touch-up damaged factory-painted surfaces with original paint and color.

Protect machine-finish surfaces against corrosion.

Maintenance Provisions: Install items so they may be easily removed for maintenance and
repair; and so that access for maintenance is safe and readily available.
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35 CLEANING AND PREPARATION:

A.

Work Areas: Keep work areas orderly and free from debris during progress of project.
Remove packaging materials on a daily basis as equipment is installed. Remove all loose
materials and filings resulting from work.

Machine Room: Clean machine room equipment and floor of dirt, oil and grease.

Hoistways: Clean hoistways, pits, cars, car enclosures, entrances, operating and signal
fixtures, and trim of dirt, oil, grease, and fingermarks.

3.6 PAINTING AND FIELD FINISHING:

A.

All equipment and metal work installed or reused under this contract, which does not have
a baked enamel or special architectural finish and which is exposed in the hoistway, shall
be cleaned and painted one field coat of enamel. The shank and base of the T-Section of the
guide rails shall be thoroughly cleaned and painted one field coat of black metal enamel.

All machine room equipment shall be painted upon completion of the installation with the
manufacturer's standard machinery enamel. Machine room walls, machine room floors and
hoistway walls shall be painted with a latex paint. Pit floors shall be sealed. The elevator
shop foreman will approve the type and color of paint as well as the sealer. Do not paint the
gOVernors.

3.7 ADJUSTMENTS:

A.

Alignment of Guide Rails: Align guide rails vertically with a tolerance of 1/8" in 100'".
Secure joints without gaps and file any irregularities to a smooth surface.

Balance Cars: Balance cars to equalize pressure of guide shoe rollers on rails.
Lubrication: Lubricate all equipment in accordance with Manufacturer's instructions.
Adjustments: Adjust motors, generators, brakes, controllers, leveling switches, limit

switches, stopping switches, door operators, interlocks and safety devices, etc., to achieve
required performance levels.

3.8 ACCEPTANCE INSPECTIONS AND TESTS:

A.

General: Inspection and tests of the installed equipment shall be made in the presence of
a representative of the Architect. Perform tests required by ASME A17.1 Safety Code For
Elevators And Escalators, with procedures described in ASME A17.2 Inspectors' Manual
for Elevators and Escalators. The Contractor shall be responsible for providing the
necessary equipment (weights, meters, etc.) to perform any and all tests. Final acceptance
shall only be given after all field quality control inspections and tests are complete, all
submittals and certificates have been received. Accurate alignment of sheaves will be
checked at time of final inspection to insure minimum rope wear.

Required Tests: Perform the following tests:
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Door operation and closing force.
Successfully completing capacity tests.
Successfully completing leveling tests.
Successfully completing all safety tests.
Starting, accelerating, running.
Decelerating, stopping accuracy.
Equipment noise levels.

Signal fixture operation.

Overall ride quality.

0. Monitoring system functioning properly.

i i Al

Test Results: In all test conditions, obtain specified speed, performance times, floor
accuracy without re-leveling, and ride quality to satisfaction of the Architect.

L. Temperature rise in windings limited to 50 degrees Celsius above ambient. If
equipment performance is questionable in the Architect's judgement, conduct a
full-capacity, one-hour running test, stopping at each floor for 10 seconds in up and
down directions.

2. Notify Architect 10 days in advance when ready for final review of each elevator
unit or group. Include a Pre-Acceptance Test report including a safety test
documenting the tests performed by the Contractor and the results.

Performance Guarantee: Should these tests develop any defects or evidence of poor
workmanship, any variance or noncompliance with the requirements of the specified codes
and/or ordinances or any variance or noncompliance with the requirements of these
specifications, the following work and/or repairs shall be completed at no expense to the
Government:

1. Replace equipment that does not meet Code or specification requirements.

2. Perform work and furnish labor, materials and equipment necessary to meet
specified operation and performance.

3. Perform and assume cost for retesting required by Governing Code Authority and

Architect to verify specified operation and/or performance.

3.9 INSTRUCTION AND DEMONSTRATION:

A.

Training: Provide two (2) separate training sessions, conducted by authorized instructors;
each session shall be four (4) hours continuous duration and during the hours of 7 AM to
3:30 PM, Monday through Friday. The Architects' personnel designated to receive training
will be identified to the Contractor prior to the scheduled training. The major topics and
areas of instruction to be addressed in the training sessions are as follows:

1. Troubleshooting of all the mechanical systems such as the door operators, safety
interlocks, safety systems, etc.

2. Troubleshooting of the electrical/electronic control system and subsystems in
conjunction with the use of the straight line and schematic diagrams provided by the
Contractor.

3. Security feature setup

4. Closed loop door controller instruction and setup

5. Demonstrate the removal, installation and alignment of removable cab panels
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6. Adjusting of the elevators will be scheduled and witnessed

B. Scheduling: Training shall be done on the first Elevator after it has been completely
finished, tested and ready for turnover to the Architect.

3.10 ELEVATOR SCHEDULE (EXISTING - ELEVATORS):

INt(e:n Description / Elevator H-9
Controller Manufacturer Otis
Controls Simplex
Capacity (Ibs) 2500
Speed (fpm) 400

Rise (Ft) 50'-5"
Stops/Opening (Front) 2:1F,1R
Floor Designations 1, Fourth
Hall Buttons (# Risers) 1

Hoist Machine gearless overhead
gﬁ::all{::?sl?fslz%‘;vzrmps/HP) 1207145721
Roping 2:1
Main (Designated) Floor 1
Alternate Floor N/A

Car Size (W/D/H) 6'-7-1/2"/4'-7-
Entrance Size (W/H) 3'-6"/7'-0"
Entrance Type single/center
Door Protection infrared

END OF SECTION 14212
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SECTION 028313 - LEAD ABATEMENT PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

DESCRIPTION

A.

This section specifies abatement and disposal of lead containing products and controls needed
to limit occupational and environmental exposure to lead hazards.

SCOPE OF WORK

A.

Prior to starting work, the contractor will performtesting of all surfaces to be disturbed during
asbestos abatement and mold removal activities for the presence of lead based paint.

1. If lead based paint is detected above the permissible levels outlined in this specification
section and applicable publications, the contractor shall submita proposed change to abate
the lead based paint in all areas to be disturbed.

APPLICABLE PUBLICATIONS

A.

The publications listed below form a part of this specification to the extent referenced. The
publications are referred to in the text by basic designation only.

CODE OF FEDERAL REGULATIONS (CFR):

CFR 29 Part 1910 Occupational Safety and Health Standards
CFR 29 Part 1926 Safety and Health Regulations for Construction

CFR 40 Part 148 Hazardous Waste Injection Restrictions

CFR 40 Part 260 Hazardous Waste Management System: General

CFR 40 Part 261 Identification and Listing of Hazardous Waste

CFR 40 Part 262 Standards Applicable to Generators of Hazardous Waste

CFR 40 Part 263 Standards Applicable to Transporters of Hazardous Waste

CFR 40 Part 264 Standards for Owners and Operations of Hazardous Waste Treatment,
Storage, and Disposal Facilities

CFR 40 Part 265 Interim Status Standards for Owners and Operators of Hazardous
Waste Treatment, Storage, and Disposal Facilities

CFR 40 Part 268 Land Disposal Restrictions

CFR 49 Part 172 Hazardous Material Table, Special Provisions, Hazardous Material
Communications, Emergency Response Information, and Training
Requirements

CFR 49 Part 178 Specifications for Packaging

National Fire Protection Association (NFPA):

NFPA 701-1989 Methods of Fire Test for Flame-Resistant Textiles and Films
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National Institute For Occupational Safety And Health (NIOSH)
NIOSH OSHA Booklet 3142 Lead in Construction

Underwriters Laboratories(UL):

UL 586-1990 High-Efficiency, Particulate, Air Filter Units
American National Standards Institute:

79.2-1979(R1991) Fundamentals Governing the Design and Operation of Local Exhaust
Systems.

HUD’s Guidelines For the Evaluation and Control of Lead - Based Paint Hazards in
Housing

1.4 DEFINITIONS

A.___Action Level: Employee exposure, without regard to use of respirations, to an airborne

concentration of lead of 30 micrograms per cubic meter of air averaged over an 8-hour period.
As used in this section, 30 micrograms per cubic meter of air" refers to the action level.

B.___Area Monitoring: Sampling of lead concentrations which is representative of the airborne lead

C.

D.

E.

F.

G___

H.

concentrations which may reach the breathing zone of personnel potentially exposed to lead.

Physical Boundary: Area physically roped or partitioned off around an enclosed lead control
area to limit unauthorized entry of personnel. As used in this section, "inside boundary" shall
mean the same as "outside lead control area."

Certified Industrial Hygienist (CIH): Asused in this section, refers to an Industrial Hygienist
employed by the contractor and is certified by the American Board of Industrial Hygiene in
comprehensive practice.

Change Rooms and Shower Facilities: Rooms within the designated physical boundary around
the lead control area equipped with separate storage facilities for clean protective work clothing
and equipment and for street clothes which prevent cross- contamination.

Competent Person: A person capable of identifying lead hazards in the work area and is
authorized by the contractor to take corrective action.

Decontamination Room: Room for removal of contaminated personal protective equipment
(PPE).

Eight-Hour Time Weighted Average (TWA): Airborne concentration of lead averaged over
an 8-hour workday to which an employee is exposed.
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L.

High Efficiency Particulate Air (HEPA) Filter Equipment: HEPA filtered vacuuming
equipment with a UL 586 filter system capable of collecting and retaining lead-contaminated
paint dust. A high efficiency particulate filter means 99.97 percent efficient against 0.3 micron
size particles.

Lead: Metallic lead, inorganic lead compounds, and organic lead soaps. Excluded from this
definition are other organic lead compounds.

Lead Control Area: An enclosed area or structure with full negative pressure containment to
prevent the spread of lead dust, paint chips, or debris of lead-containing material removal
operations. The lead control area is isolated by physical boundaries to prevent unauthorized
entry of personnel.

____Lead Permissible Exposure Limit (PEL): Fifty micrograms per cubic meter of air as an 8-

hour time weighted average as determined by 29 CFR 1926.62. If an employee is exposed for
more than 8 hours in a work day, the PEL shall be determined by the following formula. PEL
(micrograms/cubic meter of air) = 400/No. of hrs worked per day

M.___Personnel Monitoring: Sampling of lead concentrations within the breathing zone of an

N.

employee to determine the 8-hour time weighted average concentration in accordance with 29
CFR 1926.62. Samples shall be representative of the employee's work tasks. Breathing zone
shall be considered an area within a hemisphere, forward of the shoulders, with a radius of 150
mm to 225 mm (6 to 9 inches) and the center at the nose or mouth of an employee.

Architect: The Architect of the Capitol.

1.5 QUALITY ASSURANCE

A.

Before exposure to lead-contaminated dust, show evidence that workers have completed the
comprehensive medical examination as required by 29 CFR 1926.62 (I) (1) (i) & (ii). The
examination shall not be required if adequate records show that employees have been examined
as required by 29 CFR 1926.62(i) within the last year.

Medical Records: Maintain complete and accurate medical records of employeesin accordance
with 29 CFR 1910.20.

The Contractor shall engage the services of an Certified Industrial Hygienist (CIH) certified
by the American Board of Industrial Hygiene (ABIH). Selection of the CIH is subject to
approval of the Architect. The CIH will be responsible for, but not limited to the following:

1. Certify Training.

2. Review, approve and submit to the Architect’s representative, all lead-containing
material removal plan for conformance to the applicable referenced standards.

3. Inspect and or oversee the inspection of, all lead-containing material removal work for
conformance with the approved plan.

4.  Develop a monitoring plan and/or perform the monitoring. This is to include samples to
test airborne levels of lead to determine exposure.
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5. Ensure work is performed in strict accordance with specifications at all times.

6. Ensure hazardous exposure to personnel and to the environment are adequately
controlled at all times.

7.  Visually inspectall lead control areas for cleanliness and perform floor dust wipe testing.

8.  Review and approve and submit to the Architect’s representative, all sampling data
within the time frames outlined in this specification.

9.  Review,approve and submit to the Architect, the Contractor’s lead compliance program
in accordance with 29 CFR 1926.62(¢e)(2).

a. The CIH may delegate the performance of his work, (except for the reviews and
approval of plans, programs and sampling strategies), to Industrial Hygienist (IH)
he selects, who are qualified by virtue of their training and work experiences to
perform tasks. The CIH shall supervise the IH or all of the IH (s) and will be
responsible for and review all results of their work. The selection of the CIH and
the IH (s), is subject to approval of the Architect.

D. Training: Train each employee performing lead paint removal, lead containing material
removal, disposal, and air sampling operations prior to the time of initial job assignment, in
accordance with 29 CFR 1926.62.

E. Training Certification: The CIH shall certify all contractor employee Lead Training
Certificates. These documents shall be submitted to the Architect as directed by section
1.6.D.6.c of this specification.

F.  Respiratory Protection Program:

1.  Furnisheach employee required to wear a negative pressure respirator or other appropriate
type with a respirator fit test at the time of initial fitting and at intervals that are required
by 29 CFR 1910.134.

2. The contractor shall establish and implement a respiratory protection program that has
been approved and certified by the project CIH as required by 29 CFR 1910.134, 29 CFR
1910.1025, and 29 CFR 1926.62.

G. Hazard Communication Program: The contractor shall establish and implement a Hazard
Communication program that has been approved and certified by the project CIH as required by
29 CFR 1910.1200. Once approved by the Architect and before any work starts, the contractor
shall implement this plan.

L. Safety and Health Compliance:

1. In addition to the detailed requirements of this specification, comply with laws,
ordinances, rules, and regulations of federal, state, and local authorities regarding
removing, handling, storing, transporting, licensing and disposing of lead waste materials.
Comply with the applicable requirements of the current issue of 29 CFR 1926.62 and this
specification. Submit matters regarding interpretation of standards to the Architect for
resolution before starting work.
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2. Where specification requirements and the referenced documents vary, the most stringent
requirements shall apply.

J. Pre-Construction Conference: Ten (10) days before beginning any lead containing material
removal, the CIH and removal contractor shall meet with the Architect’s Occupational Health,
Environmental, and Safety Office representative to discuss in detail the lead-containing paint
and or material removal work plan. The topic of the Pre-Construction Conference shall include
work procedures and precautions for the work plan.

K. Supervision: The competent person assigned to this operation by the contractor, shall be
required to be onsite and supervising any and all work being performed inside the Lead Control
area.

1.6 SUBMITTAL

A. General: No work involving the removal of lead containing materials shall begin until all
submittal required by this specification are approved by the Architect.

B. Hazardous Waste Management:

1. Submit a Hazardous Waste Management Plan within 14 days after award of contract
to the Architect for approval. The Hazardous Waste Management plan shall comply with
applicable requirements of Federal, State, and local hazardous waste regulations and
address:

a. Procedures to segregate abatement wastes into separate waste streams to minimize

the quantity of hazards waste generated.

Testing to identify hazardous wastes associated with the work.

Estimated quantities of wastes to be generated and disposed of.

d.  Transporter / disposal facility documentation including, name, location, EPA
identification number, hazardous waste permits and a 24 hour point of contact.

oo

e. Names and qualifications (experience and training) of personnel who will be
working on-site with hazardous wastes.

f. List of waste handling equipment to be used in performing the work, to include
cleaning, volume reduction, and transport equipment.

g. Spill prevention, containment, and cleanup contingency measures to be
implemented.

h.  Proceduresand schedule for waste containment, removal and disposal. Wastes shall
be cleaned up and containerized daily.

2. Obtain Architect’s generator EPA identification number from the Architect. Contact
the Architect’s Safety and Occupational Health Branch’s representative for this
information.

B.  Manufacturer's Catalog Data:

1. HEPA Vacuums
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el

Respirators

HEPA filtered negative air machines.

LBP Removal Chemicals.

All other tools or equipment that the contractor plans on using to remove Lead -
Containing materials.

C. Instructions: Paint removal materials. Include applicable material safety data sheets.

D. Statements Certifications and Statements:

Qualifications of CIH: Submit to the Architect for approval the name, address, and
telephone number of the CIH selected to perform responsibilities in paragraph entitled
"CIH Responsibilities." Provide previous experience of the CIH on five (5) projects of
comparable size, cost and complexity. Submit proper documentation that the Industrial
Hygienist is certified by the American Board of Industrial Hygiene in comprehensive
practice, including certification number and date of certification/re-certification.
Qualifications of Competent Person: Submit to the Architect for approval the name,
address, and telephone number of the Competent Person assigned to supervise this
operation. Provide all previous experience of the Competent Person related to Lead
Abatement operations.

Testing Laboratory: Submit to the Architect for approval, the name, address, and
telephone number of the testing laboratory selected to performing the analysis and
reporting of airborne concentrations of lead wipes, and TCLP sampling. Provide proper
documentation that persons performing the analysis have been judged proficient by
successful participation within the last year in the American Industrial Hygiene
Association (AIHA). Environmental Lead Proficiency Analytical Testing Program
(ELPAT). The laboratory shall be accredited by the American Industrial Hygiene
Association (AIHA). Provide AIHA and ELPAT documentation along with date of
accreditation / re-accreditation.

Lead-Containing Material Removal Plan: Ten (10) days before work starts, submit to
the Architect for approval, a detailed job-specific plan, approved by the CIH, of work
procedures to be used in the removal of lead-containing paint or materials. The plan shall
include the name of the Competent Person assigned to supervise the operation, a sketch
showing the location, size, and details of lead control areas, type of containment materials
used, location and details of decontamination rooms, change rooms, shower facilities, and
HEPA filtered mechanical ventilation system.

a. Include in the plan, eating, drinking, smoking and restroom procedures, interface
of trades, sequencing of lead related work, collected wastewater and lead paint
and/or lead containing material debris disposal plan, air sampling plan, respirators,
protective equipment, and a detailed description of the method of containment of
the operation to ensure thatairborne lead concentrations of 30 micrograms per cubic
meter of air are not exceeded outside of the lead control area.

b.  Include air and floor wipe sampling, strategy, sampling methodology, frequency,
duration of sampling, and qualifications and training of air monitoring personnel in
the sampling portion on the plan.
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5. Field Test Reports: Monitoring Results: Submit all monitoring results to the Architect’s
Occupational Health, Environmental, and Safety Office representative, by the next work
day. All monitoring and floor wipe test results shall be signed by the testing laboratory,
the employee performing the sampling, the employee that analyzed the sample, and the
CIH. The quickest turn around time available, shall be used for all floor wipe tests, taken
to clear a lead control area.

6. Records:

PART 2 PRODUCTS

Submit completed and signed hazardous waste manifest from treatment or disposal
facility.

Before work starts, submit to the Architect for approval, certification of Medical
Examinations as required by 29 CFR 1926.62. The CIH shall certify that all
employees, who will be engaged in lead - containing material removal operations,
have been medically cleared as required by 29 CFR 1926.62.

Before work starts, submit to the Architect for approval, certification of employee
training certified by the CIH.

Before work starts, submit to the Architect for approval, the CIH approved, the
contractor’s employee respiratory protection program.

Before work starts, submit to the Architect for approval, certification of employees
respirator fit testing certified by the CIH.

Before work starts, submit to the Architect for approval, the CIH approved copy of
the Hazard Communication Program as required by 29 CFR 1910.1200.

Before work starts, submit to the Architect for approval, the Contractor’s CIH
approved lead compliance program in accordance with 29 CFR 1926.62(¢)(2).

2.1 PAINT REMOVAL PRODUCTS:

A. Submit for approval, applicable Material Safety Data Sheets for paint removal products used
in paint removal work. Use the least toxic product, suitable for the job and acceptable to the

CIH.

PART 3 EXECUTION

3.1 PROTECTION

A. Notification: Notify the Architect’s Occupational Health, Environmental, and Safety Office
representative 10 days prior to the start of any lead abatement work.

B. Lead Control Area Requirements:

1. Establish a lead control area by completely enclosing with 6 mil poly, where lead-
containing material removal operations will be performed.
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2. Contain removal operations by the use of a negative pressure full containment system
with at least one change room and with HEPA filtered exhaust, exhausted to the outside
of the building. The negative pressure containment, shall have a minimum of 6 air
changes per hour. The contractor shall maintain a -0.020 column inches of water pressure
differential, relative to outside pressure. This measurement shall be recorded and
maintained within the enclosure as evidenced by manometric measurements and
maintained around the clock, or until authorization for containment removal is obtained
from the Architect. Hourly readings shall be recorded while lead removal work is being
performed. Anytime the negative pressure is less than -0.020 column inches of water
pressure differential, relative to outside pressure, all lead removal work inside the
containment will stop. The work may be restarted only after the negative pressure is
restored to a level of -0.020 column inches of water pressure differential or greater,
relative to outside pressure.

C. Protection of Existing Work to Remain: Perform Lead - Containing Material removal work
without damage or contamination of adjacent areas. Where existing work is damaged or
contaminated, the contractor will restore it to its original condition.

D. BoundaryRequirements: Provide physical boundaries around the lead control area by sealing
off the area [ As designated on the approved work plan] to ensure that airborne concentrations
of lead will not reach 20 micrograms per cubic meter of air outside of the lead control area.

E. Heating, Ventilating and Air Conditioning (HVAC) Systems: Shut down, lock out, and
isolate HVAC systems that supply, exhaust, or pass through the lead control areas. Seal intake
and exhaust vents in the lead control area with 6-mil plastic sheet and tape. Seal seams in
HVAC components that pass through the lead control area.

F. Change Room and Shower Facilities: Provide clean change rooms and shower facilities
within the physical boundary around the designated lead control area in accordance with

requirements of 29 CFR 1926.62.

G. Mechanical Ventilation System:

1. Use adequate ventilation to control personnel exposure to lead in accordance with 29
CFR 1926.62.
2. Contain removal operations by the use of a negative pressure full containment system

with at least one change room and with HEPA filtered exhaust, exhausted to the outside
of the building. The negative pressure containment, shall have a minimum of 6 air
changes per hour. The contractor shall maintain a -0.020 column inches of water pressure
differential, relative to outside pressure. This measurement shall be recorded and
maintained within the enclosure as evidenced by manometric measurements and
maintained around the clock, or until authorization for containment removal is obtained
from the Architect. Hourly readings shall be recorded while lead removal work is being
performed. Anytime the negative pressure is less than -0.020 column inches of water
pressure differential, relative to outside pressure, all lead removal work inside the
containment will stop. The work may be restarted only after the negative pressure is
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restored to a level of -0.020 column inches of water pressure differential or greater,
relative to outside pressure.

H. Personnel Protection: Personnel shall wear and use protective clothing and equipment as
specified herein. Eating, smoking, or drinking is not permitted in the lead control area. The CIH
shall initially select the appropriate respiratory protection to be used by the employees as
required by 29 CFR 1926.62.

L. Warning Signs: Provide warning signs at approaches to lead control areas. Locate signs at
such a distance that personnel may read the sign and take the necessary precautions before
entering the area. Signs shall comply with the requirements of 29 CFR 1926.62.

3.2 WORK PROCEDURES

A. Perform removal of Lead-Containing Material in accordance with approved Lead-
Containing Material removal plan. The assigned Competent Person shall supervise the work and
will be on site anytime work in the Lead Control area is on-going. This person shall use
procedures and equipment required to limit occupational and environmental exposure to lead
when Lead - Containing Material is removed in accordance with 29 CFR 1926.62, except as
specified herein. Dispose of removed Lead-Containing Material, any paint chips and associated
waste in compliance with Environmental Protection Agency (EPA), federal, state, and local
requirements.

B.  Personnel Exiting Procedures: Whenever personnel exist the lead-controlled area, they shall
perform the following procedures and shall not leave the work until:

1.  Vacuum themselves off.

2. Remove protective clothing in the decontamination room, and place them inan approved
impermeable disposal bag.

3. Shower.

4. Change to clean clothes prior to leaving the physical boundary designated around the
lead-contaminated job site.

C. Monitoring: Monitoring of airborne concentrations of lead shall be in accordance with 29 CFR
1926.62 and as specified herein. Air monitoring, testing, and reporting shall be performed by
a CIH or an Industrial Hygiene (IH) Technician who is under the direction of the CIH.

1. The CIH or the IH Technician under the direction of the CIH shall be on the job site
directing the monitoring, and inspecting the Lead - Containing Material removal work to
ensure that the requirements of this specification have been satisfied during the entire
Lead - Containing Material removal operation.

2. Personal air monitoring samples shall be taken on employees who are anticipated to
have the greatest risk of exposure as determined by the CIH.

3. Submit results of air monitoring samples, signed by the CIH, by the next work day after
the air samples are taken. Notify the Architect immediately of exposure to lead at or in
excess of the action level of 30 micrograms per cubic meter of air outside of the lead
control area.
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D. Monitoring During Lead-Containing Material Removal Work:

1. Perform personal and area monitoring during the entire Lead-Containing Material
removal operation. Sufficient area monitoring shall be conducted at the physical
boundary outside the lead control area to ensure unprotected personnel are not exposed
above 20 micrograms per cubic meter of air.

a. If the outside boundary lead levels are at or exceed 20 micrograms per cubic meter
of air, work shall be stopped and the CIH shall notify the Architect immediately.

1)  The CIH shall immediately investigate, perform necessary air and/or wipe
sampling and render a decision as whether these areas are contaminated are
not. The findings of the investigation and the results of any samples taken,
shall be reported to the Architect immediately.

2)  Ifthe area investigated by the CIH is found to be contaminated with lead, the
following procedures shall be followed:

a)
b)
¢)

d)

e)

g

Work in all lead containment operations shall remain halted.

The contractor shall decontaminate (clean up) the contaminated area.
The CIH shall determine the source and cause of the contamination,
along with the necessary corrective measures to be taken.

The contractor shall decontaminate the contaminated area using the
corrective measures outlined by the CIH.

The CIH shall visually inspect the “contractor cleaned” contaminated
area and perform floor wipe tests. The number of floor wipe tests will
be determined by the CIH. Results of the floor wipe tests shall be less
than 100 pg/ft?. The CIH shall submit copies of all sample results along
with a certification that the area is no longer contaminated with lead.
If on the second try, the contractor is unable to achieve a floor wipe
sample result of less than 100 pg/ft? for a particular area, the following
procedures shall be followed:

1. The CIH shall render a decision as to what clearance level
would be achievable for that particular area.

2. The CIH shall submit to the Architect this decision, along
with copies of the sampling data for area, along with a
certification that the area is no longer contaminated with
lead.

The Architect will issue the authority to restart work in the lead control
area, once the CIH certifies to the Architect, that the contaminated area
has been successfully decontaminated.

2. The CIH shall review the sampling data collected on that day to determine if
condition(s) requires any further change in work methods. Removal work shall
resume when approval is given by the Architect.
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3.

The Contractor shall control the lead level outside of the work boundary to less
than 30 micrograms per cubic meter of air at all times. As a minimum, conductarea
monitoring daily on each shift in which Lead - Containing Material removal
operations are performed in areas immediately adjacent to the lead control area. If
any outside the work boundary lead levels are at or exceed 30 micrograms per cubic
meter of air, work shall be stopped and the CIH shall immediately correct the
condition(s) causing the increased levels and notify the Architect immediately.
Removal work shall resume when approval is given by the Architect.

3.3 LEAD-CONTAINING MATERIAL REMOVAL

A. Remove Lead - Containing Material within the areas designated on the approved Lead -
Containing Material removal plan in order to completely expose the substrate. Take whatever
precautions are necessary to minimize damage to the underlying substrate.

B. Indoor Lead-Containing Material Removal: Select Lead - Containing Material removal
processes to minimize contamination of work areas with lead-contaminated dust or other lead-
contaminated debris/waste. This Lead - Containing Material removal process shall be described
in the Lead - Containing Material removal plan approved by the Architect.

C.  After beginning the Lead-Containing Material removal operation or at the direction of the
Architect, the following procedures shall be followed, concerning all reports of possible lead
contamination in occupied spaces, within a building that has a Lead Control area:

1. The CIH shall immediately investigate, perform necessary air and/or wipe sampling and
render a decision as whether these areas are contaminated and develop a corrective plan
of action. The findings of the investigation and the results of any samples taken, shall be
reported to the Architect immediately.

2. If the area investigated by the CIH is found to be contaminated with lead, the following
procedures shall be followed:

Work in all lead containment operations shall be halted.

The contractor shall initiate the corrective plan of action plan developed by the CIH
in order to decontaminate the area.

The CIH shall determine the source and cause of the contamination, along with the
necessary corrective measures to be taken to prevent a reoccurrence.

Before any lead abatement work is restarted, the CIH must certify to the Architect,
that the source and cause of the contamination has been corrected. Work may restart
once approval from the Architect is received.

The CIH shall visually inspect the “contractor cleaned” contaminated area and
perform floor wipe tests. The number of floor wipe tests will be determined by the
CIH. Results of the floor wipe tests shall be less than 100 pg/ft>. The CIH shall
submit copies of all sample results along with a certification that the area is no
longer contaminated with lead.
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f. If on the second try, the contractor is unable to achieve a floor wipe sample result
of less than 100 pg/ft*> for a particular area, the following procedures shall be
followed:

1) The CIH shall render a decision as to what clearance level would be
achievable for that particular area.

2)  The CIH shall submit to the Architect this decision, along with copies of the
sampling data for area, along with a certification that the area is no longer
contaminated with lead.

3.5 CLEANUP AND DISPOSAL:

A. Cleanup: Maintain surfaces of the lead control area free of accumulations of Lead - Containing
Material chips and dust. Restrict the spread of dust and debris; keep waste from being
distributed over the work area. Do not dry sweep or use compressed air to clean up the area.
At the end of each shift and when the Lead - Containing Material removal operation has been
completed, clean the area of all visible Lead - Containing Material contamination, dust and
debris by vacuuming with a HEPA filtered vacuum cleaner and wet wipe and or mopping the
area.

B.  Certification: The CIH shall certify in writing the following;:

1. The inside and outside of each lead control area air monitoring samples are less than 30
micrograms per cubic meter of air.
2. The respiratory protection for the employees was adequate and the work procedures

were performed in accordance with 29 CFR 1926.62 and this specification, and that there
were no visible accumulations of lead-contaminated Lead - Containing Material and dust
on the work site.

3. The CIH shall perform floor wipe test(s) by using methodology that is outlined in HUD’s
Guidelines for the Evaluation and Control of Lead - Based Paint hazards in Housing. A
Lead Control area is considered complete if all floor wipe sample results are below
100pg/ft2. Do not remove the lead control area or roped-off boundary and warning signs
prior to the Architect's approval and receipt of the CIH's certification.

4.  Re-clean and re-sample any Lead Control area showing dust or residual Lead -
Containing Material (chips) or floor wipe sample results that are above 100ug/ft>.

5. If after the second attempt, the contractoris unable to achieve a floor wipe sample result
of less than 100 g/ft? for a particular lead control area, the following procedures shall be
followed:

a. The CIH shall render a decision as to what clearance level would be achievable for
that particular control area.

b.  The CIH shall submit to the Architect this decision, along with copies of the
sampling data for containment removal approval.

C. The Architect may have the CIH’s decision reviewed by a third party CIH.
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SECTION 028313 LEAD ABATEMENT PROCEDURES

C. Testing of Lead-Containing Material Residue: Where indicated or when directed by the
Architect, test all potential Lead - Containing waste by following the Toxicity Characteristic
Leaching Procedure (TCLP) for lead in accordance with 40 CFR 261.

D. Disposal:

1.

Collect all potential lead-contaminated waste, including but not limited to, removed paint
chips, abrasive blast medium, architectural components, scrap, debris, bags, containers,
equipment, and lead-contaminated clothing.

For drummed waste, store in U.S. Department of Transportation (49 CFR 178) approved
55-gallon drums to identify the type of waste (49 CFR 172) and the date lead
contaminated wastes were first put into the drum.

For architectural components, e.g., doors, windows, and molding, store so as to prevent
environmental contamination. Six - mil plastic sheeting should be placed underneath and
on top of the material; plywood or other durable material should be placed on top of the
plastic to prevent it from being punctured. Transport waste in covered vehicle only.
Periodically remove hazardous wastes so that 90 calendar day storage limitation is not
exceeded.

Handle, store, transport, and dispose lead or lead-contaminated waste in accordance
with 40 CFR 260,40 CFR 261,40 CFR 262,40 CFR 263, 40 CFR 264, and 40 CFR 265.
Comply with land disposal restriction notification requirements as required by 40 CFR
268.

Disposal Documentation: Submit written evidence that the hazardous waste transporter
and the treatment, storage, or disposal facility (TSDF) is approved for lead disposal by the
EPA and state or local regulatory agencies. Submit one copy of the completed manifest,
signed and dated by the initial transporter in accordance with 40 CFR 262. Submit
Certification of disposal from TSDF.

END OF SECTION 028313

Project No. CB05047 028313 - 13



	File 1.pdf
	File 2.pdf
	Capitol_01000_CB05047a.pdf
	Page 1
	Page 2
	Page 3
	Page 4
	Page 5
	Page 6
	Page 7
	Page 8
	Page 9
	Page 10
	Page 11
	Page 12
	Page 13
	Page 14
	Page 15
	Page 16
	Page 17
	Page 18
	Page 19
	Page 20
	Page 21
	Page 22

	CB05047_Capitol_ElevH9final5h.pdf
	Page 1
	Page 2
	Page 3
	Page 4
	Page 5
	Page 6
	Page 7
	SEQUENCING

	Page 8
	Page 9
	Page 10
	Page 11
	Page 12
	Page 13
	Page 14
	Auto-body filler

	Page 15
	Auto

	Page 16
	Page 17
	Page 18
	Page 19
	Page 20
	Page 21
	Page 22
	Page 23
	Page 24
	Page 25
	Page 26
	2.9 PASSENGER CAR ENCLOSURE:

	Page 27
	Page 28
	Page 29
	Page 30
	Page 31
	Page 32
	Page 33
	Page 34
	Page 35
	Page 36
	Page 37
	Page 38
	Page 39
	Page 40
	Page 41
	Page 42

	028313 - Lead Abatement Procedures - AOC_CB05047.pdf
	Page 1
	Page 2
	Page 3
	Page 4
	Page 5
	Page 6
	Page 7
	Page 8
	Page 9
	Page 10
	Page 11
	Page 12
	Page 13


